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Description/Specifications Section C

HUD Enterprise & Architecture Transformation (HEAT) for Office of the Chief
Information Officer (OCIO)

STATEMENT OF OBJECTIVES (SOO)

I. Purpose

This requirement is to define the Department of Housing and Urban Development (HUD) goals
and objectives for the HUD Enterprise & Architecture Transformation (HEAT) initiative for the
coordination and provision of Information Technology (IT) services for End User Services
(EUS), System Integrator (SI) services, and Cloud Services. It also includes appropriate
coordination with the HEAT Data Center Service (DCS) provider.

II. Mission

HUD’s mission may be found at the following HUD Website:

http://portal.hud.gov/hudportal/HUD?src=/about/mission

HUD Vision for Information Services and Technology:
All HUD customers will have modern information services and technologies that are secure,
accessible, reliable, and cost effective; meet their needs; and exceed their expectations.

Through a series of strategic planning sessions, HUD’s IT executives, practitioners, and
stakeholders together identified four key goals for IT at HUD that were included in the HUD
Information Technology Strategy FY 2013 - FY 2017 document which this acquisition shall
support:

1. Enhance the quality, availability, and delivery of HUD information to citizens,

employees, business partners, and government.

2. Promote an enterprise approach to information technology that will foster innovation and

collaboration (while reducing redundancies as noted in Government Accountability

Office (GAO) reports).

3. Achieve excellence in IT management practices.

4. Transform Office of Chief Information Officer (OCIO) to a culture of operational

excellence that can achieve current and future Departmental goals.

III. Scope

1. Managed Services

Provide IT services to meet the objectives specified in this SOO which are based on the
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following areas:
 Contract Phases: Transition-In, Operations and Maintenance, and Transition-Out

 Enterprise-wide Services, for integrating, coordinating, managing, and standardizing IT

services

 Coordination with the Data Center Service provider

 Coordination with Application Developers

 End User Services, for End User Support

 Cloud Services

 Local Area Network (LAN) Services.

2. Service Locations

The managed enterprise-wide IT services to be acquired shall be made available to all of the
HUD’s current sites. The sites are classified into the following:

 Data Centers and Disaster Recovery data centers

 HUD Headquarters

 Regional HUD Offices

 HUD Field Office Sites, including US territories and international locations.

The sites that are within the scope of this contract are detailed in Exhibit A, HEAT Site
Attributes. Support is needed at each HUD Site located in the United States, its territories, or in
any international locations, regardless of size or geographic location. To support the sites listed
in Exhibit A, it is anticipated that travel will be required to meet the requirements of this
contract.
The contractor shall also be responsible for the coordination of data center services for data
center sites that may be added during the course of this contract. Field Office locations may
also change resulting in a change in service address.

3. Contract Phases

During the life of the contract there will be three distinct phases: Transition-In, Operations and
Maintenance, and Transition-Out.
The Government’s Objective is to obtain a solution based on industry best practices through an
Industry Partner during all phases of this contract.
After the Transition-In phase, when it has been determined that the IT infrastructure is stable
(i.e., SLA metrics have been met), the Contractor may initiate and implement modernization
improvements (see Section V, Overarching Service Objectives) to IT services.
Contract Transition-In

The Contract Transition-In task (once approved by HUD) will take place over an 8 month
calendar period, unless a shorter period is proposed by the Contractor and accepted by HUD.
This task involves the transition of the existing end user service components, and the
management of IT services from legacy vendors for all HUD locations specified in Exhibit A.
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This includes all standard activities involved in taking over service delivery responsibility from
the current service providers.
HUD has identified three critical success factors regarding transitions:

 Risk mitigation

 Continuity of Service

 Strict adherence to the post-award schedule.

Successful and timely execution of the Transition-In Phase is critical to HUD; key considerations
include but are not limited to:

 Resourcing all activities with skilled personnel and managing third party vendors

(specialized service providers, e.g., for applications, etc.).

 Active monitoring and control of transition issues, dependencies and alignment with the

agreed-upon Transition Plan.

 Orderly handover coordination and comprehensive readiness testing for service

commencement (Infrastructure and Application Management).

 When delays are unavoidable HUD will need a plan for how any impact(s) can be

mitigated in order to maintain a realistic project schedule.

The transition-in phase shall require coordination efforts with HUD and the service providers.
The overarching objective of this phase is a low risk and minimal impact (to end-users) transition
during the establishment of services compliant with the objectives of this SOO. Transition-in will
be considered complete after acceptance testing and approval by HUD through a multiphase
Operational Readiness Review process. Each Operational Readiness Review is a go/no go HUD
decision point where HUD allows the cutover of a specific service or application to a new
contractor. The Contractor shall support HUD in the implementation of HUD’s Risk
Management Framework process (see Exhibit I) for the assessment and authorization of IT
systems and applications. The HUD Chief Information Officer (CIO) provides the
Authorization to Operate (ATO) for the systems and applications that are transitioned to a new
operational location.

Support for Independent Verification and Validation (IV&V)

The Systems Integrator shall provide services as needed to support the IV&V Service provider to
include:

 Assisting to obtain raw system performance data feeds to facilitate HUD OCIO IT

Operations requirements or HUD Governance requirements.

 Analysis of Service Level Agreements (SLAs)/performance.

 Reporting analysis results to HUD.

 Monitoring of Configuration Management/ Change Management/Development/Quality

Assurance (QA) processes, procedures, plans.

 Performing Security Support:
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o Vulnerability Scanning Identification & Assessment

o Reviewing Daily System, Network Security Logs.

Transition Phases of the SI and End User Service Delivery Contract(s)

For end user services, it’s the Government’s Objective to receive a seamless transition of end
user devices, to consist of PCs and the associated peripheral equipment (monitors, docking
stations, etc.), in addition to non-standard PC peripherals/accessories (projectors, assistive
technology, etc.). A detailed list of end user devices in the HUD current baseline is provided in
Exhibit C. End user cloud services (email, desktop office suites, and etc.) will be supported
through the service desk and the SI cloud service function, and coordinated with the cloud
service providers.
Contract Operations and Maintenance (O&M)

The Operations and Maintenance (O&M) phase consists of, after contract startup and transition
activities have been completed, the on-going operations and maintenance of the End User and
cloud environments, and the coordination and monitoring of the Data Center environment. In
this phase, the service objectives as defined in Section V, Heat SI Objectives, will be used to
guide performance and ensure compliance with the agreed upon requirements. Service Level
Agreements (SLAs) will take effect and on-going performance monitoring will be required. As
part of this phase, implementation of an established service management/delivery framework and
its associated processes shall occur.
Contract Transition-Out

Provide transition phase-out support and various activities to transition support to HUD or a
third-party service provider at the end of contract period as defined in the award.
For planning purposes, the Government anticipates a phase-out period of performance of one (1)
year.
Ownership of software (SW) and/or cloud services, and any equipment or hardware procured on
behalf of the government will be as specified in Section VI, 3.1.3 Asset Ownership.
It’s the Government’s intent to have full access of information and participate fully during the
transition-out phase of this contract. If a different contractor is awarded a follow on contract for
these requirements, full access shall be provided to the Government and the new contractor to
perform discovery under the follow on contract.
The Government expects to have all warranty, licensing and renewal information and agreements
transferred to the Government during this phase.
All infrastructure data (Configuration Management Database, Virtual Machines (VMs), VM
templates, etc.) and applications are owned by HUD and shall be exportable in HUD required
formats upon termination.

IV. Period and Place of Performance

Under this SOO, Data Center Service coordination and End User Services as outlined in this
SOO shall be provided to the locations identified in Exhibit A, HEAT Site Attributes.
The period of performance for this contract will be 7 years. The start date will be the date of
award.
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V. Background

HUD’s current Data Center and End User Services are provided using a multi-vendor concept.
The current DCS consists of four data center sites (two of which are Disaster Recovery sites) that
are not owned by the Government. The data centers within the infrastructure are owned by
contractors who provide fully managed data center service and support capabilities that must
continue to evolve to meet HUD’s goals and objectives.
The current EUS consist of email, desktop services and provisioning of hardware and desktop
software for office software tools and HUD applications access, plus full service desk support for
HUD EU IT equipment, applications, vendor supplied tools, email, office tools and remote
access via different technologies, such as wireless, cell, wired from remote locations, telework,
etc.
See the attachments for HUD’s Application Baseline (Exhibit B), current end user devices
(Exhibit C), and for a description of the current HUD Environment (Exhibit E).
A highly optimized and reliable distributed data center environment and end user infrastructure
are essential and strategic components to the successful delivery of business value and customer
satisfaction. Changing business requirements and customer demands require a diverse set of
skills and knowledge including industry-leading expertise in coordinating data center
infrastructure, data center design, data center and cloud interaction, service desk support,
network and end user security, mobile and wireless technologies, data center, cloud and end user
management and transition planning, with a focus on translating business and strategic objectives
into data center and end user requirements. The data center and end user infrastructure
operations must work closely with the technology and business stakeholders to create capabilities
that not only satisfy current needs, but also address future requirements for enhanced business
and operational capabilities enabled by cloud based applications and functionality. HUD desires
a tightly integrated solution to support data center, end-user, and cloud concepts to improve the
quality of service at HUD.

VI. Performance Objectives

1. HEAT Acquisition Objectives

This section specifies the acquisition objectives for the HEAT initiative, which are to be
supported by the SI:

1.1. Provide an intuitive one-stop solution to quickly and reliably deliver information for

public access.

1.2. Leverage web services to conduct business reliably and securely with customers and

stakeholders.

1.3. Provide standardized technologies enabling HUD employees to work collaboratively

and share knowledge.

1.4. Establish a standard for consolidated infrastructure to achieve interoperability and

communication among operating divisions.
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1.5. Enable the unification and simplification of similar IT business processes and services

within and across operating divisions.

1.6. Maximize the value of technology investments through enterprise-wide solutions and

licensing.

1.7. Centralize IT services and operations.

1.8. Provide a secure and trusted IT environment ensuring confidentiality, integrity,

cyber-security, and availability of IT resources, and availability consistent with

HUD’s cyber-security goals and posture.

2. Overarching Service Objectives

This section specifies the over-all objectives that are to be met by the SI in delivering IT services
to fulfil the requirements of this SOO.
Increase the Level of Customer Satisfaction

2.1. Increase the current level of user satisfaction reported by both HUD management and its

customers for the services delivered under the current contract to even higher levels

through delivery of superior IT service.

Improve Performance

2.2. Deliver high availability, reliability, scalability, maintainability, and federally compliant

security and practices that are verifiable and compliant with all federal requirements.

2.3. Provide continuous and scalable security services for a distributed organization - ensure

that a security solution is deployed on the network and in the cloud environment of

HUD’s IT infrastructure.

2.4. Advance the capabilities, using industry best practices, of existing information and end

user technology infrastructure and services.

2.5. Deploy technologies and tools that simplify end user management, end-to-end application

performance management, root cause analysis and problem resolution.

2.6. Implement industry best practices for end user design and deployment methodologies that

mitigate disruption to operations.

Optimize Cost

2.7. Maximize effective asset utilization and increase efficiency via standardization.

2.8. Enhance business agility and cost management by ensuring a stable and scalable IT

environment. A stable IT environment, in accordance with best practices, would

ensure:

o Customer service level expectations are appropriately defined and managed.
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o Adequate capacity is available and optimally used to meet required performance

needs.

o IT services are available as required and controls are present to ensure customers

experience only a minimum business impact in the event of a major disruption

to normal operations and activities.

o Operating costs are correctly identified and reported, and fairly charged back to

HUD program offices.

o Information assets are protected from unauthorized access disclosure or loss.

o A suitable physical environment exists to protect IT service resources (people and

equipment) from man-made and natural hazards.

o Problems and incidents are resolved and appropriately investigated to prevent

recurrence.

o A record of IT components and configurations is maintained to facilitate sound

change management.

Initiate and Implement Modernization Improvements

2.9. Improve service through the implementation of standard services for end user platforms,

and for management/delivery framework and associated processes (e.g., ITIL 2011).

2.10. Provide strategies and guidelines to transform the end user operations environment to

industry best practices through integration, consolidation, virtualization, automation

and convergence.

2.11. Provide a flexible portfolio of end user infrastructure services based upon business and

technical requirements. To ensure options are available to HUD decision makers over

the long term infrastructure investment, support HUD with:

o Dynamic strategic infrastructure planning approaches that take into account the

future uncertainties and risks, projected and actual, and provide real option

evaluations.

o Strategic IT planning that prepares HUD for Technology evolution, Contingency

events, Legislative/Regulatory changes and economic fluctuations.

2.12. Decrease risk through the use of tested industry-standard technologies and intelligent

design to secure the end user against attacks and malicious intrusions.

2.13. Leverage FedRAMP cloud services:

o Leverage cloud services to enhance HUD IT operations and business processes

when the benefits of scalability, rapid deployment and full transparency for

managing operational costs can be realized.
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o Enhance standardization, interoperability and application deployment processes

with the adoption of cloud based development and testing services.

o Provide flexible, efficient acquisition of compute services as needed.

o Leverage standardized security risk management practices offered through

FedRAMP to streamline the Federal assessment and authorization process.

o Reduce the risk of technological obsolescence.

Provide Mobility

2.14. Achieve high portability and security for mobile computing and remote access.

2.15. Enable a truly mobile workforce that will be able to perform work requirements

anytime from anywhere on any HUD approved device.

Meet Staff IT Needs and Accommodate Growth

2.16. Meet the IT needs of HUD's staff of approximately 12,000 employees and contractors

located at 71 sites across the United States.

2.17. Accommodate a 10% increase in data traffic, transactions, and storage for each year,

but be ready to address seasonal spikes.

Benefits to HUD’s IT Infrastructure

Achieve the following benefits listed below based on deployment of a comprehensive IT
infrastructure framework:

2.18. Robust and Reliable Service Availability based upon IT Infrastructure Library (ITIL)

2011 service design guidelines - Maximum uptime due to robustness and reliability of

a high-speed, well-designed IT services.

2.19. Maximum Operating Flexibility - Operating across standards-based IT services allows

for easy transition to changing business requirements and emerging technologies.

2.20. Seamless Interoperability - Employment of standards-based IT infrastructure allows for

seamless operations and easier integration of applications across the infrastructure

landscape.

2.21. Operational Simplification - Allows for streamlining IT operations and management

through remote systems monitoring and restoration management; building and campus

customer premise equipment will be operated unattended and restored through remote

access by expert technicians distributed throughout the IT environment and service

desk infrastructure support center system.

3. HEAT SI Objectives

The HEAT services are to provide the HUD Enterprise with distributed IT services that allow



DU100F-16-R-0003
Page 13 of 215

HUD employees and contractors to perform the HUD mission. This section identifies the
objectives that are to be fulfilled by implementing the management and system integration of IT
services.

3.1 Enterprise-Wide Services

3.1.1 Reduced Environmental Impact

3.1.1.1. Leverage best practices that are aligned with the goals of the Federal Data Center

Consolidation Initiative (FDCCI) and similar Laws, Policies, and Regulations

(LPR), strive to reduce power consumption, maximize processing capabilities,

promote environmental sustainability, and adhere to green IT initiatives (see Federal

Electronics Challenge standards in Exhibit D, References).

3.1.2 Section 508 Compliance

3.1.2.1. Coordinate compliance or comply with Electronic and Information Technology

Standards as specified with Section 508 of the Rehabilitation Act.

3.1.3 Asset Ownership

3.1.3.1. Software/Commercial Off-The-Shelf (COTS) License Management - Coordinate

the acquisition, management, and support for software licenses (see Exhibit G) and

maintenance agreements required for its system integrator/end user services

solution, and any software licenses leased by HUD or that are provided for HUD's

use as part of a service contract.

Note: License management to include HUD ownership of software/seats licenses

for future software acquisitions, and optionally, hardware items.

3.1.3.2. Any software (SW) and/or cloud services procured on behalf of the government

under this contract shall be owned by the Government, including SW and relevant

data utilized by the SI to manage and document services provided to HUD.

3.1.3.3. All hardware procured under this contract shall be managed by the Contractor but

owned by the Government. Government hardware already owned by the

Government may be furnished to the Contractor for management/maintenance and

utilization for performance of this contract.

3.1.4 Security Services

3.1.4.1. Provide enterprise security services and solution(s) that meet and comply with

Federal Cyber-Security requirements specified in the Federal Information Security

Management Act (FISMA), Office of Management and Budget (OMB) and

Department of Homeland Security (DHS) Directives, National Institute of Standards

and Technology (NIST) Standards and Guidelines standards (see Exhibit D,

References).
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3.1.4.2. Coordinate all related security hardware and software license acquisition and

management.

3.1.4.3. Maintain and control a security program that meets all information, privacy,

physical and personnel security control requirements for Moderate impact systems

as prescribed in Federal Information Processing Standards Publications (FIPS) 199,

FIPS 200 and NIST SP 800-53.

3.1.4.4. Provide security governance and documentation consistent with Federal

cyber-security requirements.

3.1.4.5. Support the Department’s implementation of the DHS Continuous Diagnostic and

Mitigation program including implementation of government furnished automated

sensors and tools.

3.1.4.6. Support HUD’s authentication requirements to prevent unauthorized access to HUD

IT assets.

3.1.4.7. Assist HUD in ensuring that Cloud Service Providers operate consistent with

FedRAMP requirements and shall ensure prompt notification to the General

Services Administration if intervention is required.

3.1.4.8. Provide a security operations center (SOC) to monitor, assess, and secure the

components of the IT infrastructure (applications, servers, LANs/WANs, computing

devices, mobile devices, and other endpoints).

o During non-core hours, the service desk shall roll over to the SOC to provide

minimum service desk support. Provide Tier 1 support for all, except for

executives and VIPs; executives and VIPs shall receive full support (see Section

V, Global Services, Service Desk Support Services for the service desk

structure). Executives and VIPs will be identified upon contract award.

3.1.4.9. Perform Security Incident Response Management (SIRM): The objective of SIRM

is to monitor and manage HUD’s response to information security incidents (as

defined by NIST), coordinating the activities of other HUD IT providers as well as

interacting directly with the US Computer Emergency Readiness Team (US-CERT)

on behalf of HUD; note that all SIRM services shall begin within 30 calendar days

after the contract award and shall support incidents across the infrastructure

including legacy portions managed under non-HEAT contracts.

o Historical data: HUD experiences 300-400 information security incidents per

year; policy requires that all are reported to US-CERT however less than 5 per

year require US-CERT intervention.

o Specific sub-objectives include:
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 Directly interacting with US-CERT on behalf of HUD during and after a

computer security event

 Managing the creation, tracking, lifecycle, and resolution of the

corresponding Incident Ticketing System

 Generating and submitting a comprehensive postmortem report on all

events with recommendations to prevent recurrence as appropriate

 Following the incident processes and procedures recommended by NIST

 Provisioning a fully qualified incident response team that meets the

guidelines in NIST Special Publication 800-61, Computer Security

Incident Handling Guide; this team will act as HUD's Computer Incident

Response Team (HUD-CIRT)

 Review occasional DHS security reports including those classified up to

and including Top Secret / Secure Compartmentalized Information

(TS/SCI) (classified report review not to exceed 40 hours per year).

3.1.5 Disaster Recovery Services

3.1.5.1. Work with the Disaster Recovery Service provider to maintain the Disaster

Recovery (DR) Data Center for Disaster Recovery services.

3.1.5.2. Disaster Recovery must be tested at least once a year with the full participation of

the application developers, HUD Office of the Inspector General (OIG), and HUD

OCIO.

3.1.5.3. Respond to disasters or significant events impacting IT services based on

parameters defined in the Disaster Recovery Plan (DRP).

3.1.6 Service Catalog

3.1.6.1. In accordance with ITIL 2011, build, provide, and maintain a Service Catalog (to

include any HUD existing IT Service catalog), which specifies a list of all IT

services provided for the HEAT Infrastructure. The Service Catalog shall be

accessible to HUD employees and contractors.

3.1.6.2. Standardize the service catalog to support test, development, and production for

HUD applications across the DC, end user, and cloud.

3.1.6.3. Standardize the service catalog to support OSs, VMs, DBs, programming languages,

web services, and data architecture.

3.1.7 Service Desk Support Services

3.1.7.1. Provide a multi-channeled service desk to identify/track/resolve issues with

information technology services.
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3.1.7.2. Provide End User Service Desk services to cover all vendors and cloud vendors, in

support of HUD applications and web browser based applications, utilized by end

users at HUD.

3.1.7.3. Provide HUD access to a service desk ticketing system available to report, update

and check status of service incidents.

3.1.7.4. Provide multi-channeled automatic alerting based upon the levels of severity to

Support Staff identified by HUD in the event of service failure or degraded service.

Severity levels and notifications shall be mutually agreed upon by the Contractor

and HUD.

3.1.7.5. Provide a service desk solution to support service requests from external end users

(see Exhibit F for HUD’s baseline service request volume).

3.1.7.6. Implement a service desk structure that provides for, at a minimum, a three-tiered

support system:

o Tier 1, level 1 or front-end support for providing basic support and

troubleshooting reported problems.

o Tier 2, level 2 support for performing advanced technical trouble shooting and

analysis methods to assist Tier 1 personnel.

o Tier 3, level 3 or back-end support for handling the most difficult or advanced

problems to assist Tier 1 and Tier 2 personnel.

3.1.7.7. Provide a service dashboard to identify the availability and performance of critical

resources (applications, systems, and network/WAN) as specified by HUD.

Perform monitoring of service level performance, resource utilization, etc. via the

dashboard to convey awareness of the IT environment and inform HUD of any

problems.

3.1.7.8. Provide for asset management for both hardware and software, include asset

tracking (inventory management), assets service history (lists of tickets opened on

the asset), purchasing order tracking, and software license tracking for all IT (see

section 2.6.3.1.3 Asset Ownership).

o For software asset management, implement an ITIL 2011 compliant solution to

ensure an up to date and accurate inventory of all purchased software licenses is

maintained for data center and end user services.

o Hardware asset management, to include GFE and non-GFE (see Exhibit C).

o Solution shall contain all assets within the environment; however, each vendor

(Data Center, SI/EU) is responsible for their data.

3.1.7.9. Provide remote desktop support.
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3.1.7.10. Be staffed during core hours (7:00 AM - 8:00 PM EDT, Monday through Friday,

excluding Federal holidays), and accommodate offices outside of the continental US

(such as Guam) with personnel reachable at all times.

3.1.7.11. In order to support HUD 24x7x365, the Service Desk shall be available to accept,

but not resolve tickets during non-core hours for End User support, with the ability

to escalate and/or augment staff as needed.

3.1.7.12. Provide additional service desk personnel as requested by HUD for short term

activities.

3.1.8 Enterprise Identity, Credential and Access Management (ICAM) Support Services

3.1.8.1. Protect HUD’s sensitive data in accordance with Federal guidelines unless as

indicated by HUD. This data falls into two categories: Personally identifiable

Information (PII) and Sensitive data with regard to procurements and other data

related acquisitions.

3.1.8.2. Support the ICAM program:

o To enhance customer service to users of HUD’s IT systems, increase security,

improve interoperability, eliminate redundancy and increase protection of PII.

o Provide HUD with automated identity credential and access management

processes planned, designed, implemented, and maintained to support

automation, streamlining and full life cycle management of all digital user

accounts.

o Ensure HUD complies with Federal Identity Credential and Access Management

(FICAM) Roadmap and Implementation Guidance, FIPS 199, and Homeland

Security Presidential Directive 12 (HSPD-12) (See Exhibit D).

3.1.9 E-Discovery Solution

3.1.9.1. Support the current transferrable automated solution for storage, retrieval, and

search of all Electronically Stored Information (ESI) for current and HUDGONE

(past) employees, to include, but not be limited to, primary and archived e-mail, file

storage, (e.g., network drives, shared drives, etc.), instant messages, and SharePoint

data. In addition, propose and implement enhancements that provide specified

functionality not currently available.

3.1.9.2. The transferrable automated solution shall include a comprehensive solution to:

o Administer and maintain the SharePoint-based Office of General Council (OGC)

E-Discovery Management site.

o Retrieve and store ESI subject to a litigation hold.
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o Perform case-specific (keyword) searches on ESI necessary for litigation

purposes.

o Provide electronic review for responsiveness and privilege.

o Provide electronic redaction of responsive documents for privilege.

o Provide for production of responsive documents.

3.1.9.3. Modernize an E-Discovery solution that is a government owned Contractor operated

system which:

o Transfer as GFE all software licenses to HUD.

o Incorporates the existing general IT infrastructure currently installed at HUD in

the same manner as all other applications at HUD.

o Utilizes, at least initially, the current EMC hardware and Kazeon software

solution.

3.1.10 Remote Access Gateway Services

3.1.10.1. Provide and/or coordinate the implementation, support, and management for remote

access services (e.g., dial, mobile, Internet Protocol (IP)/VPN)) to enable users

using mobile devices to connect to resources in the HUD environment for HUD

employees and contractors.

3.1.10.2. Provide a secure remote access solution to support up to 5000 concurrent remote

users with failover.

3.1.10.3. Coordinate a site to site VPN capability for HUD business partner connections and

cloud for secure services compliant with FIPS 140-2.

3.1.11 Transition Services

3.1.11.1. Transition In - Provide transition-in of the existing end user service components

from legacy vendors for all HUD locations specified in Exhibit A, and detailed in

Section II, Contract Transition-In.

3.1.11.2. Transition Out - Provide transition phase-out support and various activities to

transition support to HUD or a third-party service provider at the end of the contract

period as defined in the award and detailed in Section II, Contract Transition-Out.

3.1.12 Training Services

3.1.12.1. Provide training to introduce Government customers, programs, and HUD staff to

the tools, methodologies, and technical processes, to consist of, but not be limited

to:
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o End-user orientation and communication on services and service desk support and

escalation procedures for all contractor provided systems/applications/processes.

o On-going and ad hoc training for new and existing services and applications, and

for contractor supplied tools used for the transition and oversight of data center

and end user services.

o Automated tool solutions for scheduling and reporting (configuration

management, release management, change management, etc.).

o E-Discovery system, to include all user functionality for legal discovery.

o Web-accessible multi-media based training sessions for email, etc.

o HUD-standard assistive technologies, via classroom training, individual training,

etc.

3.1.13 Project Management, Planning, and Reporting

3.1.13.1. All HEAT projects, including all information systems acquired, developed,

enhanced, or maintained shall follow the policy, procedures, standards, and

guidelines set forth within HUD’s IT Management Framework using the PPM Life

Cycle, PPM V2.0, located at HUD’s PPM Life Cycle Website:

http://portal.hud.gov/hudportal/HUD?src=/program_offices/cio/ppm

3.1.13.2. Provide a primary and secondary point of contact (liaison) to HUD. The primary

point of contact shall keep HUD informed of any potential issues and recommend

mitigation strategies.

3.1.13.3. Perform the following, but not inclusive, project management support functions

during the Transition-In, O&M, and Transition-Out Phases:

o Manage all Contractor SI servicing activities.

o Provide and maintain a project schedule, and provide schedule inputs to the HUD

CIO and other stakeholders as directed by the OCIO.

o Maintain Action Items, Risk Register, Resolutions, Risk Mitigation and

contingency plans.

o Develop, update and maintain Lifecycle Servicing plans and Transition plans.

o Provide regular status reports to HUD on the progress of the activities associated

with Transition and Lifecycle Management phases as specified by HUD.

o Provide staff during core hours and non-core hours as specified in Section V,

Service Desk Support Services, throughout the Transition Phases.

3.1.13.4. Provide all required personnel, management oversight, tools, processes, and other

necessary resources to support fully this contract. Coordination between HUD,
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HUD 3rd party vendors, and other government agencies is necessary to meet the

Government’s objectives.

3.1.13.5. Develop and implement the following services based upon processes that are

consistent with ITIL 2011 best practices: Configuration Management, Release

Management, and Change Management. Implement governance models that

automate these services.

o Consolidate and report to HUD the output for these services, from IT service

providers (cloud, Data Center, Transport, etc.).

3.1.13.6. Establish and maintain a complete Quality Control Program to ensure services are

performed in accordance with this contract. Develop and implement procedures to

identify, prevent, and ensure non reoccurrence of defective services.

3.1.14 Administration & Management Services

Services for administration and management to include the following:
3.1.14.1. Perform capacity planning and management, and performance monitoring across all

SI environments (data center, end user, cloud, etc.); configure, operate, and maintain

models for capacity planning and management, system performance, and system

reliability covering the entire end-to-end IT infrastructure, in support of systems

validation, system integration, operational management, and technology refreshment

recommendations.

3.1.14.2. Manage end user accessibility, storage for common and shared data stores (e.g.,

SharePoint, network drives, Active Directory, etc.), email, office tools, and end user

tools.

3.1.14.3. Ensure compliance and readiness for Internet Protocol version 6 (IPv6):

o Provide support for IPv6 within all cloud environments

o Purchase equipment that is only IPv6 ready.

3.1.14.4. Access and recommend, and implement upon approval, the active directory

structure to eliminate issues with customers wishing to share resources across

domains.

3.1.14.5. Perform refresh rates as agreed upon with HUD for IT systems, software, and end

user devices, such as PCs and PC peripherals (mice/keyboards/monitors),

non-standard desktop peripherals/accessories (e.g. scanners), network systems (e.g.

switches), OSs, desktop software, etc. (see list in Exhibit C).

3.1.14.6. Provide and implement software and hardware maintenance and upgrades and

patching.
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3.1.14.7. Perform maintenance support and maintenance response time analysis to improve

service delivery times.

3.1.14.8. Submit to HUD status reports for SLA compliance and performance, burn rates, end

user issues and the actions performed to resolve, etc.

3.1.14.9. Support Continuity of Operations (COOP) sites with end user assets, e.g.,

connectivity, LAN, desktops, VTC, etc.

3.1.14.10. Installation/Move/Add/Change (IMAC) - Perform IMAC of every end user asset

in the environment; includes IMAC projects, as well as all individual IMAC

requests. IMAC projects are only associated with an entire HUD office migration

to another location.

o Per historical data, the Government anticipates a maximum of 10,000 IMACs

should be performed per year.

3.1.14.11. Provide depot service for mobile devices (laptops/tablets/smartphones), with

advance replacement for all non-headquarters (HQ) / non-large site users and

onsite response for HQ and other large sites. Includes coordination with HUD’s

mobile service vendor(s) for tablets and smartphones.

3.1.14.12. Provide an emergency provision of IT end user supplies or services within

proposed acceptable SLAs.

3.1.14.13. Provide a global knowledge base - repository for engineering and design

documentation for technical and operating manuals for HEAT systems, software

client user guides, service upgrades, enhancements, new technology adoption,

maintenance logs, etc.

3.1.14.14. Support relocations of the HUD IT infrastructure in HUD offices:

o Support the preparation of the HUD equipment for shipping to relocated offices.

o When equipment is replaced by modernized systems, ensure that the HUD PCs

and peripherals/accessories are dispositioned in accordance with the HUD IT

Security Policy.

o Perform site surveys for installation readiness.

o Coordinate the schedule for relocation projects with the HUD user in order to

minimize disruption of service.

o Provide a solution to shorten the process for office relocations/renovations.

3.1.14.15. Support HUD’s Audit process.
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3.1.15 System Integration and Testing Service

3.1.15.1. Coordinate, manage, monitor, report, and support integration and test for HUD’s

business applications.

3.1.15.2. Standardize test and the development for HUD applications across the DC, end

user, and cloud.

3.1.15.3. Standardize OSs, VMs, DBs, programming languages, web services, and data

architecture.

3.1.15.4. Develop, update and/or review system/equipment inspection and acceptance test

plans, test reports, procedures, and specifications; and, provide technical support to

HUD and its contractors during technical reviews, test readiness reviews, and

technical meetings.

3.1.15.5. Provision, manage, and operate the HUD Test Center and Laboratory at HUD’s

Headquarters.

3.2 Data Center Services

The SI will coordinate the Data Center Service provider to oversee, monitor, and ensure that data
center services are provided in accordance with HUD requirements.
3.2.1 Data Center Core Services

3.2.1.1. Work with the Data Center Service Provider to coordinate Data Center services to

include, interfacing with the end user, cloud service providers, and the Transport

service provider.

3.2.1.2. Application and SI support hardware procured on behalf of the Government shall

reside in the Data Center.

3.2.1.3. Coordinate services with the Data Center Service Provider to include, but not be

limited to:

o Management of Traditional Hosting Services

o Application System Services Production Environment

 Application Delivery Controller (ADC): Ensure that an enterprise-grade

application delivery controller (ADC) and load balancer (LB)

technologies, or best practices are provided to improve HUD's application

software performance

o Storage, Archiving, Backup, and Recovery Services

o Computer Services

 Mainframe
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 Virtualized Systems

 Requirements

 Architecture

 Cloud Interface

o Database Management Services

o Middleware Services

o Data Center Network Services

o Disaster Recovery Services.

3.2.2 Application Performance Management (APM)

3.2.2.1. Coordinate and aggregate performance of HUD's legacy and COTS applications as

reported by any IT source (service providers for cloud, Data Center, Transport,

etc.), to consist of, at a minimum:

o End-user experience monitoring

o Runtime application architecture discovery modeling and display

o User-defined transaction profiling

o Component deep-dive monitoring in application context

o Analytics.

3.2.2.1. Coordinate production, test, and development environments so that SLA metrics and

outcome measures are captured and reported accordingly and the performance of

end-user transactions are linked to business outcomes.

3.3 End User Services

3.3.1 End User Core Services

3.3.1.1. Manage and coordinate all end user devices, end user device data backup, including

BYOD.

3.3.1.2. Manage and coordinate webcasts, dependent upon the provisions provided by the

Transport contract.

3.3.1.3. Manage and coordinate existing VoIP.

3.3.2 End User Devices

The contractor shall comply with the OMB policy M-16-02 to acquire laptops and desktops for
this contract. In accordance with M-16-02, the acquisition of laptops and desktops for federal
agencies shall be obtained through one of the three existing government-wide acquisition
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vehicles:
 NASA Solutions for Enterprise-Wide Procurement (SEWP)

 General Services Administration (GSA) IT Schedule 70, Special Item Number 132-8

(Purchase of Hardware) and 132-12 (Maintenance and Repair Parts/Service for Hardware)

 Department of Health and Human Services (HHS), National Institutes of Health (NIH),

NITAAC Chief Information Officer-Commodities and Solutions (CIO-CS)

The contractor shall also comply with M-16-02 for any future guidance for End User computing
devices, such as for acquiring tablets, computing based upon a virtual infrastructure, etc.

3.3.2.1. Computing Device Solution - provide the following devices based upon the user

category, and for an initial maximum of 12,000 end users:

o Lightweight laptops: 93%

 Standard User

 Executives

 Highly Mobile

o Ruggedized Laptop: 1%

 Inspectors

o High-performance Laptop: 6%

 Technical Users

o Training - provide a cost effective solution based upon desktops or Virtual

Desktop Infrastructure (VDI) (see Exhibit C for training rooms and

workstation requirements)

o The above numbers are estimates based upon the current HUD end user

population, and may vary by +/-10%.

3.3.2.2. After the environment has been stabilized (Transition-in phase is complete as

specified in Section III, Contract Phases), solutions for end user workstations other

than laptops may be provided, such as a VDI or desktop as a service solution

(DaaS).

3.3.2.3. Computing Device Solution - provide:

o Installation and troubleshooting for PCs/tablet/smartphones HW/SW.

o PC connectivity support for cables, connectors, and troubleshoot.

3.3.2.4. Computing Device Solution - for users operating PCs, provide:

o Reinstallation support for directly installed software.

o A range of standard browsers (Internet Explorer, Chrome, Firefox, etc.).
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3.3.2.5. Effective Workspaces:

o Provide for all users full docking stations and the associated peripherals, and for

the installation and troubleshooting of these devices:

 Monitors (22" minimum), docking station (must have 3x USB2 min),

laptop/tablet (with 2 chargers).

 For every computer, keyboard, mouse, headphone, and web cameras for

all PC devices. See Exhibit C for a list of current PC requirements.

o Dual monitors in the Homeownership Centers (HOCs) and other locations

o Mail metering machine

o ROM Update Utility (RUU)/ Personal Identity Verification (PIV) equipment

o Admin phone/security system workstations

o DVD capability for workstations/laptops.

3.3.2.6. Smartphones - provide and coordinate support for the work force with the capability

to use smartphones based upon HUD’s Federal Strategic Sourcing Initiative (FSSI)

wireless contract.

3.3.2.7. Satellite phones - coordinate support for the work force with the capability to use

satellite phones based upon HUD’s FSSI wireless contract.

3.3.2.8. Bring-Your-Own-Device (BYOD) - Support a BYOD approach for mobile devices

(smartphones and tablets) utilizing HUD’s provided Mobile Device Management

(MDM) solution.

3.3.2.9. Device Standardization - propose solutions to standardize end user devices (PCs,

tablets, and smartphones); see the end user list in Exhibit C.

3.3.2.10. Workstation Peripherals/Accessories - purchase/refresh/support/install/troubleshoot

the following peripherals when directed by the government:

o Scanners - Low speed/high speed options should be provided for varying uses

o Digital Cameras/Video Cameras (production not personal) - Multiple levels of

models should be provided for varying uses

o TVs

o Projectors

 Light weight for travel purposes

 Stationary for conference rooms

o Link to room audio systems
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o Large Scale Plotters

o Disc Media Duplicator

o Label Maker

o E-Discovery Tools

o Video Teleconference (VTC).

3.3.2.11. Mobile Devices - Provide the ability of all mobile devices (cell, etc.) to access data

and applications stored in future Data Centers in a future phase.

3.3.2.12. Integration of HUD owned Devices - integrate into the environment, and provide

support for the following current HUD-owned devices:

o Tablets = 500

o Smartphones = 1180

o Mobile Hotspot = 450

o Other = 10.

Note: The Federal Strategic Sourcing Initiative (FSSI) Wireless contract will impact how
these devices are coordinated and managed.

3.3.2.13. User Owned Devices - only provide limited Tier 1 support for gaining connectivity

to HUD’s environment.

3.3.3 End User Device Product Catalog

HUD’s business model for end user services is to maintain a catalog of end user devices for
workstations, peripherals, and accessories. Through this catalog the individual departments at
HUD may purchase these items after the initial devices have been provided as a part of the
contract. The objectives for the end user device product catalog consist of:

3.3.3.1. Build a catalog to specify laptops and workstation

peripherals/accessories/consumables (including toner, ink, etc.) to include all

devices listed in Section V, End User Devices, and provide access to approved end

users to order these devices/consumables. The catalog shall be reviewed for update

with HUD every 6 months.

3.3.4 End User Shared Devices

3.3.4.1. Solution for EU shared devices to include the following tasks:

o Support for the utilization of Audio/Video (A/V) equipment.

o Coordinate maintenance for network printers and Multi-function Devices

(MFDs).

o Provide network printing in the range of from 700 to 800 printers distributed

throughout all HUD sites.
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o Support event presentation configuration and provide accessories (wireless

keyboards, wireless mouse, VTC setup and monitoring).

o Provide loaner equipment for rapid deployment.

 Disaster Response - fully mobile package including laptop, hotspot,

printer (currently 50 devices).

 International Travel - smartphones with international data and voice plans

for approved users.

o Provide loaner laptops (lightweight laptops, tablets, or similar devices) with

wireless access.

o Provide specialized hardware, such as graphic stations, and also the capability for

any new hardware to be easily added either as needed or annually.

o Provide a robust printing solution that provides automatic print driver installation

when a network printer is installed by an end user, leverages IP printing and

eliminates the need for print servers.

o Support mainframe printing to HUD sites.

3.3.5 Video Teleconference (VTC) Service

3.3.5.1. Maintain and coordinate Video Teleconference Service at all HUD Regional, Field

and HQ sites, excluding the HUD Data Center (see Exhibit A, HEAT Site

Attributes).

3.3.5.2. Monitor the bandwidth to support Video Teleconference Service.

3.3.5.3. Maintain and coordinate the following VTC service capabilities:

o Connectivity of HUD’s external partners and HUD defined invitees.

o Connectivity via HUD’s Multiprotocol Label Switching (MPLS) Network,

Internet or Public Switched Telephone Network (PSTN).

o On-demand and reservation-based video teleconferencing.

o Two way video, one way video with interactive voice, and/or the instant sharing

of various types of documents/data files among VTC participants as an adjunct

to the video teleconferencing session.

o Document sharing (data conferencing) which enables conference participants to

interactively view, edit, and share or transfer data files and documents.

o Audio conference add-on capability to support non-video conference participants

in a VTC call.

o Different modes of VTC operations:
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 Dial Out mode: Centralized arrangements where the conference bridge

operator initiates a call and dials each participant at least 15 minutes prior

to the conference start time.

 Meet Me (Dial In) mode: Each participant is responsible for individually

initiating a call and dialing into the conference bridge.

 Mixed Dial mode: A combination or mix of both dial out and meet me

(dial in) callers.

o During a multipoint conference, the addition of a party to, or the deletion of a

party from, the conference will be indicated by a tone or by a verbal or visual

announcement.

o Multipoint video conference capabilities:

 Voice Activation. The video signal transmitted to all VTC call locations is

automatically switched by voice activation.

 Continuous Presence. Multiple VTC locations may be viewed

simultaneously on the same video screen.

 Chairperson Control. The chairperson, in control of the VTC, sends his or

her own video or selects a return video from one of the participating

locations to be sent to all participating locations. The chairperson has the

capability of transferring control of the video teleconference to another

presenter at his or her location.

 Lecture Control (Broadcast Video with Audio Return Only). The video

from the lecturer's location is transmitted to all VTC participants. Audio,

but no video, is returned to the lecturer's location from all other

participating locations. The lecturer can select one or all of the audio

signals for transmission to all participants.

o Reservation system capabilities:

 Schedule a multi-point or point-to-point VTC within 30 minutes after the

advance reservation request, and to schedule a VTC up to one year in

advance by voice, fax, or electronic means.

 VTC users can cancel a video teleconference prior to the scheduled start

time of the video teleconference.

 Based on availability of bridging capacity and required network functions,

request a delay in the scheduled termination time of a VTC, which is

already in progress, is granted if the request is made at least 20 minutes

before the scheduled terminating time of the VTC.
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 Ability for VTC authorized users to schedule one or more video

teleconferences by time and day of week either as a single event or

recurring event on a daily, weekly, monthly or other periodic basis.

 Allows users with operating at different (disparate) data rates/speeds to

connect and conference at their preferred speed.

 Ability to add participants or join a conference.

o Ability for VTC users to request operator assistance to resolve technical issues

during a video conference.

3.3.6 Webcasting Services

3.3.6.1. Provide the capability for Webcasts: distributed live and on-demand.

3.3.7 Networking and Communication

3.3.7.1. Coordinates network routing and service tables, router configurations, firewalls, IP

addresses and related services.

3.3.7.2. Provides and manages Domain Name System (DNS), Dynamic Host Configuration

Protocol (DHCP), Active Directory (AD), etc.

3.3.7.3. Operate and maintain HUD’s MDM solution to allow access to HUD’s resources,

data, and applications via mobile devices acquired through the FSSI Wireless

Contract and via BYODs. The solution shall include:

o Problem escalation/resolution support:

 For a maximum of 200 users identified as VIPs and Executives,

24x7x365. Executives and VIPs will be identified upon contract award.

 For all other users, during core hours and with a skeleton crew during

non-core hours.

o Protection of HUD data against unauthorized access.

3.3.7.4. Provide a solution that removes the following from local networks:

o File servers

o Domain controllers

o Print servers (printers themselves would remain).

3.3.7.5. Coordinate connectivity to the HUD OIG network, connectivity to Federal

Emergency Management Agency (FEMA), connectivity to GSA, and other

possible agencies using either switches or firewalls.

3.4 Cloud Services
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3.4.1 Implement and manage activities for cloud services:

o Provide the cloud environment services to host/provide the applications or

services. For example, this could entail the license for the software in a

Software-as-a-Service (SaaS) scenario, the provision of virtual machine and/or

cloud storage hosting services in an Infrastructure-as-a-Service (IaaS) situation,

or providing a computing platform for the creation of software in a

Platform-as-a-Service (PaaS) cloud computing model.

o Execute the migration of applications or services to the cloud.

o Based on the HUD Cloud Strategy, implement the execution of a multi-step

roadmap of cloud migrations for a suite of applications or services - which may

also include providing the various cloud hosting services required.

o Provide architecture, management and operation of HUD’s existing Azure

environment.

o Provide architecture, migration, management and operation of HUD’s Amazon

Web Services (AWS) environment.

o HUD will be the root account holder for any new cloud services procured by the

SI.

The two main drivers of the Cloud Migration effort are the increasing benefits and

mandates for cloud migration and data center consolidation.

3.4.2 FedRAMP Cloud Certification

3.4.2.1. Ensure that all cloud services are FedRAMP certified.

3.4.3 Cloud Services Management

3.4.3.1. Perform management of Cloud applications in compliance with the practices,

policies, and standards that HUD has in place for any application. Project

management, governance of the systems life cycle, and ITIL functions shall apply to

Cloud applications.

3.4.3.2. The proposed services shall support desired outcomes, including:

o Successful and complete transition of specified applications, solutions, and

services to the cloud.

o Consolidated and simplified application and service management and monitoring

in the cloud to support cost-effective, secure, and agile IT management.

3.4.3.3. The following requirements are relevant to Cloud applications, but not limited to:
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o Data redundancy must be maintained for backup/restore/DR/legal and Archival

requirements.

o Data backup and DR may require some data, or all, being copied from the Cloud

to a physical HUD Data Center for backup, other application utilization, FOIA,

legal retention, data warehousing and data mart utilization, and other archival or

Business Intelligence and research needs.

o High availability services for HUD business applications requiring high

availability must be available from any cloud provider.

o Server availability for DR in the Cloud should utilize Cloud vendor DR sites with

cloned servers together with duplicated storage for DR purposes, and based on

DR needs for each application. The data will need to be in place in the DR site,

updated at intervals determined by HUD’s DR requirements by application.

 For example, the servers may be allocated and configured but not running

until such time as they are needed due to a Disaster.

o Monitor and access WAN connections to the Cloud have the same throughput as

required for existing applications with regard to response time requirements.

This is to reduce latency as an issue for moving applications to the Cloud.

o Apply the HUD security requirements under a FedRAMP approved Cloud

solution.

o Security access methods at HUD shall be consistent with Federal requirements.

3.4.4 Cloud Migration Services

3.4.4.1. Work with the HUD applications providers to migrate applications to the cloud.

3.4.4.2. Selection of HUD applications that are not already in the Cloud is based on many

factors, including but not limited to:

o Ability to migrate to the cloud based on technical and cost feasibility.

o Non-shared applications, since complex applications and application interactions

or many interfaces may not be suitable for the Cloud.

o Applications which rely on batch processing rather than transaction processing

with real-time or near real-time processing requirements. This is based on

latency requirements which may or may not be possible in the Cloud or in a

hybrid environment of Cloud and Data Center integrated applications.

o Where Software as a Service can replace HUD Data Center applications.

o The HUD Development and Testing environment may be moved to the Cloud to

encourage standardization on a HUD approved list of
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tools/databases/OS’s/supporting-software, and to enable Cloud elasticity for

when development or testing is required or not required.

3.4.4.1. Provide separate cloud environments for development, test, staging/user acceptance

test (UAT), and production purposes to support the complete systems lifecycle.

3.4.4.2. Provide post-deployment cloud support services.

3.4.4.3. Provide migration/release management status including milestones and support or

implement specified migration/release testing plans and related rollback capabilities.

3.5 LAN Services

3.5.1. Own/operate/maintain the complete LAN hardware solution (e.g. switches, etc.) at

all service locations, other than Data Center facilities.

3.5.2. Provide for LAN network management:

o Perform network monitoring to detect LAN network problems, and provide HUD

easy access to network monitoring tools.

o Measure bandwidth usage for the LAN to provide bandwidth measurement

metrics.

VII. Operating Constraints

Perform all work under this contract within the following constraints:
 Abide by all applicable Federal laws, regulations, policies and procedures as they apply to

HUD or the work to be performed (See Exhibit D, References, for a detailed list of

standards, regulations and policies).

 Conform to HUD Enterprise Architecture Standards and all HUD governing documents

associated with the HEAT infrastructure as standards evolve during the period of

performance.

 Comply with M-16-02, OMB Memorandum for Category Management Policy 15-1:

Improving the Acquisition and Management of Common Information Technology:

Laptops and Desktops.

 Coordinate with 3rd party vendors, as required, to meet the objectives as identified in this

contract.

 Use only the HUD Data Centers, primary and Disaster Recovery (DR), for IT services.

VIII. Deliverables

Provide the deliverables specified in Exhibit H.
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IX. Service Level Performance Metrics

The Contractor shall propose Service Level Performance Metrics that are based on their
proposed solution and satisfy all Federal Government IT standards and requirements and that
meet or exceed industry standards in the areas of Customer Satisfaction, IT availability and
Reliability, Security, Modernization (including technical refresh to the n-1 standard),
Configuration Management, and Program Management Effectiveness.
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Exhibit A HEAT Site Attributes

HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

Anchorage
Field Office

3000 C Street
Suite 401
Anchorage, AK 99503

907-677 Anchorage AK Field Office Yes

Birmingham
Field Office

950 22nd St North
Suite 900
Birmingham, AL
35203-5301

205-731 Birmingha
m

AL Field Office Yes

Little Rock
Field Office

425 West Capitol
Avenue
Suite 1000
Little Rock AR
72201-3488

501-918 Little Rock AR Field Office Yes

Phoenix
Field Office

One N. Central
Avenue
Suite 600
Phoenix AZ
85004

602-379 Phoenix AZ Field Office Yes

San
Francisco
Regional
Office

One Sansome Street,
Suite 1200
San Francisco,
CA 94104

415-489 San
Francisco

CA Regional
Office

Yes

Los Angeles
Field Office

611 W. Sixth Street
Suite 801
Los Angeles CA
90017

213-894 Los
Angeles

CA Field Office Yes

Santa Ana
Field Office

Santa Ana Federal
Building
34 Civic Center Plaza
Room 7015
Santa Ana CA
92701-4003

714-796 Santa Ana CA Field Office Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

Denver
Regional
Office

1670 Broadway
25th Floor
Denver CO 80202

303-672 Denver CO Regional
Office

Yes

Hartford
Field Office

One Corporate Center
20 Church Street
10th Floor
Hartford CT
06103-3220

860-240 Hartford CT Field Office Yes

Washington
DC
Headquarters

L’Enfant Plaza:
470/490 L’Enfant
Plaza, SW,
Washington, DC
20024

Most
likely
NPA/NN
X

Washingto
n

DC HQ Yes

Washington
DC
Headquarters

The Portals: 1250
Maryland Ave SW,
Washington, DC
20024

Most
likely
NPA/NN
X
202-203

Washingto
n

DC HQ Yes

Washington
DC
Headquarters

Washington Office
Center: 409 3rd Street,
SW, Washington, DC
20024

Most
likely
NPA/NN
X
202-203

Washingto
n

DC HQ Yes

Washington
DC
Headquarters

Weaver Bldg.: 451
7th Street SW,
Washington, DC
20410

Most
likely
NPA/NN
X
202-203

Washingto
n

DC HQ Yes

Washington
DC
Headquarters

Potomac Center: 550
12th Street SW,
Washington, DC
20024

Most
likely
NPA/NN
X
202-203

Washingto
n

DC HQ Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

Washington
DC
Headquarters

Capitol View: 425 3rd
Street SW,
Washington, DC
20024

Most
likely
NPA/NN
X
202-203

Washingto
n

DC HQ Yes

Washington,
DC Field
Office

820 First Street NE
Suite 300
Washington DC
20002-4205

202-275 Washingto
n

DC Field Office Yes

Wilmington
Field Office

920 North King Street
Suite 404
Wilmington DE
19801-3016

302-573 Wilmingto
n

DE Field Office Yes

Jacksonville
Field Office

Charles E. Bennett
Federal Building
400 W. Bay Street
Suite 1015
Jacksonville FL
32202

904-232 Jacksonvill
e

FL Field Office Yes

Miami Field
Office

909 SE 1 Avenue
Suite 500
Miami FL
33131

305-536 Miami FL Field Office Yes

Atlanta
Regional
Office

40 Marietta Street
Five Points Plaza
Atlanta GA
30303-2806

404-331 Atlanta GA Regional
Office

Yes

Atlanta
Enforcement
Center

Richard B. Russell
Federal Building
75 Spring Street
Room 1070
Atlanta, GA 30303

404-331 Atlanta GA Field Office Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

Honolulu
Field Office

1132 Bishop Street
Suite 1400
Honolulu HI
96813-4918

808-457 Honolulu HI Field Office Yes

Des Moines
Field Office

210 Walnut Street
Room 239
Des Moines IA
50309-2155

515-284 Des
Moines

IA Field Office Yes

Boise Field
Office

800 Park Boulevard
Suite 220
Boise ID
83712-7743

208-334 Boise ID Field Office Yes

Chicago
Regional
Office

Ralph Metcalfe Fed
Building
77 West Jackson
Boulevard
Chicago IL
60604-3507

312-353 Chicago IL Regional
Office

Yes

Indianapolis
Field Office

151 North Delaware
Street
Suite 1200
Indianapolis IN
46204-2526

317-226 Indianapoli
s

IN Field Office Yes

Kansas City
Regional
Office

400 State Avenue
Room 200
Kansas City KS
66101-2406

913-551 Kansas
City

KS Regional
Office

Yes

Louisville
Field Office

601 West Broadway
Room 110
Louisville KY 40202

502-582 Louisville KY Field Office Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

New Orleans
Field Office

Hale Boggs Federal
Building
500 Poydras Street
9th Floor
New Orleans LA
70130

504-671 New
Orleans

LA Field Office Yes

Boston
Regional
Office

10 Causeway Street
3rd Floor
Boston MA
02222-1092

617-994 Boston MA Regional
Office

Yes

Baltimore
Field Office

10 South Howard
Street
5th Floor
Baltimore MD
21201-2505

410-962 Baltimore MD Field Office Yes

Bangor Field
Office

202 Harlow St.
Suite D20200
Bangor ME
04401-4901

207-945 Bangor ME Field Office Yes

Detroit Field
Office

477 Michigan Avenue
Detroit MI
48226-2592

313-226 Detroit MI Field Office Yes

Minneapolis
Field Office

International Centre
920 Second Avenue
South
Suite 1300
Minneapolis MN
55402

612-370 Minneapoli
s

MN Field Office Yes

Financial
Management
Center

2380 McGee
Suite 400
Kansas City, MO
64108

816-426 Kansas
City

MO Field Office Yes

St. Louis
Field Office

1222 Spruce Street
Suite 3207
St Louis MO

314-418 St Louis MO Field Office Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

63103-2836

Jackson Field
Office

McCoy Federal
Building
100 W. Capitol Street
Room 910
Jackson MS
39269-1096

601-965 Jackson MS Field Office Yes

Helena Field
Office

Paul G. Hatfield U.S.
Courthouse
901 Front Street
Suite 1300
Helena MT
59626

406-449 Helena MT Field Office Yes

Greensboro
Field Office

Asheville Building
1500 Pinecroft Road
Suite 401
Greensboro NC
27407-3838

336-457 Greensboro NC Field Office Yes

Fargo Field
Office

657 2nd Avenue
North
Room 366
Fargo ND
58108

701-239 Fargo ND Field Office Yes

Omaha Field
Office

Edward Zorinsky
Federal Building
1616 Capitol Avenue
Suite 329
Omaha NE
68102-4908

402-492 Omaha NE Field Office Yes

Manchester
Field Office

Norris Cotton Federal
Building
275 Chestnut Street
4th Floor Manchester

603-666 Manchester NH Field Office Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

NH 03101

Newark Field
Office

One Newark Center
13th Floor
Newark NJ
07102-5260

973-622 Newark NJ Field Office Yes

Albuquerque
Field Office

500 Gold Avenue SW,
P.O. Box 906
7th Floor,
Suite 7301
Albuquerque NM
87103-0906

505-346 Albuquerq
ue

NM Field Office Yes

Las Vegas
Field Office

300 E. Carson Ave
Suite 400
Las Vegas NV
89101

702-366 Las Vegas NV Field Office Yes

Reno Field
Office

745 West Moana Lane
Suite 360
Reno NV
89509-4932

775-824 Reno NV Field Office Yes

New York
Regional
Office

26 Federal Plaza
Suite 35-102
New York NY
10278-0068

212-264 New York NY Regional
Office

Yes

Albany Field
Office

52 Corporate Circle
Albany NY
12203-5121

518-464 Albany NY Field Office Yes

Buffalo Field
Office

Lafayette Court
465 Main Street
2nd Floor
Buffalo NY
14203-1780

716-551 Buffalo NY Field Office Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

Columbus
Field Office

200 North High Street
Columbus OH
43215-2463

513-684 Columbus OH Field Office Yes

Cleveland
Field Office

1350 Euclid Avenue
Suite 500
Cleveland OH
44115-1815

614-469 Cleveland OH Field Office Yes

Oklahoma
City Field
Office

301 NW 6th Street
Suite 200
Oklahoma City OK
73102

405-609 Oklahoma
City

OK Field Office Yes

Tulsa Field
Office

Williams Center
Tower II
2 West Second Street
Suite 400
Tulsa OK
74103

918-292 Tulsa OK Field Office Yes

Portland
Field Office

Edith Green-Wendell
Wyatt
Field Office Building
1220 SW Third
Avenue, Suite 400
Portland,
OR 97204-2825

971-222 Portland OR Field Office Yes

Data Center
DR

Note: Location TBD TBD TBD TBD Data Center
DR

Yes

Philadelphia
Regional
Office

The Wanamaker
Building
100 Penn Square, East
Philadelphia PA
19107-3380

215-656 Philadelphi
a

PA Regional
Office

Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

Pittsburgh
Field Office

William Moorhead
Federal Building
1000 Liberty Avenue,
Suite 1000
Pittsburgh PA
15222-4004

412-644 Pittsburgh PA Field Office Yes

San Juan
Field Office

Parque Las Americas
1 Building
235 Federico Costa
Street
Suite 200
San Juan PR
00918

787-766 San Juan PR Field Office Yes

Providence
Field Office

33 Broad St.
4th Floor
Providence RI
02903

401-277 Providence RI Field Office Yes

Columbia
Field Office

1835 Assembly Street
13th Floor
Columbia SC
29201-2480

803-765 Columbia SC Field Office Yes

Sioux Falls
Field Office

4301 West 57th Street
Suite 101
Sioux Falls SD
57108

605-330 Sioux Falls SD Field Office Yes

Knoxville
Field Office

710 Locust Street, SW
Suite 300
Knoxville TN
37902-2526

865-545 Knoxville TN Field Office Yes

Memphis
Field Office

200 Jefferson Avenue
Suite 300
Memphis TN
38103-2389

901-544 Memphis TN Field Office Yes

Nashville
Field Office

235 Cumberland Bend
Suite 200

615-736 Nashville TN Field Office Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

Nashville TN
37228-1803

Fort Worth
Regional
Office

801 Cherry Street Unit
#45
Suite 2500
Ft. Worth TX
76102

817-978 Fort Worth TX Regional
Office

Yes

Fort Worth
Enforcement

819 Taylor St., Suite
13A47, Fort Worth,
TX 76102

817-978 Fort Worth TX Enforcemen
t

Yes

Houston
Field Office

1301 Fannin
Suite 2200
Houston TX 77002

713-718 Houston TX Field Office Yes

San Antonio
Field Office

Hipolito Garcia
Federal Building
615 East Houston
Street, Suite 347
San Antonio,
TX 78205-2001

210-475 San
Antonio

TX Field Office Yes

Salt Lake
City Field
Office

125 South State Street
Suite 3001
Salt Lake City UT
84138

801-524 Salt Lake
City

UT Field Office Yes

Richmond
Field Office

600 East Broad Street
Richmond VA
23219-4920

800-842 Richmond VA Field Office Yes

Burlington
Field Office

95 Saint Paul Street
Suite 440
Burlington VT
05401-4486

802-951 Burlington VT Field Office Yes

Seattle
Regional
Office

909 First Avenue
Suite 200
Seattle WA
98104-1000

206-220 Seattle WA Regional
Office

Yes
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HUD SITE HUD SITE HUD
SITE

HUD SITE HUD
SITE

HUD SITE Transition to
HEAT

HUD Site
Common
Name

Site Postal Address NPA-NX
X

City State HUD Site
Type

Transition in
Initial Phase

Milwaukee
Field Office

310 West Wisconsin
Avenue
Room 1380
Milwaukee WI
53203-2289

414-297 Milwaukee WI Field Office Yes

Data Center Note: Location TBD TBD TBD TBD Data Center No

Charleston
Field Office

405 Capitol Street
Suite 708
Charleston WV
25301-1795

304-347 Charleston WV Field Office Yes

Casper Field
Office

150 East B Street
Room 1010
Casper WY
82601-1969

307-261 Casper WY Field Office Yes

Guam Field
Office

520 West Soledad
Avenue
U.S. District
Courthouse, Suite 117
Hagatna GU 96910

671-472 Hagatna GU Field Office Yes
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Exhibit B HUD’s Applications Baseline

This section specifies HUD’s current applications baseline; this is not considered to be a full
listing since other applications will be discovered and new ones will be added over time. The
HUD Chief Technology Officer (CTO) will provide a complete list after contract award. The
Contractor shall support a 10% growth rate; growth in the number of applications may expand at
the same rate as data and personnel, and is estimated to be 10% per year.

B.1 Application Profile

App.
Short

Dept./
Program

# of
Users

Environmen
t

Server
Type

Server Id Server
Platform

Layer
Software

Database\
Size

ACRS
(D04)

OCHCO 3325 1: PROD 3: DB hlanndp019 Windows
2008

MS SQL
Server 2000

(D04_PRO
D\
7.7GB)

2: DEV 3: DB hdrfndd002 Windows
2008

MS SQL
Server 2000

(D04_DEV
\
7.7GB)

3: TEST 3: DB hdrfndd003 Windows
2008

MS SQL
Server 2000

(D04_TES
T\
7.7GB)

AFOCS
(P007)

Single
Family
Housing

50 1: PROD 1:
WEB/APP

hwvanwp76
3

Windows HTML, Java,
ColdFusion
8.0, AFOCS,
ICBTS

(blank)

2: APP
(LAN)

hlanndp017 Windows
2003

(blank)

3: DB nthhqp17 Solaris 10 Sybase ASE
15.7

(blank)

2: DEV 1:
WEB/APP

hwvanwt178
4

Windows HTML, Java,
ColdFusion
8.0, Sybase
Central,
Interactive
SQL,
AFOCS,
ICBTS

(blank)

2:
DEV/TEST

3: DB hwvandd102
8

Windows
2008

Sybase ASE
15.7, Sybase
Central,
Interactive
SQL

(F71_Asset
_
rec\)

3: TEST 1:
WEB/APP

hwvanad639 Windows HTML, Java,
ColdFusion
8.0, Sybase
Central,
Interactive
SQL,
AFOCS,
ICBTS

(blank)

2: APP
(LAN)

hwvandd158
1

Windows
2008

Sybase
Central,

(blank)
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App.
Short

Dept./
Program

# of
Users

Environmen
t

Server
Type

Server Id Server
Platform

Layer
Software

Database\
Size

Interactive
SQL

APPS
(F24P)

Multi-
Family
Housing

20929 1: PROD 1:
WEB/APP

hudapps.hud
.gov

Linux 6.0 ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

hudapps2.hu
d.gov

Linux 6.0 ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

hwvauap112
4-1125

Solaris 10 GlassFish
2.1,
Enterprise
Cluster

(blank)

hwvauap606 Solaris 10 GlassFish
2.1,
Enterprise
Doman
Adman
Server

(blank)

3: DB nthccp08 Windows
2008

Sybase ASE
15.7,
Interactive
SQL, BCP,
Sybase
Central

(HEREMS\
97.8GB+17
GB,
HEREMS_
Audit\142.
4GB+
1.8GB)

2: DEV 3: DB atlas.hud.go
v

Windows
2008

Sybase ASE
15.7,
Interactive
SQL, BCP,
Sybase
Central

(HEREMS\
102GB+18
GB
HEREMS_
Audit\143
GB+2GB,
HEREMS_
P16\150M
B+10MB)

2:
DEV/TEST

1:
WEB/APP

hwvalwd190
7

Linux 6.4 APPS v12.2,
ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

3: TEST 3: DB hwvandt102
7

Windows
2008

Sybase ASE
15.7,
Interactive
SQL, BCP,
Sybase
Central

(HEREMS\
95GB+17.1
GB,
HEREMS_
Audit\137.
3GB+
2GB)

ARCAT
S (P136)

OCFO 433 1: PROD 2: APP/DB lnshhq15p/h
ud

IBM Z/OS
1.13

Lotus Notes
6.5, NFS

(\185GB)

2: DEV 2: APP/DB lnshhq01d/
hudrd

IBM Z/OS
1.13

Lotus Notes
6.5, NFS

(many .nfs
file\370MB
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App.
Short

Dept./
Program

# of
Users

Environmen
t

Server
Type

Server Id Server
Platform

Layer
Software

Database\
Size

)

3: TEST 2: APP/DB lnshhq03m/h
ud

IBM Z/OS
1.13

Lotus Notes
6.5, NFS

(\930MB)

ARCAT
S-eCase

OCFO 433 1: PROD 1:
WEB/APP

ctsp.hud.gov Windows
2008

.NET/.IIS 7.5 (blank)

3: DB ecasedb-01 Windows
2008

MS SQL
Server 2008

(ECASED
B-01\)

ArcGIS (blank) 433 1:
PROD/DEV/
TEST

2: APP
(License
Manager)

hwvanap307
0

Windows
2003

(blank) (blank)

ARM
(F11M)

Office of
Housing
Counselin
g

4097 1: PROD 2: APP hwvauap118
2

Solaris 10 GlassFish
2.1.1,
JROCKIT-JD
K 1.6

(blank)

3: DB nthhqp17 Solaris 10 Sybase ASE
15.7

(\7GB)

2: DEV 2: APP hwvauad112
6

Solaris 10 GlassFish
2.1.1,
JROCKIT-JD
K 1.6

(blank)

2:
DEV/TEST

3: DB hwvandd102
8

Windows
2008

Sybase ASE
15.7

(cars_int\
7GB)
(cars_pilot\
7GB)

3: TEST 2: APP hwvauad112
7

Solaris 10 GlassFish
2.1.1,
JROCKIT-JD
K 1.6

(blank)

ARRTS
(F51S)

Housing 206 1: PROD 2: APP hwvauap357 Solaris
5.10

Java 8.1_02 (blank)

3: DB hlanndp026 Windows
2003

MS SQL
Server 2000

(blank)

2: DEV 2: APP hwvauad089 Solaris
5.10

Java 8.1_02 (blank)

3: DB hdrfndd001 Windows
2008

MS SQL
Server 2000

(blank)

hwvandd416
3

Windows
2008

MS SQL
Server 2008

(blank)

3: TEST 2: APP hwvauap088 Solaris
5.10

Java 8.1_02 (blank)

3: DB hwvandd158
1

Windows
2008

MS SQL
Server 2000

(blank)

hwvandd418
9

Windows
2008

MS SQL
Server 2008

(blank)

BOND
(D08)

OCFO 5 1: PROD 2: APP System 2 Unisys
OS2200

MAPPER (blank)

2: DEV 2: APP System 3 Unisys
OS2200

MAPPER (blank)
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BPM
(P274B)

CP&D public 1:
PROD/DEV/
TEST

0:
WEBtool

portal.hud.g
ov

portal.hud.go
v/hudportal/H
UD?src=/pro
gram_offices/
comm_planni
ng/environme
nt/mitigation

(blank)

CAIVRS
(F57)

Housing 4630 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
COBOL,
DEPCON,
SFTP,
UNIACCESS

(blank)

3: DB System 2 Unisys
OS2200

IPF, QLP,
SQL,
CMPlus,
RDMS/DMS

(F57SCHE
MA\4.3M
tracks)

2: DEV 2: APP hwvalwd186
8

Linux 6.5 ColdFusion 9,
COBOL,
DEPCON,
SFTP,
UNIACCESS

(blank)

3: DB System 3 Unisys
OS2200

IPF, QLP,
SQL,
CMPlus,
RDMS/DMS

(F57SCHE
MA\4.3M
tracks)

CASS
(P091)

PIH 360 1: PROD 2: APP hlannrp009 Windows
2008

MAPI
Protocol for
Outlook,
.NET/.IIS
5.0, Lotus
Notes 6.5

(blank)

2: APP/DB hwvaudp119
0

Solaris 10 Peregrine
Service
Center 6.1.3,
SC Auto 5.0,
Oracle 11g

(blank)

2: DEV 2: APP/DB hwvaudd119
1

Solaris 10 Peregrine
Service
Center 6.1.3,
SC Auto 5.0,
Oracle 11g

(blank)

CHUMS
(F17)

Housing 153 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

2: APP hhhqnap002 Windows
2000

DEPCON
EOM 7.1

(blank)

hwvauap124
7

Solaris Documentum (blank)

2: APP/DB hwvanwp10
49-1052

Windows
2003

ASP, Sybase
ASE 15.7

(\10.5GB)
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System 2 Unisys
OS2200

CMPlus &
Serena
Simensions,
RDMS-1100,
DMS,

(F17RDMS
\
11M
tracks)

2: DEV 1: WEB hwvalwd186
8

Linux 6.5 ColdFusion 9 (blank)

2: APP hlannrd003 Windows
2003

DEPCON
EOM 8.1.2

(blank)

hwvauad124
8

Solaris Documentum (blank)

2: APP/DB hwvandd104
4

Windows
2003

ASP, Sybase
ASE 15.7

(blank)

System 3 Unisys
OS2200

CMPlus &
Serena
Simensions,
RDMS-1100,
DMS

(F17RDMS
\
11M
tracks)

3: TEST 1:
WEB/APP
/
DB

hwvanwd10
54

Windows
2003

ASP, Sybase
ASE 15.7

(blank)

CLAIM
S
(A43C)

Single
Family
Housing

700 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

2: APP/DB HSYS IBM Z/OS
1.13

VSAM/DB2 (blank)

2: DEV 2: APP hwvauwd23
3

Solaris
5.10

ColdFusion 9 (blank)

2: APP/DB DSYS IBM Z/OS
1.13

COBOL,
Assembly,
CICS,
VSAM/DB2

(blank)

3: TEST 2: APP/DB YSYS IBM Z/OS
1.13

VSAM/DB2 (blank)

CSFSS
(F42)

Single
Family
Housing

2 1: PROD 2: APP/DB System 2 Unisys
OS2200

COBOL,
DEPCON,
CMPlus,
UNIACCESS
, ECL, IPF,
UTIL, EXEC,
DMP

(PF42*F42
BIA\,
PF42*F42
EDA\,
PF42*F42
BJA\)

2: DEV 2: APP/DB System 3 Unisys
OS2200

COBOL,
DEPCON,
CMPlus,
UNIACCESS
, ECL, IPF,
UTIL, EXEC,
DMP

(PF42*F42
BIA\,
PF42*F42
EDA\,
PF42*F42
BJA\)

DAP
(F24A)

Multi-
Family
Housing

450 1: PROD 3: DB nthccp08 Windows
2008

Sybase ASE
15.7

(\3.5GB)
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2: DEV 3: DB hwvandd102
8

Windows
2008

Sybase ASE
15.7

(\5GB)

3: TEST 3: DB hwvandt102
7

Windows
2008

Sybase ASE
15.7

(daps\3.5G
B)

DCAMS
(F71/
F71A)

Office of
Financial
Services

53 1: PROD 2: APP/DB HSYS IBM Z/OS
1.13

COBOL/390,
CICS, JCL,
VSAM, IMS

(F71P.DM
C.DMCFF
001\,
F7AP.HGD
.HGDFF00
1\)

DDSS+
(D074)

OCHCO 10 1: PROD 3: DB hlanndp016 Windows
2008

MS SQL
Server 2000,
Sybase ASE
15.7

(D074_SPP
_PROD\1.9
GB)

3: TEST 3: DB hwvandd158 Windows MS SQL
Server 2000

(D074_TE
ST\1.9GB)

DECMS
(V02A)

OGC 800 1: PROD 1:
WEB/APP

hudSharePoi
nt.hud.gov

Windows
2008

SharePoint
2010

(blank)

hudwebapps
6

Windows ASP, Crystal
Reports 8,
ActiveX
Control

(blank)

3: DB hlanndp026 Windows
2003

MS SQL
Server 2000

(DECMSD
B\)

2: DEV 1:
WEB/APP

nthhqd143 Windows
2003

ASP, Crystal
Reports 8,
ActiveX
Control

(blank)

2: APP SharePoint Windows
2008

(blank) (blank)

3: DB hdrfndd002 Windows
2008

MS SQL
Server 2000

(V02A_DE
V\)

3: TEST 1:
WEB/APP
/DB

hudspdev.hu
d.gov

Windows
2008

SharePoint (blank)

DMM
(P142)

OCIO 500 1: PROD 2: APP HSYS IBM Z/OS
1.13

Lotus Notes
6.5

(blank)

3: DB nthccp16 Lotus Notes
6.5,
RDBMS

(blank)

DNL
(P274D)

CP&D (blank) 1:
PROD/DEV

0:
WEBtool

portal.hud.g
ov

http:/portal.h
ud.gov/hudpo
rtal/HUD?src
=/program_of
fices/comm_p
lanning/envir
onment/dnlca
lculatortool

(blank)

DRGR
(C08A)

Office of
Block
Grant
Assistance

4574 1: PROD 1:
WEB/APP

hwvalwp190
8-1911

Linux Sun ONE
Application
Server 8.1,
Java 1.5,

(blank)
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MicroStrateg
y BI suite 9.3

2: APP hwvauap183
6-1837

Solaris 10 Sun ONE 8.1,
Java 1.5

(blank)

2: APP (BI
Server)

hwvalap191
2-1915

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP
(MAP)

hwvanap128
8

Windows
2003

.NET/.IIS (blank)

2: APP/DB hwvaldp191
6-1917

Linux Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrateg
y BI suite 9.3

(blank)

3: DB hwvaldp187
4

Linux 5.1 Oracle 11g (c08\,
c08olap\,
C08PROD\
120GB)

2: DEV 2: APP hwvauwd17
3

Solaris 10 Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrateg
y BI suite 9.3

(blank)

2: APP (BI
Server)

hwvalad192
5-1926

Linux Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrateg
y BI suite 9.3

(blank)

2: APP
(MAP)

hwvanad128
7

Windows
2003

.NET/.IIS (blank)

2: APP/DB hwvaldd192
7

Linux 6.4 Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrateg
y BI suite 9.3

(blank)

3: DB hwvaldd187
0

Linux 5.1 Oracle 11g (c08sqa\,
c08\,
c08olap\
120GB)

2:
DEV/TEST

1:
WEB/APP

hwvalwt193
3-1934

Linux Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrateg
y BI suite 9.3

(blank)

3: TEST 2: APP hwvauat169
5

Solaris 10 Sun ONE
Application
Server 8.1,

(blank)
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Java 1.5,
MicroStrateg
y BI suite 9.3

2: APP (BI
Training)

hwvalat1935
-1936

Linux Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrateg
y BI suite 9.3

(blank)

2: APP
(MAP for
Training)

hwvanat128
8

Windows
2003

.NET/.IIS (blank)

2: APP
(Training)

hwvauat263 Solaris 10 Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrateg
y BI suite 9.3

(blank)

2: APP/DB
(Training)

hwvaldt1937 Linux 6.4 Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrateg
y BI suite
9.3

(blank)

3: DB
(Training)

hwvaldt1873 Linux 5.1 Oracle 11g (c08\,
c08olap\,
C08test\12
0GB,
c08uat\120
GB)

DSRS
(A80D)

Single
Family
Housing

25 1: PROD 2: APP/DB HSYS IBM Z/OS
1.13

CICSTS 4.1,
Direct
Network Data
Mover 4.5,
ISPF 6.3,
JES2
MVS/Data
Facility
3.1.13,
TSO/E 3130,
DB2 v8

(\61.8TB)

2: DEV 2: APP/DB DSYS IBM Z/OS
1.13

Enterprise
COBOL
4.2M0, CA
Endevor 7,
CICSTS 4.1,
MVS/Data
Facility
03.01.13.00,
TSO/E 3130,
Connect:Dire
ct Network

(\1.5GB)
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Data Mover
4.5M00, DB2
v8

3: TEST 2: APP/DB YSYS IBM Z/OS
1.13

CICST 4.1,
Direct
Network Data
Mover 4.5,
ISPF 6.3,
JES2
MVS/Data
Facility
3.1.13,
TSO/E 3130,
DB2 v8

(\61.8TB)

EBITS
(P257)

OCIO 16 1: PROD 3: DB hwvaudp783 Solaris Oracle (P257PRO
D\20GB)

1:
PROD/TEST

1:
WEB/APP

hwvanap327
7

Windows
2008

System
Architect
11.4.1.1,
information
web publisher
11.4.1.1,
IRMA,
flexLM
license
management
tool, Citrix
XenApp
Desktop

(blank)

3: TEST 3: DB hwvaudt775 Solaris Oracle (P257TES
T\20GB)

ECIS
(V01A)

OGC 142 1: PROD 1:
WEB/APP

hudSharePoi
nt.hud.gov

Windows
2008

SharePoint
2010

(blank)

2: DEV 3: DB SharePoint Windows
2008

SharePoint
2010

(blank)

2:
DEV/TEST

1:
WEB/APP

hudspdev.hu
d.gov

Windows
2008

SharePoint
2010

(blank)

ECPCIS
(V03A)

OGC 179 1: PROD 1:
WEB/APP

hudwebapps
6

Windows .NET/.IIS,
ASP,
SharePoint
2010

(blank)

3: DB hlanndp026 Windows
2003

MS SQL
Server 2000

(ECPCIS\)

1:
PROD/DEV

1:
WEB/APP

www5.hud.g
ov

Solaris Java, Java
scrip,
SharePoint
2010

(blank)

2: DEV 1:
WEB/APP

hudspdev.hu
d.gov

Windows
2008

SharePoint
2010

(blank)
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nthhqd143 Windows
2003

.NET/.IIS,
ASP,
SharePoint
2010

(blank)

3: DB hdrfndd001 Windows
2008

MS SQL
Server 2000

(ECPCIS\)

EDIS
(U26A)

(blank) 1571 1: PROD 2: APP HSYS IBM Z/OS
1.13

IBM
Gentran for
MVS/Data
Facility 6.4

(blank)

2: DEV 2: APP DSYS IBM Z/OS
1.13

IBM
Gentran for
MVS/Data
Facility 6.4

(blank)

ERM/CT
S/FMS2
(P228)

OCHCO (blank) 2: DEV 2: APP ctsp.hud.gov Windows
2008

.NET/.IIS
7.5,
CatExpress,
FOIAxpress

(blank)

3: DB ecasedb-01 Windows
2008

MS SQL
Server 2008

(ECASED
B-01\)

eSNAPS
(C38)

CP&D
Office of
Special
Needs
Assistance
Programs

18600 1: PROD 2: APP hwvalap196
6-1973

Linux Jboss 1.5,
Grantium G3
3.4.3.2

(blank)

3: DB hwvaldp197
4

Linux Oracle ,
OLTP

(C38PRD\,
C38
RPT\50GB
)

2: DEV 2: APP hwvalad194
3-1944

Linux Jboss 1.5,
Grantium G3
3.4.3.2, Java
1.5

(blank)

3: DB hwvaldd194
5

Linux Oracle ,
OLTP

(blank)

3: TEST 2: APP hwvalat1962
-1963

Linux Jboss 1.5,
Grantium G3
3.4.3.2, Java
1.5

(blank)

3: DB hwvaldt1964 Linux Oracle ,
OLTP, (C38TPRD

\,
C38TRPT\
50GB)

EZB
(D61)

OCFO,
office of
budget

140 1: PROD 3: DB hlanndp026 Windows
2003

MS SQL
Server 2000

(D61_PRO
D\)

1:
PROD/DEV/
TEST

2: APP
(LAN)

hlannfp019 Windows
2003

EZBudget 6.7 (blank)
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2: DEV 0:
DESKTOP

DeskTop PowerBuilder
v 11.5, MS
SQL Server
client 2000

(blank)

3: DB hdrfndd002 Windows
2008

MS SQL
Server 2000

(D61_DEV
\)

3: TEST 3: DB hwvandd158
1

Windows
2008

MS SQL
Server 2000

(D61_TES
T\)

EZ-RC-
PERMS
(C39)

CP&D
Office of
Communit
y Renewal

300 1: PROD 1:
WEB/APP

nthccp07 Windows
2008

ASP 3.0 (blank)

3: DB hlanndp019 Windows
2008

MS SQL
Server

(PERMS\
500MB)

2: DEV 1:
WEB/APP

hwvandd158
1

Windows
2008

ASP 3.0 (blank)

3: DB hdrfndd002 Windows
2008

MS SQL
Server

(PERMS\
500MB)

3: TEST 1:
WEB/APP

hdrfnwd001 Windows
2008

ASP 3.0 (blank)

3: DB hdrfnff006 Windows
2008

MS SQL
Server

(PERMS\
500MB)

FDM
(A75R)

OCFO 1158 1: PROD 1: WEB hwvanwp12
58

Windows
2003

.NET v4,

.NET/.IIS v6,
Adobe
ColdFusion
MX8

(blank)

2: APP
(BI)

hwvanap115
9
hwvanap118
1

Windows
2003

IBM Cognos
8.4

(blank)

3: DB hwvaldp353
4

Linux Oracle 11g (A75RWR
HD\10GB)

hwvandp114
3

Windows
2003

MS SQL
Server 2005

(a75r_jrnis\
, a75r_
PROD\,
a75r_tran\,
cognos_
audit\,
cognos_cm
\),(travel/1.
05 TB)

2: DEV 1: WEB hwvanad126
3

Windows
2003

.NET v4,

.NET/.IIS v6,
Adobe
ColdFusion
MX8

(blank)

2: APP
(BI)

hwvanad138
9-1390

Windows
2003

IBM Cognos
8.4,

(blank)

3: DB hwvaldd351
0

Linux Oracle 11g (A75RWR
HD\9.1GB)
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hwvandd114
2

Windows
2003

MS SQL
Server 2005 (a75r_jrnis,

a75r_PRO
D,
a75r_tran,
cognos_
audit,
cognos_cm
, travel\
365.7GB)

FDOnlin
e

OGC 2500 1: PROD 1: WEB hwvanwp12
58

Windows
2003

MS .NET 4,
Adobe
ColdFusion
MX8

(blank)

2: APP hwvanap115
9
hwvanap118
1

Windows
2003

IBM Cognos
8.4

(blank)

3: DB hwvaldp353
4

Linux Oracle 11g (A75RWR
HD\10GB)

hwvandp114
3

Windows
2003

MS SQL
Server 2005

(travel\1.05
TB)

FHAC
(F17C)

Housing 76510 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

3: DB System 2 Unisys
OS2200

Unisys
RDMS-1100 (F17RDMS

\)
3: DB
(webDB)

hwvaldp333
0

Linux Oracle (F17Webd
p\)

2: DEV 3: DB System 3 Unisys
OS2200

Unisys
RDMS-1100 (F17RDMS

\)
3: DB
(webDB)

hwvaldd323
4

Linux 6.4 Oracle (F17webdd
\)

FHA-CR
M
(P256)

(blank) 863 1: PROD 1:
WEB/APP
/
DB

hwvaldp350
0

Linux Siebel on
Premise
(Oracle)

(CRMOLA
PP\,
CRMOLTP
P\)

2: DEV 1:
WEB/APP
/
DB

hwvaldd349
3

Linux Siebel on
Premise
(Oracle)

(blank)

3: TEST 1:
WEB/APP
/DB

hwvaldt3495 Linux Siebel on
Premise
(Oracle)

(blank)

FHASL
(P013)

(blank) 186 1: PROD 1: WEB hwvanap313
9
hwvanap315
0

Windows
2008

PeopleSoft (blank)

2: APP hwvalap314
1-3142

Linux 5.8 PeopleSoft
Financial 8.8

(blank)
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hwvalap318
1-3182

Revenue
Management
8.9

hwvalap314
3

Linux 5.8 STAT 5.6 (blank)

hwvalrp314
5

Linux 5.8 TWS 8.6.0.02 (Work
Scheduler)

3: DB hwvaldp313
9

Linux 5.8 Oracle
11.2.0.3.0

(F88PRO\,
R89PRO\,
F91PGP\,
F88SUP,
R89SUP\1.
4TB

hwvaldp318
3

Linux 5.8 Oracle
11.2.0.3.0

(F88PRO\,
R89PRO\,
F91PGP\,
F88SUP\,
R89SUP\1.
4TB

2: DEV 2: APP hwvalap313
1-3132
hwvalap313
6-3137

Linux 5.8 PeopleSoft
Financial 8.8
Revenue
Management
8.9

(blank)

hwvanat315
2-3153

Windows
2008

PeopleSoft,
APPS

(blank)

3: DB hwvaldp313
3

Linux 5.8 Oracle
11.2.0.3.0 (F88DEV\,

R89DEV\,
F88FYE\,
F91PGQ\
1.3TB)

hwvaldt3138 Linux 5.8 Oracle 11g
(F88VVT\,
F88UAT\,
R89VVT\,
R89UAT
\1.9TB)

3: TEST 2: APP hwvalad313
1

Linux 5.8 PeopleSoft
PeopleTools
8.52

(blank)

FHITS
(V02A)

Fair
Housing
& Equal
Opportuni
ty (FHEO)

1000 1: PROD 2: APP hwvauap407 Solaris Sun ONE (blank)

2: APP
(Report
Server)

hwvaldp301
4

Linux Oracle 11g (blank)

3: DB hwvaudp408 Solaris Oracle 11g (blank)

2: DEV 2: APP hwvauad403 Solaris Sun ONE (blank)
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2: APP
(Report)

hwvaldd301
3

Linux Oracle 11g
(report
server)

(blank)

3: DB hwvaudd404 Solaris Oracle 11g (blank)

3: TEST 2: APP hwvauat405 Solaris Sun ONE (blank)

2: APP
(Report)

hwvaldt3015 Linux Oracle 11g (blank)

3: DB hwvaudt406 Solaris Oracle 11g (blank)

(blank) 1: PROD 2: APP hlannfp019 Windows
2003

Archibus 16 (blank)

FIRMS
(D67A)

OCHCO (blank) 1: PROD 3: DB hlanndp028 Windows
2003

Oracle
9.2.0.8.0i

(FIRMS\35
.9GB)

2: DEV 2: APP hhhqnfpv00
1

Windows
2003

Archibus 16 (blank)

3: DB hlannrp035 Windows
2003

dbsoftware (FIRMS_
Train\
35.9GB)

GIMS II
(P017)

OSPM/
GMO

1500 1: PROD 1:
WEB/APP

hwvauap119
8

Solaris 10 Java 8.2,
Grantium G3

(blank)

2: APP
(Batch)

hdrfnwp008 Windows
2003

Omniformat (blank)

3: DB hwvaldp352
4

Linux 6.4 Oracle 11.2 ,
SQL
Developer,

(P017PRO
D\460GB,
eGrantsP\1
00GB)

2: DEV 2: APP hwvauad131
8

Solaris 10 Java 8.2,
Grantium G3

(blank)

3: DB hwvaldd351
4

Linux 6.4 Oracle 11.2 ,
Oracle SQL
Developer

(P017DEV\
400GB,
eGrants\10
0GB)

3: TEST 1:
WEB/APP

hwvauat131
6

Solaris 10 Java 8.2,
Grantium G3
3.4.5.0

(blank)

3: DB hwvaldt3513 Linux 6.4 Oracle 11.2 ,
Oracle SQL
Developer,

(P017TES
T\400GB)

GMP
(C07A)

CP&D 900 1: PROD 2: APP hwvauap431 Solaris 10 J2EE
Web/app
server,
GlassFish

(blank)

3: DB hlanndp019 Windows
2008

MS SQL
Server 2005,
PowerBuilder
6.5,

(blank)

hwvaldp354
2

Linux Oracle 11g (c07aPRO
D\,
c07arptp\)

2: DEV 2: APP hwvauwd39
1

Solaris 10 J2EE
Web/app
server, Java
6, GlassFish

(blank)
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3.1

3: DB hdrfndd002 Windows
2008

MS SQL
Server 2005,
PowerBuilder
6.5,

(GMP_DE
V\)

hwvaldd354
7

Linux Oracle 11g (c07aDEV\
, c07arptd\)

3: TEST 2: APP hwvauwt248 Solaris 10 J2EE
Web/app
server, Java
6, GlassFish
3.1

(blank)

3: DB hwvaldt3549 Linux Oracle 11g (c07auat\,
c07arpt\)

hwvandd158
1

Windows
2008

MS SQL
Server 2005,
PowerBuilder
6.5,
client/server
dbms,

(GMP_TE
ST\)

GMS OSHC 172 3: TEST 2: APP 10.1.1.180 Solaris 5.1 OSHC GMS (blank)

3: DB 10.1.1.61 Solaris 5.1 Oracle SQL
Developer 3.2

(Orade\10
MB)

GSC
(P207)

PD&R unlimit
ed

1: PROD 1:
WEB/APP

hudSharePoi
nt.hud.gov

Windows
2008

SharePoint
for
collaboration

(blank)

2: APP
(Com
Bridge)

hwvanrp568 Windows Sybase Direct
Connect v12

(blank)

2: APP/DB HSYS IBM Z/OS
1.13

GSC C90,
C2k, C2kX,
FTP, NSC
Hyperchannel
, CA XCOM,
Sybase
Mainframe
Connect, CA
Endevor 7,
CICS TS
v4.1, DB2I,
SMF, BMC,
DB2 V8

(A15P001\
19.8K
cylinders)

1:
PROD/DEV

1: WEB hudatwork Windows
2003

Coldfusion (blank)

2: DEV 1:
WEB/APP

hhhqnwd024 Windows Coldfusion (blank)

2: APP
(Com
Bridge)

hwvanrd564 Windows Sybase Direct
Connect v12

(blank)
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2: APP/DB DSYS IBM Z/OS
1.13

z/OS COBOL
4.2,
PitneyBowes
Goup1 Code
1 Plus 3.4,
Oracle Client
for z/OS,
CICS TS 4.1,
Java, NSC
HyperChanne
l, FTP, CA
XCOM ,
Sybase
Mainframe
Connect,
CA Endevor
7, DB2I,
SMF, BMC,
DB2 V8

(A15D001\
23.3K
cylinders,
A15T001\1
9.7K
cylinders)

hwvauat200 Solaris
5.10

Shell Scrits,
Oracle loader,
Oracle client,
Oracle 10g

(GEOHUD
DV\70GB)

3: TEST 2: APP/DB YSYS IBM Z/OS
1.13

GSC C90,
C2k, C2kX,
CA Endeavor
7, CICS 4.1,
DB2I, QMF,
BMC DB2 v8

(A15P001\
19.8K
cylinders)

HCFSS
(A39)

OCFO 57 1: PROD 1: WEB hwvanap162
2

Windows
2008

Hyperion
Foundation
Services,
EPM web
server

(blank)

2: APP hwvanap162
3

Windows
2008

Hyperion
Financial
Management
(HFM),
Financial
Data Quality
Management
(FDQM)

(blank)

hwvanap162
4

Windows
2008

Financial
Reporting

(blank)

3: DB hwvaldp345
6

Linux 6.4 Oracle
11.2.0.3.0,
Oracle
SQL*Plus

(A39HFM
PD\148GB
)

2: DEV 1: WEB hwvanad163
1

Windows
2008

Hyperion
Foundation
Services,
EPM web
server

(blank)
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2: APP hwvanad163
2

Windows
2008

Hyperion
Financial
Management
(HFM),
Financial
Data Quality
Management
(FDQM)

(blank)

hwvanad163
3

Windows
2008

Financial
Reporting

(blank)

3: DB hwvaldd351
2

Linux 6.4 Oracle
11.2.0.3.0,
Oracle
SQL*Plus

(A39HFM
DV\198GB
)

HCM
(D49)

OCHCO 3 1: PROD 3: DB nthhqp25 Windows
2000

MS SQL
Server 2000

(HCM\
6.4GB)

HCS
(F11)

Office of
Housing
Counselin
g

4171 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

3: DB hwvaudp103
7

Solaris Oracle
(F11PROD
\4.3GB)

nthhqp17 Solaris 10 Sybase ASE
15.7

(cars,
cars_arch\
6.8GB)

2: DEV 1:
WEB/APP

hwvauad089 Solaris
5.10

ColdFusion 9 (blank)

3: DB hwvaldd348
0

Linux 6.5 Oracle 11g (F11DEV\
4.3GB)

2:
DEV/TEST

3: DB hwvandd102
8

Windows
2008

Sybase ASE
15.7

(LASS_
DEV\,
LASS_TES
T\,
LASS_PR
OD\16GB),
(cars_int\,
cars_arch\
6.8GB)(car
s\
6.8GB)

3: TEST 1:
WEB/APP

hwvalwd323
1

Linux 6.5 ColdFusion 9 (blank)

3: DB hwvaudd103
9

Solaris Oracle (F11TEST\
4.3GB)

HEMS
(V05)

OGC (blank) 2: DEV 2: APP hwvalad306
3

Linux WebLogic
10.3.6

(blank)

3: DB hwvaudd404 Solaris Oracle 11g (VOEHEM
SD\
2.5GB)

3: TEST 2: APP hwvalat3081 Linux WebLogic
10.3.6

(blank)



DU100F-16-R-0003
Page 62 of 215

Page B-62

App.
Short

Dept./
Program

# of
Users

Environmen
t

Server
Type

Server Id Server
Platform

Layer
Software

Database\
Size

3: DB hwvaudt406 Solaris Oracle 11g (VO5HEM
ST\
2.5GB)

HERMI
T (P271)

Housing 2750 1: PROD 1: WEB
(AM
Server)

hecmaltweb
01

Windows
2003

Oracle 11g (blank)

1: WEB
(SM
Server)

hecmweb01-
b02

Windows
2008

MS SQL
Server 2008

(blank)

3: DB
(AM
Server)

hecmaltdb01 Windows
2003

Oracle 11g (blank)

3: DB (SM
Server)

hecmsql01-0
2

Windows
2008

MS SQL
Server 2008

(blank)

2:
DEV/TEST

1: WEB
(AM
Server)

hecmaltweb Windows
2008

Oracle 11g (blank)

1: WEB
(SM
Server)

hecmweb Windows
2008

MS SQL
Server 2008

(blank)

3: DB
(AM
Server)

hecmaltdb Windows
2003

Oracle 10g (blank)

3: DB (SM
Server)

hecmsql Windows
2008

MS SQL
Server 2008

(blank)

HEROS
(C04H)

Office of
Environm
ent and
Energy

4150 1: PROD 2: APP hwvalap330
7-3308

Linux 6.5 Java 1.7,
WebLogic
12.1.2,
JROCKIT-JD
K 1.7.0.25

(blank)

3: DB hwvaldp370
6

Linux 6.5 Oracle 11g (C04HERO
S\)

2: DEV 2: APP hwvalad376
1-3762

Linux 6.5 Java 1.7,
WebLogic
12.1.2,
JROCKIT-JD
K 1.7.0.25

(blank)

3: DB hwvaldd339
8

Linux 6.5 Oracle 11g (C04HERO
S\)

3: TEST 2: APP hwvalat1886
-1887

Linux 6.5 Java 1.7,
WebLogic
12.1.2,
JROCKIT-
JDK 1.7.0.25

(blank)

3: DB hwvaldt3483 Linux 6.5 Oracle 11g (C04HERO
S\)

hwvaldt3507 Linux 6.5 Oracle 11g
(C04HERO
S\)

HIAMS
(P273)

OCPO 1294 1: PROD 1: WEB hwvanwp16
74-1678

Windows PRISM
v70.54.02.18

(blank)

3: DB hwvaldp167 Linux Oracle (P273PRD\
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0-1672 )

2: DEV 1: WEB hwvanwd16
82
hwvanwd18
60

Windows PRISM
v70.54.02.18

(blank)

3: DB hwvaldd166
6

Linux Oracle (P273PRD\
)

3: TEST 1: WEB hwvanwt168
5-1686

Windows PRISM
v70.54.02.18

(blank)

3: DB hwvanwt168
7-1689

Windows
2003

Oracle
(P273UAT\
)

HIHRTS
(P162)

OCHCO many 1: PROD 3: DB hwvaudp514 Solaris Oracle 10g (blank)

2:
DEV/TEST

3: DB hwvaudd515 Solaris Oracle 10g (blank)

HIHRTS
DS
(P162D)

OCHCO 10 1: PROD 2: APP hwvanap566 Windows
2008

PeopleTools
8.49,
Ascential
DataStage
(ETL)

(blank)

2: APP/DB hwvaldp353
1

Linux 6.0 PeopleSoft
EPM9.0,
Ascential
DataStage
(ETL), Oracle
11g

(EPPRD\
16GB)

2:
DEV/TEST

2: APP hwvanap565 Windows
2008

PeopleTools
8.49,
Ascential
DataStage
(ETL)

(blank)

2: APP/DB hwvaldd353
9

Linux 6.0 PeopleSoft
EPM 9.0,
Ascential
DataStage
Server ETL,
PeopleTool
8.49, Oracle
11g

(EPDEV\1
6GB)(EPT
ST\
16GB)

HMIMIS
(P046)

Office of
Healthcar
e
Programs

50+ 1: PROD 1:
WEB/APP

hwvanap131
2

Windows
2008

ColdFusion 9 (blank)

3: DB nthhqp17 Solaris 10 Sybase ASE
15.7

(P046_
HMIMIS\)

2:
DEV/TEST

1:
WEB/APP

172.21.111.
76

Windows
2003

ColdFusion 9 (blank)

3: DB 172.21.80.4
5

Windows
2003

Sybase ASE
15.7

(P046_
HMIMIS\)
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HM-OPI
IS
(P220)

Multi-Fa
mily
Housing

1500 1: PROD 3: DB hwvaldp346
0

Linux 6.0 Oracle 11g
(OEMFTD
B1\,
INFOREP\,
OEMFTD
B1\,
INFOREP\
)

hwvaldp374
5

Linux 6.0 Oracle 11g
(OEMFTD
B1\,
INFOREP\,
OEMFTD
B1\,
INFOREP\
)

hwvaudp112
2

Solaris 10 Oracle 11g
(OEMFTD
B1\,
INFOREP\,
OEMFTD
B1\,
INFOREP\
)

2: DEV 3: DB hwvaldd338
1

Linux 6.0 Oracle 11g (OEMFDD
B1\)

hwvaldd374
9

Linux 6.0 Oracle 11g (INFOREP
\)

hwvaudd160
1

Solaris 10 Oracle 11g (OEMFDD
B1\,
INFOREP-
current\)

3: TEST 3: DB hwvaldt3458 Linux 6.0 Oracle 11g (OEMFTD
B1\)

hwvaldt3755 Linux 6.0 Oracle 11g (INFOREP
\)

hwvaudt163
8

Solaris 10 Oracle 11g (OEMFTD
B1\,
INFOREP-
current\)

HPNFC
(D72P)

OCHCO (blank) 1: PROD 2: APP/DB HSYS IBM Z/OS
1.13

COBOL, CA
Endevor 7,
DB2 v10

(A75CPT_
HUD_NFC
\,
A75CPT_
ORG\)

2: DEV 2: APP DSYS IBM Z/OS
1.13

COBOL
(accessing
PROD db)

(blank)

HPS/SP
S (P035)

OCHCO 224 1: PROD 2: APP/DB hlanndp016 Windows
2008

PowerBuilder
9, MS SQL
Server 2000

(P035_PR
OD\)



DU100F-16-R-0003
Page 65 of 215

Page B-65

App.
Short

Dept./
Program

# of
Users

Environmen
t

Server
Type

Server Id Server
Platform

Layer
Software

Database\
Size

HUD
eGIS
(D77)

PD&R 25250 1: PROD 1:
WEB/APP
(GIS)

hwvanap128
6

Windows
2003

ArcGIS
Server SOM,
SOC, Oracle
11g client
r11.2.0.1.0,
.NET web
services,
eGIS Web
applications,
.NET/.IIS

(blank)

3: DB hwvaudp129
0

Solaris
5.10

Oracle 11g
EE
r11.2.0.1.0,
ArcSDE 10.0

(blank)

2: DEV 1:
WEB/APP
(GIS)

hwvanad128
7

Windows
2003

ArcGIS
Server SOM,
SOC, Oracle
11g client
r11.2.0.1.0,
.NET web
services,
eGIS Web
applications,
.NET/.IIS

(blank)

3: DB hwvaudd125
2

Solaris
5.10

Oracle 11g
EE
r11.2.0.1.0,
ArcSDE 10.0

(blank)

3: TEST 1:
WEB/APP

hwvanat128
8

Windows
2003

ArcGIS
Server SOM,
SOC, Oracle
11g client
r11.2.0.1.0,
.NET web
services,
eGIS Web
applications,
.NET/.IIS

(blank)

3: DB hwvaudt129
1

Solaris
5.10

Oracle 11g
EE
r11.2.0.1.0,
ArcSDE 10.0

(blank)

HUDCA
PS
(A75)

OCFO 851 1: PROD 2: APP/DB HSYS IBM Z/OS
1.13

UDCAPS,
VSAM/DB2
v8.1

(A751H00
1\,
A75PH01-
08\101.2
TB)

2: DEV 2: APP/DB DSYS IBM Z/OS
1.13

COBOL II,
Assembly,
JCL, DB2
V8.1

(A75xxx\8
0GB)

3: TEST 2: APP/DB YSYS IBM Z/OS
1.13

COBOL II,
JCL, DB2 8.1

(A75yyy\
103GB)
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HUDST
AT
(P275)

Office of
the
Secretary

330 1: PROD 1: WEB hwvalwp190
8-1911

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP hwvalap191
2-1915

Linux MicroStrateg
y BI suite 9.3

(blank)

3: DB hwvaudp158
0

Solaris Oracle 11g (HUDSTA
TP\25GB)

1:
PROD/DEV

2: APP
(ETL
Batch)

hwvaudd160
1

Solaris 10 Informatica
PowerCenter
8.6.1

(blank)

2: DEV 1: WEB hwvalwd192
3-1924

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP (BI
Server)

hwvalad192
5-1926

Linux MicroStrateg
y BI suite 9.3

(blank)

3: DB hwvaudd133
5

Solaris Oracle 11g (HUDSTA
TD\25GB)

3: TEST 1: WEB hwvalwt193
3-1934

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP hwvalat1935
-1936

Linux MicroStrateg
y BI suite 9.3

(blank)

3: DB hwvaudt157
9

Solaris Oracle 11g
(HUDSTA
TT\25GB)

IDIS
(C04)

CP&D 9168 1: PROD 2: APP hwvauap195
8-1959

Solaris 10 Java 1.5,
SJSAS,
JROCKIT-JD
K1.5

(blank)

hwvauap221
-222

Solaris 10 Java 1.5,
SJSAS,
JROCKIT-JD
K1.5

(blank)

3: DB hwvaldp370
5

Linux 6.4 Oracle 11.g.
R2, OLAP

(CRPTPR
OD\)

hwvaldp370
6

Linux 6.5 Oracle 11.g.
R2, OLTP

(C04PROD
\)

2: DEV 2: APP hwvalad347
7-3478

Solaris 10 Java 1.5,
SJSAS,
JROCKIT-JD
K1.5

(blank)

3: DB hwvaldd339
8

Linux 6.5 Oracle 11.g.
R12, OLTP,
OLAP

(blank)

hwvaldd339
9

Linux 6.5 Oracle 11.g.
R12, OLTP,
OLAP

(blank)

3: TEST 2: APP hwvalat3767
-3768

Linux Java 1.5,
SJSAS,
JROCKIT-JD
K1.5

(blank)

3: DB hwvaldt3483 Linux 6.5 Oracle 11.g.
R2, OLTP

(blank)

hwvaldt3507 Linux 6.5 Oracle 11g, (blank)
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OLTP, OLAP

IMF
(F51)

Housing (blank) 1:
PROD/DEV

2: APP/DB nthhqp16 Windows
2008

Sybase ASE
15.7

(blank)

IOD
(P252)

OCIO (blank) 1: PROD 1: WEB Portalapps.h
ud.gov

WebLogic
10.3.6

(blank)

2: APP/DB hwvaldp189
9

Linux Oracle
ColdFusion
11.1.1.5,
Oracle 11g

(blank)

2: DEV 1: WEB devportalapp
s.hud.gov

WebLogic
10.3.6

(blank)

2:
DEV/TEST

2: APP/DB hwvalad182
8

Linux Oracle Fusion
Middleware
11.1.1.5,
Oracle 11g

(blank)

3: TEST 1: WEB testportalapp
s.hud.gov

WebLogic
10.3.6

(blank)

iREMS/
iBFM
(F24)

Multi-Fa
mily
Housing

3309 1: PROD 1:
WEB/APP

hudapps2.hu
d.gov

Linux 6.0 ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

2: APP hwvalap202
9

Linux 6.0 WebLogic
11g

(blank)

3: DB hwvaldp345
9

Linux 6.0 Oracle 11g (IREMS\
24GB)

nthccp08 Windows
2008

Sybase ASE
15.7

(HEREMS\
127GB)

2: DEV 2: APP hwvalat2028 Linux 6.0 WebLogic
11g

(blank)

3: DB hwvaldt3457 Linux 6.0 Oracle 11g
(IREMSTS
T\
24GB)

hwvandt102
7

Windows
2008

Sybase ASE
15.7

(HEREMS\
127GB)

2:
DEV/TEST

2: APP hwvalwd190
7

Linux 6.4 ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

3: TEST 2: APP hwvalad189
5

Linux 6.0 WebLogic
11g

(blank)

3: DB hwvaldd338
0

Linux 6.0 Oracle 11g (IREMSDE
V\ 24GB)

hwvandd102
8

Windows
2008

Sybase ASE
15.7

(HEREMS\
,rems_curre
nt\ 127GB)

LAP (blank) public 1: PROD 1: WEB winhud-1 Windows
2008

Amazon EC2
m1.large,
ASP.Net 4.0,
.NET/.IIS 6

(blank)
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2: APP/DB MAPSERV
ER-1

Linux 6.3 Amazon EC2
m2.2Xlarge,
apache 2.4.3,
PHP, Map
server 6.0.3,
Google
MAPs API,
PostgreSQL
GUI,
PostgreSQL
8.4

(\19GB)

2: DEV 2: APP/DB Local Server
(BANJO)

Windows 8
pro

MS Visual
Studio Pro
2012, MS MS
SQL Server
2008, MS
SQL Server
Management
Studio

(HUDLAP\
136MB)

LAS
(A21)

OCFO 33 1: PROD 2: APP hwvanap351 Windows
2003

Northridge
Loan System
(NLS) 4.5.23

(blank)

3: DB hlanndp016 Windows
2008

MS SQL
Server 2008,
Management
Studio

(NLS_PRO
D\)

2:
DEV/TEST

2: APP hdrfndd010 Windows
2003

Northridge
Loan System
(NLS) 4.5.23,
.NET 4.0

(blank)

3: DB hdrfndd001 Windows
2008

MS SQL
Server 2008,
Management
Studio

(NLS_DE
V\),
(NLS_UA
T\)

LASS
(P096)

Single
Family
Housing

51 1: PROD 2: APP lassapps.hud
.gov

Linux 6.5 ColdFusion 9 (blank)

3: DB nthccp08 Windows
2008

Sybase ASE
15.7

(LASS\17
GB)

2: DEV 2: APP hwvalwd329
0

Linux 6.5 ColdFusion 9 (blank)

3: DB hwvandd102
8

Windows
2008

Sybase ASE
15.7

(LASS_
DEV\,
LASS_TES
T\,
LASS_PR
OD\
16GB),
(cars_int\,
cars_arch\
6.8GB)
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LEAP
(P278)

Housing 12300 1: PROD 1: WEB
(FHA BU)

hwvalwp394
8-3949

Linux http://SOAfha
.hud.gov

(blank)

1: WEB
(OSH for
external
users)

hwvalwp402
8-4029

Linux http://services
.hud.gov
http://webapp
s.hud.gov

(blank)

1: WEB
(OSH for
Internal
users)

hwvalwp394
6-3947

Linux http://intraser
vices.hud.gov
https://intrase
rvices.hud.go
v
http://bi.hud.g
ov
http://sblbi.hu
d.gov

(blank)

1: WEB
(Siebel)

hwvalwp395
0-3951

Linux http://sblfha.h
ud.gov/*

(blank)

2: APP hwvalap387
8-3879

Linux http://webapp
s.hud.gov/*

(blank)

2: APP
(BAM/SO
A)

hwvalap389
1

Linux (blank) (blank)

2: APP (BI
Publisher)

hwvalap406
3-4064

Linux http://sblbi.hu
d.gov/*

(blank)

2: APP
(BI)

hwvalap388
4-3885

Linux http://bi.hud.g
ov/*

(blank)

2: APP
(Gateway/
Siebel)

hwvalap389
6

Linux (blank) (blank)

2: APP
(OID)

hwvalap388
0

Linux (blank) (blank)

2: APP
(OSB)

hwvalap388
2-3883

Linux http://services
.hud.gov/*
http://intraser
vices.hud.gov
/*

(blank)

2: APP
(Siebel)

hwvalap389
7-3898

Linux (blank) (blank)

2: APP
(SOA)

hwvalap388
9-3890

Linux http://soafha.
hud.gov/*

(blank)

2: APP/DB hwvalap170
8

Linux Oracle/Siebel
FFSP

(blank)

3: DB
(ADF)

hwvaldp392
1

Linux WebLogic,
Application
Development
Framework

(blank)

3: DB (BI
Publisher
(OBIEE))

hwvaldp392
8

Linux (blank) (blank)

3: DB
(OID)

hwvaldp392
3

Linux (blank) (blank)

3: DB hwvaldp392 Linux (blank) (blank)
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(OSB) 9

3: DB
(Siebel)

hwvaldp393
8

Linux (blank) (blank)

3: DB
(SOA)

hwvaldp393
4

Linux (blank) (blank)

3: DB
(WL/ADF
DW)

hwvaldp392
4

Linux (blank) (blank)

2:DEV 1: WEB hwvalad360
4

Linux WebLogic10.
3,
JROCKIT-JD
K 1.6.0

(blank)

1: WEB
(Oracle
HTTP
server)

hwvalad359
3

Linux (blank) (blank)

1: WEB
(Siebel)

hwvalwd359
2

Linux Oracle
WebTier

(blank)

1:
WEB/APP
(OBIEE
(DAC/INF
) WEB,
Informatic
a APP)

hwvalad359
5

Linux Informatica
9.1.0,
Informatica
DAC

(blank)

2: APP
(BI)

hwvalad360
2

Linux WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle_BI

(blank)

2: APP
(DAC/INF
client)

hwvanad359
1

Windows DAC (blank)

2: APP
(OID)

hwvalad357
2

Linux Oracle Fusion
Middleware
11.1.1

(blank)

2: APP
(OSB)

hwvalad359
8-3599

Linux WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle_OSB

(blank)

2: APP
(Siebel
Gateway)

hwvalad359
6

Linux Gateway
Server

(blank)

2: APP
(Siebel
tools/docu
ments)

hwvanad302
1

Windows (blank) (blank)

2: APP
(Siebel)

hwvalad359
7

Linux Siebel Server (blank)
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2: APP
(SOA
BAM)

hwvalad361
8

Linux WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle_SOA

(blank)

2: APP
(SOA)

hwvalad360
0-3601

Linux WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle_SOA

(blank)

3: DB (BI) hwvaldd360
8

Linux OBIEE (HEDOBI
D\)

3: DB
(Informatic
a)

hwvaldd360
9

Linux (blank) (HEDINFD
\)

3: DB
(LEAP
DW)

hwvaldd366
9

Linux (blank) (P278DW
D\)

3: DB
(LEAP)

hwvaldd361
0

Linux (blank) (P278DEV\
)

3: DB
(OID)

hwvaldd358
2

Linux (blank) (P278OID
D\)

3: DB
(OSB)

hwvaldd360
6

Linux (blank) (HEDOSB
D\)

3: DB
(Siebel)

hwvaldd360
5

Linux (blank) (P278SIED
\)

3: DB
(SOA)

hwvaldd360
7

Linux (blank) (FHASOA
D\)

3: TEST 1: WEB
(OBIEE
(DAC/INF
) client)

hwvanat373
9

Windows DAC (blank)

1: WEB
(Oracle
HTTP
server)

hwvalwt364
2-3643

Linux OSB, OBIEE
WebTier,
WebAPPS

(blank)

1: WEB
(Siebel)

hwvalwt363
8-3639

Linux Oracle
WebTier

(blank)

1:
WEB/APP
(OBIEE
(DAC/INF
) WEB,
Informatic
a APP)

hwvalat3644 Linux Informatica
DAC,
Informatica
9.1.0

(blank)

2: APP hwvalat3655
-3656

Linux WebLogic
10.3,
JROCKIT-JD
K 1.6.0

(blank)

2: APP
(BI)

hwvalat3653
-3654

Linux WebLogic
10.3,
JROCKIT-JD

(blank)
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K 1.6.0,
Oracle BI

2: APP
(OID)

hwvalat3793 Linux (blank) (blank)

2: APP
(OSB)

hwvalat3648
-3649

Linux WebLogic
10.3,
JROCKIT-JD
K 1.6.0, OSB

(blank)

2: APP
(Siebel
Gateway)

hwvalat3645 Linux (blank)

2: APP
(Siebel
tools/docu
ments)

hwvanat374
0

Windows (blank) (blank)

2: APP
(Siebel)

hwvalat3646
-3647

Linux Siebel Server (blank)

2: APP
(SOA
BAM)

hwvalat3652 Linux WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle SOA

(blank)

2: APP
(SOA)

hwvalat3650
-3651

Linux WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle SOA

(blank)

3: DB (BI) hwvaldt3632
-3633

Linux OBIEE P287BIT

3: DB
(Informatic
a)

hwvaldt3634
-3635

Linux (blank) P287INT

3: DB
(LEAP
DW)

hwvaldt3796
-3797

Linux (blank) P278OIDT

3: DB
(LEAP)

hwvaldt3636
-3637

Linux (blank) P278TEST

3: DB
(OID with
ODSM )

hwvaldt3864
-3865

Linux (blank) P278OIDT

3: DB
(OID)

hwvaldt3794 Linux (blank) P278OIDT

3: DB
(OSB)

hwvaldt3628
-3629

Linux (blank) P287SBT

3: DB
(Siebel)

hwvaldt3626
-3627

Linux (blank) P278SIET

3: DB
(SOA)

hwvaldt3630
-3631

Linux (blank) p287FST

LETS OGC 33 1: PROD 1:
WEB/APP
/DB

hudSharePoi
nt.hud.gov

Windows
2008

SharePoint
2010

(blank)
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2:
DEV/TEST

1:
WEB/APP
/DB

hudspdev.hu
d.gov

Windows
2008

SharePoint
2010

(blank)

LOCCS
(A67)

OCFO 21700 1: PROD 1: WEB hudatwork Windows
2003

LOCCS-Web
, ColdFusion
5, Java 6 SE

(blank)

2: APP hudapps1.hu
d.gov

Solaris
5.10

eLOCCS,
ColdFusion 7,
Java 6 SE

(blank)

2: APP/DB System 2 Unisys
OS2200

LOCCS,
RDMS 2200,
DMS 2200,

(A67\)

3: DB hwvaldp353
2

Linux Oracle 11g (A67PROD
\)

2: DEV 2: APP atsloccs Windows
2003

ColdFusion 5,
Java 6 SE

(blank)

3: DB hwvaldd345
1

Linux Oracle 11g (A67DEV\)

2:
DEV/TEST

2: APP/DB System 3 Unisys
OS2200

eLOCCS,
COBOL,
RDMS 2200,
DMS 2200,

(D67\)

3: TEST 1: WEB hudwebtest1 Windows
2003

LOCCS-Web
, ColdFusion
5, Java 6 SE

(blank)

2: APP hwvauwd23
3

Solaris
5.10

eLOCCS,
ColdFusion 7,
Java 6 SE

(blank)

3: DB hwvaldt3508 Linux Oracle 11g (A67UA)

LR2000
(H09)

ODOC (blank) 1: PROD 3: DB hlanndp026 Windows
2003

PowerBuilder
12, MY SQL
2000

(blank)

3: TEST 3: DB hdrfndd003 Windows
2008

PowerBuilder
12

(blank)

M2M
(F24B)

Multi-Fa
mily
Housing

138/30
46

1: PROD 1:
WEB/APP

hudapps.hud
.gov

Linux 6.0 ColdFusion 9,
Web server 7,
SiteMinder
12.5, M2M
7.3.4

(blank)

hudapps2.hu
d.gov

Linux 6.0 ColdFusion 9,
Web server 7,
SiteMinder
12.5, M2M
7.3.4

(blank)

3: DB nthccp08 Windows
2008

Sybase ASE
15.7

(HEREMS\
107GB)

2: DEV 3: DB hwvaldd338
0

Linux 6.0 Oracle 11g (F24BDEV
\)

hwvandd102
8

Windows
2008

Sybase ASE
15.7

(HEREMS
_m2m_DE
Vl\27GB)
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2:
DEV/TEST

1:
WEB/APP

hwvalwd190
7

Linux 6.4 M2M v7.3.4,
ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

3: TEST 3: DB hwvandt102
7

Windows
2008

Sybase ASE
15.7

(HEREMS\
107GB)

MDDR
(P057)

Housing 400 1: PROD 1:
WEB/APP

hudapps.hud
.gov

Linux 6.0 ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

hudapps2.hu
d.gov

Linux 6.0 ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

3: DB nthccp08 Windows
2008

Sybase ASE
15.7

(HEREMS\
107GB)

2: DEV 3: DB hwvandd102
8

Windows
2008

Sybase ASE
15.7

(HEREMS
_
mddr_DEV
l,
v07rs\27G
B)

2:
DEV/TEST

1:
WEB/APP

hwvalwd190
7

Linux 6.4 M2M v7.3.4,
ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

3: TEST 3: DB hwvandt102
7

Windows
2008

Sybase ASE
15.7

(HEREMS\
107GB)

MFDCS
(F97)

MultiFami
ly
Housing

(blank) 2: DEV 3: DB hwvandd103
3

Windows
2008

Sybase ASE
15.7

(HEREMS\
127GB)

3: TEST 3: DB hwvaldt3457 Linux 6.0 Oracle 11g (iREMSU
AT\)

MFHAU
S (P280)

MultiFami
ly
Housing

(blank) 1: PROD 3: DB hwvaldp347
5

Linux 6.0 Oracle 11g (P280PRO
D\
12GB)

2: DEV 2: APP hwvalad358
5

Linux 6.0 WebLogic
10.3.6

(blank)

3: DB hwvaldd344
8

Linux 6.0 Oracle 11g (P280DEV\
,
P280IDC\,
P280TST\
12GB)

MFOracl
eRS

MultiFami
ly
Housing

(blank) 1: PROD 1:
WEB/APP
(for
iBFM/iRE
MS
Reports)

hwvalwp190
8-1911

Linux MicroStrateg
y BI suite 9.3

(blank)
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2: APP
(Enterprise
Mgr)

hwvanap191
9

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Mobile
Server)

hwvanap192
0

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Narrow
Cast
Server)

hwvanap192
2

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Terminal
Server)

hwvanap192
1

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

3: DB hwvaldp346
0

Linux 6.0 Oracle 11g (MFRPTP
RD\90GB)

3: DB
(Enterprise
Manager
for iBFM/
iREMS)

hwvaldp191
8

Linux MicroStrateg
y BI Suite 9.3

(blank)

3: DB
(Meta Data
for iBFM/
iREMS

hwvaldp191
6-1917

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP (BI
for iBFM/
iREMS)

hwvalap191
2-1915

Linux MicroStrateg
y BI suite 9.3

(blank)

2: DEV 1:
WEB/APP
(for iBFM/
iREMS
Reports)

hwvalwd192
3-1924

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Enterprise
Mgr for
iBFM/
iREMS)

hwvanad192
9

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Mobile
Server for
iBFM/
iREMS)

hwvanad193
0

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Terminal
Server for
iBFM
iREMS)

hwvanad193
1

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

3: DB hwvaldd338
1

Linux 6.0 Oracle 11g (MFRPTD
EV\,
MFRPTTS
T\ 90GB)
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3: DB
(Enterprise
Manager
for iBFM/
iREMS)

hwvaldd192
8

Linux MicroStrateg
y BI suite 9.3

(blank)

3: DB
(Meta Data
for iBFM/
iREMS)

hwvaldd192
7

Linux 6.4 MicroStrateg
y BI suite 9.3

(blank)

2: APP (BI
for iBFM/
iREMS)

hwvalad192
5-1926

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Narrow
Cast for
iBFM/
iREMS)

hwvanad193
2

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

3: TEST 2: APP
(Enterprise
Mgr for
iBFM/
iREMS)

hwvanat193
9

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Mobile
Server for
iBFM/
iREMS)

hwvanat194
0

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Terminal
Server for
iBFM/
iREMS)

hwvanat194
1

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

3: DB hwvaldt3458 Linux 6.0 Oracle 11g (MFRPTIN
T\ 90GB)

3: DB
(Enterprise
Manager
for iBFM/
iREMS)

hwvaldt1938 Linux MicroStrateg
y BI suite 9.3

(blank)

3: DB
(Meta Data
for iBFM/
iREMS)

hwvaldt1937 Linux 6.4 MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Narrow
Cast for
iBFM/
iREMS)

hwvanat194
2

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)
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1:
WEB/APP
(BI for
iBFM/
iREMS
Reports)

hwvalwt193
3-1934

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP (BI
for iBFM/
iREMS
Reports)

hwvalat1935
-1936

Linux MicroStrateg
y BI suite 9.3

(blank)

MFSyba
seRS

MultiFami
ly
Housing

(blank) 1: PROD 3: DB huddw.hud.g
ov

Solaris 10 Sybase ASE
15.7

(Herems\
50GB,
rems_dmar
t\12GB)

2:
DEV/TEST

3: DB hwvaudd106
6

Solaris 10 Sybase ASE
15.7

(Herems\
50GB,
rems_dmar
t \12GB)

MSCS2
(P072)

OCHCO (blank) 1: PROD 2: APP/DB HSYS IBM Z/OS
1.13

Lotus Notes
6.5

(blank)

MSTR
(P255)

OCIO 37000 1: PROD 1:
WEB/APP

hwvalwp190
8-1911

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP (BI
Server)

hwvalap191
2-1915

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Enterprise
Mgr)

hwvanap192
2

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Mobile
Server)

hwvanap192
0

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Narrow
Cast
Server)

hwvanap191
9

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Terminal
Server)

hwvanap192
1

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

3: DB
(Enterprise
Manager)

hwvaldp191
8

Linux MicroStrateg
y BI Suite 9.3

(blank)

3: DB
(Meta Data
Server)

hwvaldp191
6-1917

Linux MicroStrateg
y BI suite 9.3

(blank)

2: DEV 1: WEB
(User
Manager)

hwvalwd428
4

Linux MicroStrateg
y BI suite 9.3

(blank)

1:
WEB/APP

hwvalwd192
3-1924

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Admin
Terminal)

hwvanad130
7

Windows (blank)
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hwvanad416
7

Windows (blank)

hwvanad416
8

Windows (blank)

2: APP (BI
Server for
PIH)

hwvalad428
3

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP (BI
Server)

hwvalad192
5-1926

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Enterprise
Mgr)

hwvanad192
9

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Mobile
Server)

hwvanad193
0

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Narrow
Cast)

hwvanad193
2

Windows
2008

(blank)

2: APP
(Terminal
for PIH)

hwvanad194
1

Windows (blank)

2: APP
(Terminal
Server)

hwvanad193
1

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP
(User
Manager
for PIH)

hwvalad421
2

Linux MicroStrateg
y BI suite 9.3

(blank)

3: DB
(Enterprise
Manager)

hwvaldd192
8

Linux MicroStrateg
y BI suite 9.3

(C38GPRD
\,
C38GRPT\
50GB)

3: DB
(Meta Data
for PIH)

hwvaldd325
8

Linux (blank)

3: DB
(Meta Data
Server)

hwvaldd192
7

Linux 6.4 MicroStrateg
y BI suite 9.3

(blank)

3: TEST 1:
WEB/APP

hwvalwt193
3-1934

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP (BI
Server)

hwvalat1935
-1936

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Enterprise
Mgr)

hwvalat1939 Linux (blank)

2: APP
(Mobile
Server)

hwvalat1940 Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Narrow
Cast)

hwvalat1942 Linux (blank)
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2: APP
(Terminal)

hwvalat1941 Linux (blank)

3: DB
(Enterprise
Manager)

hwvalat1938 Linux (blank)

3: DB
(Meta
Data)

hwvalat1937 Linux (blank)

4:Pilot 1:
WEB/APP

hwvalwd424
3

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP (BI
Server)

hwvalad356
4

Linux MicroStrateg
y BI suite 9.3

(blank)

3: DB
(Meta
Data)

hwvaldd357
3

Linux (blank)

NGMS
(P284)

PIH 1571 1: PROD 2: APP hqvalad3516
-3517

Linux 6 Hyperion
11.2

(blank)

2: APP/DB
(OLAP)

hqvalad3518 Linux 6 Hyperion
EssBase

(blank)

3: DB
(Data
Validation)

hqvalad3178 Linux 6 Oracle 11g (\32GB)

3: DB
(Meta
Data)

hqvalad3519 Linux 6 Oracle 11g (\32GB)

2: DEV 2: APP hqvalad3384
-3385

Linux 6 Hyperion
11.2

(blank)

2: APP/DB
(OLAP)

hqvalad3392 Linux 6 Hyperion
EssBase

(blank)

3: DB
(Data
Validation)

hqvalad3165 Linux 6 Oracle 11g (\32GB)

3: DB
(Meta
Data)

hqvalad3389 Linux 6 Oracle 11g (\32GB)

3: TEST 2: APP hqvalad3386 Linux 6 Hyperion
11.2

(blank)

hqvalad3393 Linux 6 Hyperion
11.2

(blank)

2: APP/DB
(OLAP)

hqvalad3387 Linux 6 Hyperion
EssBase

(blank)

3: DB
(Data
Validation)

hqvalad3390 Linux 6 Oracle 11g (\32GB)

3: DB
(Meta
Data)

hqvalad3391 Linux 6 Oracle 11g (\32GB)

OGC-E
DMS
(V04)

OGC 478 1: PROD 1:
WEB/APP
/
DB

hudSharePoi
nt.hud.gov

Windows
2008

SharePoint
2010,
InfoPath
2010, MS
SQL Server

(blank)
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2:
DEV/TEST

1:
WEB/APP
/
DB

hudspdev.hu
d.gov

Windows
2008

SharePoint
2010,
InfoPath
2007, MS
SQL Server

(blank)

2: APP ediscovery.h
ud.gov

Windows EMC Source
Once,
e-Discovery
tool, Kazeon

(blank)

OGC-ET
S (P195)

OGC 700 1: PROD 2: APP hwvauap356 Solaris 10 GlassFish 2 (blank)

3: DB hwvaudp109
3

Solaris 10 Oracle SQL
Developer,
Oracle 11g
EE-64bit

(OGCETS
P\
4.0GB)

2: DEV 2: APP hwvauad088 Solaris 10 MyEclipse
5.5.1GA,
GlassFish 2

(blank)

3: DB hwvaudd109
2

Solaris 10 Oracle SQL
Developer,
Oracle 11g
EE-64bit

(OGCETS
D\,
OGCETST
R\)

PARIS
(P202)

PD&R 25 1: PROD 3: DB hwvaldp187
2

Linux 5 SQL
Developer,
Serena
Dimensions,
Oracle

(\236.5
GB)

1:
PROD/DEV

1:
WEB/APP
(BI)

hwvanap133
1

Windows
2008

SAS BI Suite (blank)

2: DEV 1: WEB nthhqd115 Windows
2003

ODBiC
(DEV tool)

(\4GB)

3: DB hwvaldd207
9

Linux 5 SQL
Developer,
Serena
Dimensions,
Oracle

(\236.5
GB)

PAS
(A96)

OCFO 55 1: PROD 2: APP/DB System 2 Unisys
OS2200

COBOL,
MAPPER ,
DMS

(A96\)

2: DEV 2: APP/DB System 3 Unisys
OS2200

COBOL,
MAPPER ,
DMS 2200

(A96\)

PBC-eC
ase
(P148)

OCFO 272 1: PROD 1:
WEB/APP

ctsp.hud.gov Windows
2008

.NET/.IIS
7.5, MS SQL
Server 2008

(blank)

(blank) 55 1: PROD 2: APP/DB ecasedb-01 Windows
2008

.NET/.IIS
7.5, MS SQL
Server 2008

(ECASED
B-01\)



DU100F-16-R-0003
Page 81 of 215

Page B-81

App.
Short

Dept./
Program

# of
Users

Environmen
t

Server
Type

Server Id Server
Platform

Layer
Software

Database\
Size

PBC-Not
es-Legac
y (P148)

OCFO 272 1: PROD 2: APP/DB HSYS IBM Z/OS
1.13

Lotus Notes
6.5

(pbc
tracking.nsf
\169MB,
pbc
archive.nsf
\352MB)

2: DEV 2: APP/DB DSYS IBM Z/OS
1.13

Lotus Notes
6.5

(pbc
tracking.nsf
\20MB,
pbc
archive.nsf
\20MB)

3: TEST 2: APP/DB YSYS IBM Z/OS
1.13

Lotus Notes
6.5

(pbc
tracking.nsf
\17MB,
pbc
archive.nsf
\22MB)

PHAPla
ns
(P174)

PIH 100 1:
PROD/DEV/
TEST

URL hudSharePoi
nt.hud.gov

Windows
2008

(blank) (blank)

PSCRS
(A75I)

OCFO 12 1: PROD 1:
WEB/APP

hwvanwp12
58

Windows
2003

.Net v4 (blank)

3: DB hwvaldp353
4

Linux Oracle 11g (A75IPRO
D\126 GB)

2: DEV 1:
WEB/APP

hwvanad126
3

Windows
2003

.NET (blank)

3: DB hwvaldd351
0

Linux Oracle 11g (A75IDEV\
37GB)

QDLS
(F51Q)

Housing (blank) 1:
PROD/DEV/
TEST

2: APP SharePoint Windows
2008

SharePoint (blank)

REAC
(F89A)

PIH 90000 1: PROD 1: WEB hlannwp001
-005

Windows
2003

.NET/.IIS (blank)

hwvanat161
7

Windows
2003

.NET/.IIS,
MS SQL
2000 client,
Oracle
11GR2 client,
MicroStrateg
y 9.3 client

(blank)

hwvanwp32
42

Windows
2008

.NET/.IIS (blank)

hwvanwp36
11-3615

Windows
2008

.NET/.IIS (blank)

2: APP hpaduap031 Solaris
5.10

WebSQL (blank)

hwvalap202
5-2026

Linux 6.4 WebLogic
10.3

(blank)

hwvalwp190
8-1911

Linux MicroStrateg
y BI suite 9.3

(blank)

hwvalwp191 Linux MicroStrateg (blank)
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2-1915 y BI suite 9.3

hwvauap112
4-1125

Solaris 10 GlassFish 2.1 (blank)

hwvauap204
4-2047

Solaris ColdFusion9 (blank)

hwvauap207
8

Solaris ColdFusion9 (blank)

hwvauap409 Solaris
5.10

WebSQL (blank)

hwvauap606 Solaris 10 GlassFish 2.1 (blank)

nthhqd150 Windows
2003

BizFlow 11 (blank)

2: APP
(Batch)

HSYS IBM Z/OS
1.13

FTP, (blank)

hwvanap164
1

Windows
2008

Winzip 14,
Informatica
PowerCenter
8.6.1, MS
SQL Server
2005 client,
Oracle
11GR2 client,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0
Build 22

(blank)

hwvanap348 Windows
2008

FTP, MS
SQL 2005
client, Oracle
11GR2 client,
Sybase ASE
15.7 client,
MS office
2010, SSH
Tectia client
4.2.0 Build
22, Winzip
14, VBS

(blank)

System 2 Unisys
OS2200

FTP (blank)

2: APP
(deployme
nt)

hwvanap181
7

Windows
2008

MS SQL
Server 2005
client, Oracle
11GR2 client,
Serena
Dimensions
2009 R2,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0

(blank)
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build 22,
Winzip 14

hwvanap181
8

Windows
2008

MS SQL
Server 2005
client, Oracle
11GR2 client,
Serena
Dimensions
2009 R2,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0
build 22,
Winzip 14

(blank)

2: APP
(I&A)

hwvanap306 Windows SiteMinder
12.5

(blank)

2: APP
(Terminal
Server)

hwvanap192
1

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

3: DB hlanndp001 Windows
2003

MS SQL
Server 2005

(blank)

hwvaldp191
6-1917

Linux Oracle
11GR2

(blank)

hwvaldp196 Linux 6.4 Oracle
11GR2
(RAC)

(blank)

hwvaldp213 Linux 6.4 Oracle
11GR2
(RAC)

(blank)

hwvaldp305
0

Linux 6.4 Oracle
11GR2
(RAC)

(blank)

hwvaldp306
6

Linux 6.4 Oracle
11GR2
(RAC)

(blank)

hwvandp329
5

Windows
2008

Sybase ASE
15.0.3

(blank)

hwvandp366
1

Windows
2008

MS SQL
Server 2005

(blank)

hwvandt265 Windows
2003

MS SQL
Server 2000

(blank)

hwvaudp285 Solaris
5.10

Oracle
11GR2

(blank)

nthhqp16 Windows
2008

Sybase ASE
15.7

(blank)

3: DB
(Batch)

hlanndp020 Windows
2008

VBS, Sybase
ASE 15.7

(blank)
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client, Sybase
ASE 15.7,
Winzip 14

hwvaudp325
3

Solaris
5.10

Informatica
PowerCenter
8.6.1, Sybase
ASE 15.7,
Oracle
11GR2 client

(blank)

nthccp08 Windows
2008

Winzip 14 w,
FTP, Sybase
ASE 15.7

(blank)

1:
PROD/TEST

2: APP
(deployme
nt)

hwvanap316
3

Windows
2008

MS SQL
Server 2005
client, Oracle
11GR2 client,
Serena
Dimensions
2009 R2,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0
build 22,
Winzip 14

(blank)

2: DEV 1: WEB hwvanwd30
34
hwvanwd35
26

Windows
2008

.NET/.IIS (blank)

hwvanwt126
0

Windows
2003

.NET/.IIS (blank)

2: APP hwvalad188
9

Linux 6.4 ColdFusion 9 (blank)

hwvalad200
8

Linux 6.4 ColdFusion 9 (blank)

hwvalad202
1-2022

Linux 6.4 WebLogic
10.3

(blank)

hwvandt277 Windows BizFlow 11,
WebLogic

(blank)

hwvauad427 Solaris
5.10

WebSQL (blank)

hwvauad432 Solaris
5.10

WebSQL (blank)

hwvauad948 Solaris
5.10

GlassFish 2.1 (blank)

2: APP
(Batch)

hwvanap932 Windows
2008

FTP, MS
SQL Server
2005 Client,
Oracle
11GR2
Client,
Sybase ASE

(blank)
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15.7 client,
MS Office
2010, SSH
Tectia client
4.2.0 build
22, Winzip
14, VBS,

hwvaudd133
4

Solaris
5.10

Informatica
PowerCenter
8.6.2, Sybase
ASE 15.7,
Oracle 11gr2
client

(blank)

2: APP
(Report
Server)

hwvalwd192
3-1924

Linux MicroStrateg
y BI suite 9.3

(blank)

hwvalwd192
5-1926

Linux MicroStrateg
y BI suite 9.3

(blank)

2: APP
(Terminal
Server)

hwvanad193
1

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP/DB
(Batch)

hlanndd015 Windows
2008

Winzip 14,
Sybase ASE
15.7, FTP

(blank)

3: DB hlanndd016 Windows
2008

Sybase ASE
15.7, FTP

(blank)

hwvaldd192
7

Linux 6.4 Oracle
11GR2

(blank)

hwvaldd305
1

Linux 6.4 Oracle
11GR2

(blank)

hwvaldd348
1

Linux 6.4 Oracle
11GR2

(blank)

hwvandd101
6

Windows
2003

MS SQL
Server 2000

(blank)

hwvandd352
9
hwvandd376
4

Windows
2008

MS SQL
Server 2005

(blank)

hwvandd985 Windows
2003

MS SQL
Server 2005

(blank)

2:
DEV/TEST

2: APP hwvauad112
6

Solaris 10 GlassFish
2.1.1,
JROCKIT-JD
K 1.6

(blank)

hwvauad112
7

Solaris 10 GlassFish
2.1.1,
JROCKIT-JD
K 1.6

(blank)

2: APP
(I&A)

hwvauad426 Solaris
5.10

LDAP (blank)

3: DB hdrfndd004 Windows
2003

MS SQL
Server 2000

(blank)
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hwvauwd23
3

Solaris
5.10

Sybase ASE
15.7

(blank)

3: TEST 1: WEB hwvanad316
0

Windows
2008

.NET/.IIS (blank)

hwvanwt352
5

Windows
2008

.NET/.IIS (blank)

nthhqd147 Windows
2003

.NET/.IIS (blank)

2: APP hwvalad200
5-2006

Linux 6.4 ColdFusion9 (blank)

hwvalat1935
-1936

Linux MicroStrateg
y BI suite 9.3

(blank)

hwvalat2023
-2024

Linux 6.4 WebLogic
10.3

(blank)

hwvalwt193
3-1934

Linux MicroStrateg
y BI suite 9.3

(blank)

hwvandp577 Windows
2003

BizFlow 11 (blank)

hwvauad429 Solaris
5.10

WebSQL (blank)

hwvauad948 Solaris
5.10

GlassFish 2.1 (blank)

2: APP
(Batch)

hwvanad464 Windows Autosys (blank)

hwvanap933 Windows
2008

FTP, MS
SQL Server
2005 client,
Oracle 11gr1
client, Sybase
ASE 15.7
client, MS
Office 2010,
SSH Tectia
client 4.2.0
Build 22,
Winzip 14,
VBS

(blank)

hwvaudd590 Solaris
5.10

Informatica
PowerCenter
8.6.1, Sybase
ASE 15.7,
Oracle 11g r2
client

(blank)

System 3 Unisys
OS2200

FTP (blank)

YSYS IBM Z/OS
1.13

FTP (blank)
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2: APP
(deployme
nt)

hwvanap181
7

Windows
2008

MS SQL
Server 2005
client, Oracle
11gr2 client,
Serena
Dimensions
2009 r2,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0
Build 22,
Winzip 14

(blank)

hwvanap181
8

Windows
2008

MS SQL
Server 2005
client, Oracle
11GR2 client,
Serena
Dimensions
2009 R2,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0
build 22,
Winzip 14

(blank)

2: APP
(Terminal
Server for
iBFM/
iREMS)

hwvanat194
1

Windows
2008

MicroStrateg
y BI suite 9.3

(blank)

2: APP/DB
(Batch)

hwvandd101
7

Windows
2008

Sybase ASE
15.7, Winzip
14, FTP

(blank)

hwvandd102
9

Windows
2008

VBS. Sybase
ASE 15.7,
Sybase ASE
15.7 client,
Winzip 14

(blank)

2:
APP/I&A

hwvaurd231
hwvaurd253

Solaris SiteMinder
12.5, Active
Directory

(blank)

3: DB hwvaldd325
6

Linux 6.4 Oracle 11gr2 (blank)

hwvaldd325
7

Linux Oracle
11GR2

(blank)

hwvaldd348
2

Linux 6.4 Oracle 11gr2 (blank)

hwvaldt1937 Linux 6.4 Oracle 11gr2 (blank)

hwvandd582 Windows
2003

MS SQL
Server 2005

(blank)

hwvandd916 Windows MS SQL (blank)
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2003 Server 2000

hwvandt366
0

Windows
2008

MS SQL
Server 2005

(blank)

hwvanwt376
5

Windows
2008

MS SQL
Server 2005

(blank)

SAMS
(A80S)

Single
Family
Housing

347 1: PROD 2: APP/DB HSYS IBM Z/OS
1.13

SAMS, DB2 (blank)

2: DEV 2: APP/DB DSYS IBM Z/OS
1.13

SAMS, DB2 (blank)

SF-182 Housing 1:
PROD/DEV

1:
WEB/APP
/
DB

SharePoint Windows
2008

InfoPath
Designer
2010,
SharePoint
Designer
2010,
web/app/db:
OCIO
SharePoint
EE--SharePoi
nt 2010

(blank)

SFDMS
(F42D)

Single
Family
Housing

2 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

2: APP/DB System 2 Unisys
OS2200

COBOL Bulk
File Transfer
Utility,
network
systems,
NETEX,
DEPCON,
COMPlus,
UNIACCESS
, ECL
RDBMS

(PU08*F42
DEFAULT
\)

2: DEV 2: APP
(FHA
Connectio
n)

hwvaldd323
4

Linux 6.4 ColdFusion 9 (blank)

2: APP/DB System 3 Unisys
OS2200

COBOL Bulk
File Transfer
Utility,
Network
Systems,
NETwork
Executive
(NETEX),
DEPCON,
CMPlus,
UNIACCESS
, ETL; IPF,
UTIL, EXEC,

(PU08*F42
DEFAULT
\)
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DMP

SFHB
(P83)

Single
Family
Housing

(blank) 1:
PROD/TEST

1:
WEB/APP

hwvanwt130
0

Windows
2003

ASP/.NET/.II
S 6.0, MS
SQL Server
2005, MS
SQL
management
studio

(\127.75GB
)

2: DEV 1:
WEB/APP

hwvanwd12
99

Windows
2003

ASP/.NET/.II
S 6.0, MS
SQL Server
2005, MS
SQL
management
studio

(\127.75M
B)

SFHED
W
(D64A)

Single
Family
Housing

436 1: PROD 1: WEB hudatwork Windows
2003

Coldfusion 5,
SFDW web
page

(blank)

2: APP/DB hwvaudp131
1

Solaris 10 Sybase IQ
15.2, Sybase
ASE 15.7

(SFDW\4.3
TB +
128GB
MEM)

2: DEV 2: APP hhhqnwd002 Windows ColdFusion 5 (blank)

2: APP/DB hwvaudd133
7

Solaris 10 Sybase IQ
15.2, Sybase
ASE 15.7

(SFDW\4.3
TB +
128GB
MEM)

SFIS
(A43)

Single
Family
Housing

727 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

2: APP/DB hudwebapps
8

Windows ASP/.NET/.II
S 6.0, MS
SQL Server

(blank)

3: DB HSYS IBM Z/OS
1.13

BMC, Spufi,
IMS, GHS#,
DB2

(A43P001\
200K
cylinders)

2: DEV 2: APP/DB hhhqnwd002 Windows ASP/.NET/.II
S 6.0, MS
SQL Server

(blank)

3: DB DSYS IBM Z/OS
1.13

BMC, Spufi,
IMS , DB2

(GHAA$.*
)(A43TH00
2.*\100,00
0 cylinders)

2:
DEV/TEST

1: WEB hwvalwd186
8

Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

3: TEST 2: APP/DB hwvanwt178
4

Windows ASP/.NET/.II
S 6.0, MS

(blank)
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SQL Server

3: DB YSYS IBM Z/OS
1.13

BMC, Spufi,
IMS (GHS#.)
DB2

(A43P001\
200K
cylinders)

SFNW
(A80W)

Single
Family
Housing

21058 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

3: DB hwvaudp131
1

Solaris 10 Sybase ASE
15.7

(blank)

hwvaudp458 Solaris Sybase
Central,
Interactive
SQL, ASE
15.0.3

(SFDW\92
0GB)

2: DEV 1:
WEB/APP

hwvalwd186
8

Linux 6.5 ColdFusion 9 (blank)

3: DB hwvaudd102
4

Solaris Sybase
Central,
Interactive
SQL, Sybase
ASE 15.0.3

(SFDW\92
0GB)

hwvaudd133
7

Solaris 10 Sybase IQ
15.2, Sybase
ASE 15.7

(SFDW\)

SFPCS-
P
(A80B)

Single
Family
Housing

5427 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

2: APP hlanndp011(
for FHAC &
Pay.gov)

Windows Java (blank)

hlannfp018 Windows
2003

drive
Remlan01

(blank)

hlannfp019 Windows
2003

H,I,G, Drive
ORG, OAS,
USER1

(blank)

hlannrp003 Windows DEPCON
report
repository

(blank)

hwvanrp568 Windows Sybase Direct
Connect v12

(blank)

hwvauap386 Solaris 10 Shell Script
for SFTP

(blank)

hwvauap438 Solaris Web FTP,
replication
server.

(blank)

hwvauap516 Solaris Cold Fusion,
HTML, Java,
FHAC

(blank)

hwvaudp119
2

Solaris Cold Fusion,
HTML, Java,
FHAC

(blank)
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2: APP/DB HSYS IBM Z/OS
1.13

CICSTS 4.1,
SAS 9.1.3,
ISPF 6.3,
JES2,
MVS/Data
Facility
3.1.13,
TSO/E 3130,
DB2 v8, DB2
Universal DB
for Z
platform

(\480.7
TB)

2: DEV 1:
WEB/APP

hlannrp021 Windows
2008

SFTP,
Serena
Dimensions,
lan sw
repository

(blank)

2: APP hlannrd003 Windows
2003

DEPCON
report
repository

(blank)

hwvalwd186
8

Linux 6.5 FHAC
Development
servers,
ColdFusion 9,
HTML, Java

(blank)

hwvalwd323
1

Linux 6.5 FHAC
Development
servers,
ColdFusion 9,
HTML, Java

(blank)

hwvanrd564 Windows Sybase Direct
Connect v12,
Sybase/SAP
15.5

(blank)

hwvauat461 Solaris Shell Script
for SFTP

(blank)

2: APP/DB DSYS IBM Z/OS
1.13

CICSTS 4.1,
SAS 9.1.3,
ISPF 6.3,
JES2,
MVS/Data
Facility
3.1.13,
TSO/E 3130,
DB2 v8, DB2
Universal DB
for Z
platform

(\12.6GB)

3: TEST 2: APP hwvalwt344
7

Linux HUD TEST
Center

(blank)
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2: APP/DB YSYS IBM Z/OS
1.13

CICSTS 4.1,
SAS 9.1.3,
ISPF 6.3,
JES2,
MVS/Data
Facility/Data
Facility
3.1.13,
TSO/E 3130,
DB2 v8, DB2
Universal DB
for Z
platform

(\480.7 TB)

SFPCS-
U
(A80R)

Single
Family
Housing

16595 1: PROD 1:
WEB/APP

entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

2: APP hlanndp011(
for FHAC &
Pay.gov)

Windows Java (blank)

hlannrp003 Windows DEPCON
report
repository

(blank)

hwvauap386 Solaris 10 Shell Script
for SFTP

(blank)

2: APP/DB HSYS IBM Z/OS
1.13

CICSTS3.1,
SAS 9.1.3
SP4, ISPF
6.3, JES2,
MVS/Data
Facility
3.1.13,
TSO/E 3130,
DB2 v8, DB2
Universal DB
for Z
platform

(NOMAD\
53.5 TB)

2: DEV 1:
WEB/APP

hlannrp021 Windows
2008

SFTP, Serena
Dimensions,
lan sw
repository

(blank)

hwvalwd186
8

Linux 6.5 FHAC
Development
servers,
ColdFusion 9,
HTML, Java

(blank)

hwvalwd323
1

Linux 6.5 FHAC
Development
servers,
ColdFusion 9,
HTML, Java

(blank)

2: APP hlannrd003 Windows
2003

DEPCON
report

(blank)
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repository

hwvauat461 Solaris Shell Script
for SFTP

(blank)

2: APP/DB DSYS IBM Z/OS
1.13

CICSTS3.1,
SAS 9.1.3
SP4, ISPF
6.3, JES2,
MVS/Data
Facility
3.1.13,
TSO/E 3130,
advantage
gem c;oem t
top; v6.0,
encyclopedia
6.5, RD 4GL
NOMAD,
DB2 v8, DB2
Universal DB
for Z
platform

(\1.6GB)

3: TEST 2: APP hwvalwt344
7

Linux HUD TEST
Center

(blank)

2: APP/DB YSYS IBM Z/OS
1.13

CICSTS 3.1,
SAS 9.1.3
SP4, ISPF
6.3, JES2,
MVS/Data
Facility
3.1.13,
TSO/E 3130,
advantage
gem c;oemt
top; v6.0,
encyclopedia
6.5, RD 4GL
NOMAD,
DB2 v8, DB2
Universal DB
for Z
platform

( \53.4GB)

SharePoi
nt
(D100)

OCIO unlimit
ed

1: PROD 1: WEB elaknwpv00
3-005

Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

elannwpv00
3-005

Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

2: APP elaknapv007 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)
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elannapv009 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

2: APP
(Index
server)

elaknapv004 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

2: APP
(project,
Excel
Service)

elaknapv006 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

2: APP
(Cube, sql
analytic
server)

elaknapv005 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360,
MS SQL
Server 2008

(blank)

elannapv007 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360,
MS SQL
Server 2008

(blank)

2: APP
(Index
server)

elannapv006 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

2: APP
(project,
Excel
Service)

elannapv008 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

3: DB elakndpv002 Windows
2008

MS SQL
Server 2008

(blank)

elanndpp009
-010

Windows
2008

MS SQL
Server 2008

(blank)

3: DB
(standby
and
archive)

elaknbpv001 Windows
2008

MS SQL
Server 2008,
DOCAve
Manager

(blank)

elannbpv001 Windows
2008

MS SQL
Server 2008,
DOCAve
Manager

(blank)

2: DEV 1: WEB tlannwtv003 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

2: APP tlannatv007 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)
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3: DB tlanndtv003 Windows
2008

MS SQL
Server 2008

(blank)

3: TEST 1: WEB tlannwtv004 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

2: APP tlannatv006 Windows
2008

SharePoint
2010, Project
Server 2010,
UMT 360

(blank)

3: DB tlanndtv004 Windows
2008

MS SQL
Server 2008

(blank)

STraCA
T
(P274R)

CP&D public
portal

1: PROD 1:
WEB/APP

portal.hud.g
ov

portal.hud.go
v/hudportal/H
UD?src=/pro
gram_offices/
comm_planni
ng/environme
nt/stracat
(STRACAT_
REL_1.4)

(blank)

TDLS
(A62)

OCHCO 9918 1: PROD 2: APP/DB hlanndp019 Windows
2008

MS SQL
Server 2000

(A62_PRO
D\250MB)

2: DEV 3: DB hdrndd002 Windows
2003

MS SQL
Server 2000

(A62_DEV
\250MB)

3: TEST 3: DB hdrndd003 Windows
2003

MS SQL
Server 2000

(A62_TES
T\250MB)

Team
(D91A)

OCFO,
office of
budget

8100 1: PROD 2: APP hwvauap357 Solaris
5.10

Team 7.0 (blank)

3: DB hwvaldp349
9

Linux 6.5 Oracle 11g (D91A_PR
OD\,
TEAMPR
OD\)

2: DEV 2: APP hwvauad089 Solaris
5.10

Oracle 10g,
JCreator LE,
CVSNT
2.0.58d,
Tortoise CVS
1.8.11, Sun
ONE 8, SQL
Developer,
Java 1.5
JROCKIT-JD
K, Java 1.5
JRE,
Netbeans 4.1
IDE

(blank)

3: DB hwvaldd348
0

Linux 6.5 Oracle 11g (TEAMDE
V\,
TEAMTST
\,
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TEAMTR
N\)

3: TEST 2: APP
(FTP
Extract)

hhhqnrd001 Windows
2003

(blank) (blank)

TEAPO
TS
(E08A)

Fair
Housing
& Equal
Opportuni
ty

1400 1:
PROD/DEV/
TEST

2: APP hwvaldp301
4

Linux report server (blank)

TIIS
(F72)

Housing 40 1: PROD 1: WEB entp.hud.gov Linux 6.5 ColdFusion 9,
Java, HTML,
ASP

(blank)

3: DB HSYS IBM Z/OS
1.13

MBC, Spufi,
IMS,
GHAT#.GH
AT, DB2

(F72p001\1
3K
cylinders)

2: DEV 3: DB DSYS IBM Z/OS
1.13

MBC, Spufi,
IMS, DB2 (GHAT#.G

HAT,
F72D001\1
3K
cylinders)

2:
DEV/TEST

1:
WEB/APP

hwvalwd186
8

Linux 6.5 ColdFusion 9,
Java, HTML

(blank)

3: TEST 3: DB YSYS IBM Z/OS
1.13

MBC, Spufi,
IMS, DB2 (GHAD$*,

F72D001\1
3K
cylinders)

TITLE
V (C38I)

CP&D 15 1: PROD 1:
WEB/APP

hwvauap194 Solaris Sun ONE
J2EE 5.2 Java

(blank)

3: DB hwvaudp192 Solaris Oracle 11g,
OLTP

(C38iPRO
D\100MB)

2: DEV 1:
WEB/APP

hwvauad169 Solaris Sun ONE
J2EE 5.2 Java

(blank)

3: DB hwvaudd133
3

Solaris Oracle 11g,
OLTP (C38DEV\

100MB)
3: TEST 1:

WEB/APP
hwvauat183 Solaris Sun ONE

J2EE 5.2 Java
(blank)

3: DB hwvaudt136
2

Solaris Oracle 11g,
OLTP

(C38iUAT\
100MB)

TRACS
(F87)

Multi-Fa
mily
Housing

31509 1: PROD 1:
WEB/APP

hudapps.hud
.gov

Linux 6.0 ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

hudapps2.hu
d.gov

Linux 6.0 ColdFusion 9,
Web server 7,
SiteMinder
12.5

(blank)

2: APP hwvauap356 Solaris 10 Java 8.1 (blank)
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hwvauap358 Solaris 10 Java 8.1 (blank)

hwvauap708
-709

Solaris 10 Java 9.1 (blank)

3: DB HSYS IBM Z/OS
1.13

DB2 , BMC (\70GB)

hwvaldp380
6

Linux Oracle 11g (F87PROD
\14GB)

nthccp08 Windows
2008

Sybase ASE
15.7

(HEREMS\
127GB)

2: DEV 2: APP
(IMAX)

hwvauad627 Solaris 10 Java 9.1 (blank)

3: DB DSYS IBM Z/OS
1.13

DB2 , BMC (\75GB)

hwvaldd353
7

Linux 6.0 Oracle 11g (F87DEV\
14GB)

hwvandd102
8

Windows
2008

Sybase ASE
15.7

(herems_tr
acs_
DEVl_v07r
4\25GB)

2:
DEV/TEST

1:
WEB/APP

hwvalwd190
7

Linux 6.4 TRACS
2.0.2.D,
ColdFusion 9
, Web server
7, SiteMinder
12.5

(blank)

2: APP
(ARAMS)

hwvauat279 Solaris 10 Java 8.1,
TRACS
2.0.2.D

(blank)

2: APP
(IMAX,
TRACS
maintained
)

hwvauat713
hwvauat712

Solaris 10 Java 9.1,
TRACS
2.0.2.D

(blank)

3: TEST 2: APP hwvauwd17
72

Solaris 10 Java 9.1,
TRACS
2.0.2.D

(blank)

3: DB hwvaldt3457 Linux 6.0 Oracle 11g (F87
TEST\14G
B)

hwvaldt3540 Linux 6.0 Oracle 11g (F87TRAC
S\
14GB)

hwvandt102
7

Windows
2008

Sybase ASE
15.7

(HEREMS\
127GB)

YSYS IBM Z/OS
1.13

DB2 , BMC (F87\75GB
)

TransAc
cess

(blank) (blank) 1: PROD 3: DB (blank) Linux Oracle (\5GB)

WASS
(P104)

OCIO 144000 1: PROD 1: WEB hwvalwp204
4-2049
hwvalwp207
6-2078

Linux 6.5 Oracle Web
Server 7,
ColdFusion 9

(blank)
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2: APP hwvalad347
1-3472

Linux 6.5 Oracle
WebLogic
10.36

(blank)

3: DB nthccp08 Windows
2008

Sybase ASE
15.7

(\375GB)

2: DEV 1: WEB hwvalwd200
0

Linux 6.5 Oracle Web
Server 7,
Cold Fusion 9

(blank)

hwvalwd381
4

Linux 6.5 Oracle Web
Server 7,
Cold Fusion 9

(blank)

2: APP hwvalad337
8-3379

Linux 6.5 Oracle
WebLogic
10.36

(blank)

3: DB hwvandd302
6

Windows
2008

Sybase ASE
15.7

(\375GB)
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Server Id Server
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App. Short Environme
nt

Server
Type

Layer
Software

Database\Size # of Users

entp.hud.gov
(hwvalwp343
9-3436)

Linux 6.5 CAIVRS 1: PROD 1: WEB ColdFusion 9,
COBOL,
DEPCON,
SFTP,
UNIACCESS

4630

CHUMS 1: PROD 1: WEB ColdFusion 9,
Java, HTML,
ASP

153

CLAIMS 1: PROD 1: WEB ColdFusion 9,
Java, HTML,
ASP

700

FHAC 1: PROD 1: WEB ColdFusion 9,
Java, HTML,
ASP

76510

HCS 1: PROD 1: WEB ColdFusion 9,
Java, HTML,
ASP

4171

SFDMS 1: PROD 1: WEB ColdFusion 9,
Java, HTML,
ASP

2

SFIS 1: PROD 1: WEB ColdFusion 9,
Java, HTML,
ASP

727

SFNW 1: PROD 1: WEB ColdFusion 9,
Java, HTML,
ASP

21058

SFPCS-P 1: PROD 1: WEB ColdFusion 9,
Java, HTML,
ASP

5427

SFPCS-U 1: PROD 1:
WEB/APP

ColdFusion 9,
Java, HTML,
ASP

16595

TIIS 1: PROD 1: WEB ColdFusion 9,
Java, HTML,
ASP

40

HSYS
(Mainframe)

IBM Z/OS
1.13

CLAIMS 1: PROD 2: APP/DB VSAM/DB2 700

DCAMS 1: PROD 2: APP/DB COBOL/390,
CICS, JCL,
VSAM, IMS

(F71P.DMC.D
MCFF001\,
F7AP.HGD.HG
DFF001\)

53

DMM 1: PROD 2: APP Lotus Notes
6.5

500
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Server
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DSRS 1: PROD 2: APP/DB CICSTS 4.1,
Direct
Network Data
Mover 4.5,
ISPF 6.3, JES2
MVS/Data
Facility 3.1.13,
TSO/E 3130,
DB2 v8

(\61.8TB) 25

EDIS 1: PROD 2: APP IBM Gentran
for MVS/Data
Facility 6.4

1571

GSC 1: PROD 2: APP/DB GSC C90,
C2k, C2kX,
FTP, NSC
Hyperchannel,
CA XCOM,
Sybase
Mainframe
Connect, CA
Endevor 7,
CICS TS v4.1,
DB2I, SMF,
BMC, DB2 V8

(A15P001\19.8
K cylinders)

unlimited

HPNFC 1: PROD 2: APP/DB COBOL, CA
Endevor 7,
DB2 v10

(A75CPT_HUD
_NFC\,
A75CPT_ORG\
)

HUDCAPS 1: PROD 2: APP/DB UDCAPS,
VSAM/DB2
v8.1

(A751H001\,
A75PH01-08
\101.2 TB)

851

MSCS2 1: PROD 2: APP/DB Lotus Notes
6.5

PBC-Notes
-Legacy

1: PROD 2: APP/DB Lotus Notes
6.5

(pbc
tracking.nsf
\169MB, pbc
archive.nsf
\352MB)

272

REAC 1: PROD 2: APP
(Batch)

FTP, 90000

SAMS 1: PROD 2: APP/DB SAMS, DB2 347

SFIS 1: PROD 3: DB BMC, Spufi,
IMS, GHS#,
DB2

(A43P001\200
K cylinders)

727

SFPCS-P 1: PROD 2: APP/DB CICSTS 4.1,
SAS 9.1.3,
ISPF 6.3,
JES2,
MVS/Data
Facility 3.1.13,
TSO/E 3130,
DB2 v8, DB2

(\480.7 TB) 5427
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Universal DB
for Z platform

SFPCS-U 1: PROD 2: APP/DB CICSTS3.1,
SAS 9.1.3
SP4, ISPF 6.3,
JES2,
MVS/Data
Facility 3.1.13,
TSO/E 3130,
DB2 v8, DB2
Universal DB
for Z platform

(NOMAD\53.5
TB)

16595

TIIS 1: PROD 3: DB MBC, Spufi,
IMS,
GHAT#.GHA
T, DB2

(F72p001\13K
cylinders)

40

TRACS 1: PROD 3: DB DB2 , BMC (\70GB) 31509

DSYS
(Mainframe)

IBM Z/OS
1.13

CLAIMS 2: DEV 2: APP/DB COBOL,
Assembly,
CICS,
VSAM/DB2

700

DSRS 2: DEV 2: APP/DB Enterprise
COBOL
4.2M0, CA
Endevor 7,
CICSTS 4.1,
MVS/Data
Facility
03.01.13.00,
TSO/E 3130,
Connect:Direct
Network Data
Mover
4.5M00, DB2
v8

(\1.5GB) 25

EDIS 2: DEV 2: APP IBM Gentran
for MVS/Data
Facility 6.4

1571
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GSC 2: DEV 2: APP/DB z/OS COBOL
4.2,
PitneyBowes
Goup1 Code 1
Plus 3.4,
Oracle Client
for z/OS,
CICS TS 4.1,
Java, NSC
HyperChannel,
FTP, CA
XCOM ,
Sybase
Mainframe
Connect, CA
Endevor 7,
DB2I, SMF,
BMC, DB2 V8

(A15D001\23.3
K cylinders,
A15T001\19.7
K cylinders)

unlimited

HPNFC 2: DEV 2: APP COBOL
(accessing
PROD db)

HUDCAPS 2: DEV 2: APP/DB COBOL II,
Assembly,
JCL, DB2
V8.1

(A75xxx\80GB) 851

PBC-Notes
-Legacy

2: DEV 2: APP/DB Lotus Notes
6.5

(pbc
tracking.nsf
\20MB, pbc
archive.nsf
\20MB)

272

SAMS 2: DEV 2: APP/DB SAMS, DB2 347

SFIS 2: DEV 3: DB BMC, Spufi,
IMS
(GHAA$.*),
DB2

(A43TH002.*\1
00,000
cylinders)

727

SFPCS-P 2: DEV 2: APP/DB CICSTS 4.1,
SAS 9.1.3,
ISPF 6.3,
JES2,
MVS/Data
Facility 3.1.13,
TSO/E 3130,
DB2 v8, DB2
Universal DB
for Z platform

(\12.6GB) 5427
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SFPCS-U 2: DEV 2: APP/DB CICSTS3.1,
SAS 9.1.3
SP4, ISPF 6.3,
JES2,
MVS/Data
Facility 3.1.13,
TSO/E 3130,
advantage gem
c;oem t top;
v6.0,
encyclopedia
6.5, RD 4GL
NOMAD,
DB2 v8, DB2
Universal DB
for Z platform

(\1.6GB) 16595

TIIS 2: DEV 3: DB MBC, Spufi,
IMS, DB2

(GHAT#.GHA
T\,
F72D001\13K
cylinders)

40

TRACS 2: DEV 3: DB DB2 , BMC (\75GB) 31509

YSYS
(Mainframe)

IBM Z/OS
1.13

CLAIMS 3: TEST 2: APP/DB VSAM/DB2 700

DSRS 3: TEST 2: APP/DB CICST 4.1,
Direct
Network Data
Mover 4.5,
ISPF 6.3, JES2
MVS/Data
Facility
3.1.13, TSO/E
3130, DB2 v8

\(61.8TB) 25

GSC 3: TEST 2: APP/DB GSC C90,
C2k, C2kX,
CA Endeavor
7, CICS 4.1,
DB2I, QMF,
BMC DB2 v8

(A15P001\19.8
K cylinders)

unlimited

HUDCAPS 3: TEST 2: APP/DB COBOL II,
JCL, DB2 8.1

(A75yyy\103G
B)

851

PBC-Notes
-Legacy

3: TEST 2: APP/DB Lotus Notes
6.5

(pbc
tracking.nsf
\17MB, pbc
archive.nsf
\22MB)

272

REAC 3: TEST 2: APP
(Batch)

FTP 90000

SFIS 3: TEST 3: DB BMC, Spufi,
IMS (GHS#.)
DB2

(A43P001\200
K cylinders)

727
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SFPCS-P 3: TEST 2: APP/DB CICSTS 4.1,
SAS 9.1.3,
ISPF 6.3,
JES2,
MVS/Data
Facility/Data
Facility 3.1.13,
TSO/E 3130,
DB2 v8, DB2
Universal DB
for Z platform

(\480.7 TB) 5427

SFPCS-U 3: TEST 2: APP/DB CICSTS 3.1,
SAS 9.1.3
SP4, ISPF 6.3,
JES2,
MVS/Data
Facility 3.1.13,
TSO/E 3130,
advantage gem
c;oemt top;
v6.0,
encyclopedia
6.5, RD 4GL
NOMAD,
DB2 v8, DB2
Universal DB
for Z platform

(\53.4GB) 16595

TIIS 3: TEST 3: DB MBC, Spufi,
IMS, DB2

(GHAD$*\,
F72D001\13K
cylinders)

40

TRACS 3: TEST 3: DB DB2 , BMC (F87\75GB) 31509

System 2
(Mainframe)

Unisys
OS2200

BOND 1: PROD 2: APP MAPPER 5

CAIVRS 1: PROD 3: DB IPF, QLP,
SQL, CMPlus,
RDMS/DMS

(F57SCHEMA\
4.3M tracks)

4630

CHUMS 1: PROD 2: APP/DB CMPlus &
Serena
Simensions,
RDMS-1100,
DMS,

(F17RDMS\11
M tracks)

153

CSFSS 1: PROD 2: APP/DB COBOL,
DEPCON,
CMPlus,
UNIACCESS,
ECL, IPF,
UTIL, EXEC,
DMP

(PF42*F42BIA\
,
PF42*F42EDA\
,
PF42*F42BJA\)

2

FHAC 1: PROD 3: DB Unisys
RDMS-1100

(F17RDMS\) 76510

LOCCS 1: PROD 2: APP/DB LOCCS,
RDMS 2200,
DMS 2200,

(A67\) 21700
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PAS 1: PROD 2: APP/DB COBOL,
MAPPER ,
DMS

(A96\) 55

REAC 1: PROD 2: APP
(Batch)

FTP 90000

SFDMS 1: PROD 2: APP/DB COBOL Bulk
File Transfer
Utility,
network
systems,
NETEX,
DEPCON,
COMPlus,
UNIACCESS,
ECL RDBMS

(PU08*F42DEF
AULT\)

2

System 3
(Mainframe)

Unisys
OS2200

BOND 2: DEV 2: APP MAPPER 5

CAIVRS 2: DEV 3: DB IPF, QLP,
SQL, CMPlus,
RDMS/DMS

(F57SCHEMA\
4.3M tracks)

4630

CHUMS 2: DEV 2: APP/DB CMPlus &
Serena
Simensions,
RDMS-1100,
DMS

(F17RDMS\11
M tracks)

153

CSFSS 2: DEV 2: APP/DB COBOL,
DEPCON,
CMPlus,
UNIACCESS,
ECL, IPF,
UTIL, EXEC,
DMP

(PF42*F42BIA\
,
PF42*F42EDA\
,
PF42*F42BJA\)

2

FHAC 2: DEV 3: DB Unisys
RDMS-1100

(F17RDMS\) 76510

LOCCS 2:
DEV/TEST

2: APP/DB LOCCS,
COBOL,
RDMS 2200,
DMS 2200,

(D67\) 21700

PAS 2: DEV 2: APP/DB COBOL,
MAPPER ,
DMS 2200

(A96\) 55

REAC 3: TEST 2: APP
(Batch)

FTP 90000

SFDMS 2: DEV 2: APP/DB COBOL Bulk
File Transfer
Utility,
Network
Systems,
NETwork
Executive
(NETEX),
DEPCON,
CMPlus,

(PU08*F42DEF
AULT\)

2
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UNIACCESS,
ETL; IPF,
UTIL, EXEC,
DMP

nthccp08 Windows
2008

APPS 1: PROD 3: DB Sybase ASE
15.7,
Interactive
SQL, BCP,
Sybase Central

(HEREM\97.8
GB+17GB,
HEREMS_Audi
t\142.4GB+1.8
GB)

20929

DAP 1: PROD 3: DB Sybase ASE
15.7

(\3.5GB) 450

iREMS/iBF
M

1: PROD 3: DB Sybase ASE
15.7

(HEREMS\127
GB)

3309

LASS 1: PROD 3: DB Sybase ASE
15.7

(LASS\17 GB) 51

M2M 1: PROD 3: DB Sybase ASE
15.7

(HEREMS\107
GB)

138/3046

MDDR 1: PROD 3: DB Sybase ASE
15.7

(HEREMS\107
GB)

400

REAC 1: PROD 3: DB
(Batch)

Winzip 14 w,
FTP, Sybase
ASE 15.7

90000

TRACS 1: PROD 3: DB Sybase ASE
15.7

(HEREMS\127
GB)

31509

WASS 1: PROD 3: DB Sybase ASE
15.7

(\375GB) 144000

hwvandd102
8

Windows
2008

AFOCS 2:
DEV/TEST

3: DB Sybase ASE
15.7, Sybase
Central,
Interactive
SQL

(F71_Asset_rec
\)

50

ARM 2:
DEV/TEST

3: DB Sybase ASE
15.7

(cars_int\7GB)
(cars_pilot\7GB
)

4097

DAP 2: DEV 3: DB Sybase ASE
15.7

(\5GB) 450

HCS 2:
DEV/TEST

3: DB Sybase ASE
15.7

(LASS_ DEV\,
LASS_TEST\,
LASS_PROD\1
6GB),
(cars_int\,
cars_arch\6.8G
B)(cars\6.8GB)

4171

iREMS/iBF
M

3: TEST 3: DB Sybase ASE
15.7

(HEREMS\,rem
s_current\
127GB)

3309
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LASS 2: DEV 3: DB Sybase ASE
15.7

(LASS_ DEV\,
LASS_TEST\,
LASS_PROD\1
6GB),
(cars_int,
cars_arch\6.8G
B)

51

M2M 2: DEV 3: DB Sybase ASE
15.7

(HEREMS_m2
m_DEVl\27GB
)

138/3046

MDDR 2: DEV 3: DB Sybase ASE
15.7

(HEREMS_md
dr_DEVl,
v07rs\27GB)

400

TRACS 2: DEV 3: DB Sybase ASE
15.7

(herems_tracs_
DEVl_v07r4\25
GB)

31509

hwvandt1027 Windows
2008

APPS 3: TEST 3: DB Sybase ASE
15.7,
Interactive
SQL, BCP,
Sybase Central

(HEREMS\95G
B+17.1GB,
HEREMS_Audi
t\137.3GB+2G
B)

20929

DAP 3: TEST 3: DB Sybase ASE
15.7

(daps\3.5GB) 450

iREMS/iBF
M

2: DEV 3: DB Sybase ASE
15.7

(HEREMS\127
GB)

3309

M2M 3: TEST 3: DB Sybase ASE
15.7

(HEREMS\107
GB)

138/3046

MDDR 3: TEST 3: DB Sybase ASE
15.7

(HEREMS\107
GB)

400

TRACS 3: TEST 3: DB Sybase ASE
15.7

(HEREMS\127
GB)

31509

hwvandd158
1

Windows
2008

DDSS+ 3: TEST 3: DB MS SQL
Server 2000

(D074_TEST\1.
9GB)

10

AFOCS 3: Test 2: APP
(LAN)

Sybase
Central,
Interactive
SQL

50

ARRTS 3: TEST 3: DB MS SQL
Server 2000

206

EZB 3: TEST 3: DB MS SQL
Server 2000

(D61_TEST\) 140

EZ-RC-PE
RMS

2: DEV 1:
WEB/APP

ASP 3.0 300

GMP 3: TEST 3: DB MS SQL
Server 2005,
PowerBuilder
6.5,
client/server
dbms,

(GMP_TEST\) 900

hlanndp026 Windows
2003

ARRTS 1: PROD 3: DB MS SQL
Server 2000

206
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DECMS 1: PROD 3: DB MS SQL
Server 2000

(DECMSDB\) 800

ECPCIS 1: PROD 3: DB MS SQL
Server 2000

(ECPCIS\) 179

EZB 1: PROD 3: DB MS SQL
Server 2000

(D61_PROD\) 140

LR2000 1: PROD 3: DB PowerBuilder
12, MY SQL
2000

hdrfndd002 Windows
2008

ACRS 2: DEV 3: DB MS SQL
Server 2000

(D04_DEV\7.7
GB)

3325

DECMS 2: DEV 3: DB MS SQL
Server 2000

(V02A_DEV\) 800

EZB 2: DEV 3: DB MS SQL
Server 2000

(D61_DEV\) 140

EZ-RC-PE
RMS

2: DEV 3: DB MS SQL
Server

(PERMS\500M
B)

300

GMP 2: DEV 3: DB MS SQL
Server 2005,
PowerBuilder
6.5,

(GMP_DEV\) 900

hlanndp019 Windows
2008

ACRS 1: PROD 3: DB MS SQL
Server 2000

(D04_PROD\
7.7GB)

3325

EZ-RC-PE
RMS

1: PROD 3: DB MS SQL
Server

(PERMS\500M
B)

300

GMP 1: PROD 3: DB MS SQL
Server 2005,
PowerBuilder
6.5,

900

TDLS 1: PROD 2: APP/DB MS SQL
Server 2000

(A62_PROD\
250MB)

9918

hwvaldd1927 Linux 6.4 DRGR 2: DEV 2: APP/DB Sun ONE 8.1,
Java 1.5,
MicroStrategy
BI Suite 9.3

4574

MFOracleR
S

2: DEV 3: DB
(Meta
Data)

MicroStrategy
BI Suite 9.3

MSTR 2: DEV 3: DB
(Meta Data
for iBFM/
iREMS)

MicroStrategy
BI Suite 9.3

37000

REAC 2: DEV 3: DB Oracle 11g 90000

nthhqp17 Solaris 10 AFOCS 1: PROD 3: DB Sybase ASE
15.7

50

ARM 1: PROD 3: DB Sybase ASE
15.7

(\7GB) 4097

HCS 1: PROD 3: DB Sybase ASE
15.7

(cars,
cars_arch\6.8G
B)

4171

HMIMIS 1: PROD 3: DB Sybase ASE (P046_HMIMI 50+
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15.7 S\)

hwvaldp1916
-1917

Linux DRGR 1: PROD 2: APP/DB Sun ONE
Application
Server
Application
Server8.1,
MicroStrategy
BI suite 9.3

4574

MFOracleR
S

1: PROD 3: DB
(Meta Data
for iBFM/
iREMS)

MicroStrategy
BI suite 9.3

MSTR 1: PROD 3: DB
(Meta
Data)

MicroStrategy
BI suite 9.3

37000

REAC 1: PROD 3: DB Oracle 11g 90000

ecasedb-01 Windows
2008

ARCATS-e
Case

1: PROD 3: DB MS SQL
Server 2008

(ECASEDB-01\
)

433

ERM/CTS/
FMS2

2: DEV 3: DB MS SQL
Server 2008

(Ecasedb-01\)

PBC-eCase 1: PROD 2: APP/DB .NET/.IIS 7.5,
MS SQL
Server 2008

(Ecasedb-01\) 55

hdrfndd001 Windows
2008

ARRTS 2: DEV 3: DB MS SQL
Server 2000

206

ECPCIS 2: DEV 3: DB MS SQL
Server 2000

(ECPCIS\) 179

LAS 2:
DEV/TEST

3: DB MS SQL
Server 2008,
Management
Studio

(NLS_DEV\),
(NLS_UAT\)

33

hlanndp016 Windows
2008

DDSS+ 1: PROD 3: DB MS SQL
Server 2000,
Sybase ASE
15.7

(D074_SPP_PR
OD\1.9GB)

10

HPS/SPS 1: PROD 2: APP/DB PowerBuilder
9, MS SQL
Server 2000

(P035_PROD\) 224

LAS 1: PROD 3: DB MS SQL
Server 2000,
Management
Studio

(NLS_PROD\) 33

hwvaldp3534 Linux FDM 1: PROD 3: DB Oracle 11g (A75RWRHD\
10GB)

1158

FDOnline 1: PROD 3: DB Oracle 11g (A75RWRHD\
10GB)

2500

PSCRS 1: PROD 3: DB Oracle 11g (A75IPROD\
126 GB)

12

hwvaldt1937 Linux 6.4 DRGR 3: TEST 2: APP/DB
(Training)

Sun ONE 8.1,
Java 1.5,
MicroStrategy

4574
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BI suite 9.3

MFOracleR
S

3: TEST 3: DB
(Meta Data
for iBFM/
iREMS)

MicroStrategy
BI suite 9.3

REAC 3: TEST 3: DB Oracle 11g 90000

hwvaldt3457 Linux 6.0 iREMS/iBF
M

2: DEV 3: DB Oracle 11g (IREMSTST\
24GB)

3309

MFDCS 3: TEST 3: DB Oracle 11g (iREMSUAT\)

TRACS 3: TEST 3: DB Oracle 11g (F87TEST\14G
B)

31509

hdrfndd003 Windows
2008

ACRS 3: TEST 3: DB MS SQL
Server 2000

(D04_TEST\
7.7GB)

3325

LR2000 3: TEST 3: DB PowerBuilder
12

hwvaldd3380 Linux 6.0 iREMS/iBF
M

3: TEST 3: DB Oracle 11g (IREMSDEV\
24GB)

3309

M2M 2: DEV 3: DB Oracle 11g (F24BDEV\) 138/3046

hwvaldd3381 Linux 6.0 HM-OPIIS 2: DEV 3: DB Oracle 11g (OEMFDDB1\) 1500

MFOracleR
S

2: DEV 3: DB Oracle 11g (MFRPTDEV\,
MFRPTTST\
90GB)

hwvaldd3398 Linux 6.5 HEROS 2: DEV 3: DB Oracle 11g (C04HEROS\) 4150

IDIS 2: DEV 3: DB Oracle 11.g,
OLTP, OLAP

9168

hwvaldd3480 Linux 6.5 HCS 2: DEV 3: DB Oracle 11g (F11DEV\4.3G
B)

4171

Team 2: DEV 3: DB Oracle 11g (TEAMDEV,
TEAMTST,
TEAMTRN\)

8100

hwvaldd3510 Linux FDM 2: DEV 3: DB Oracle 11g (A75RWRHD\
9.1GB)

1158

PSCRS 2: DEV 3: DB Oracle 11g (A75IDEV\37G
B)

12

hwvaldp1918 Linux MFOracleR
S

1: PROD 3: DB
(Enterprise
Manager
for iBFM/
iREMS)

MicroStrategy
BI Suite 9.3

MSTR 1: PROD 3: DB
(Enterprise
Manager)

37000

hwvaldp3460 Linux 6.0 HM-OPIIS 1: PROD 3: DB Oracle 11g (OEMFTDB1\,
INFOREP\,
OEMFTDB1\,
INFOREP\)

1500
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MFOracleR
S

1: PROD 3: DB Oracle 11g (MFRPTPRD\
90GB)

hwvaldp3706 Linux 6.5 HEROS 1: PROD 3: DB Oracle 11g (C04HEROS\) 4150

IDIS 1: PROD 3: DB Oracle 11g R2,
OLTP

(C04PROD\) 9168

hwvaldt3458 Linux 6.0 HM-OPIIS 3: TEST 3: DB Oracle 11g (OEMFTDB1\) 1500

MFOracleR
S

3: TEST 3: DB Oracle 11g (MFRPTINT\
90GB)

hwvaldt3483 Linux 6.5 HEROS 3: TEST 3: DB Oracle 11g (C04HEROS\) 4150

IDIS 3: TEST 3: DB Oracle 11g.
R2, OLTP

9168

hwvaldt3507 Linux 6.5 HEROS 3: TEST 3: DB Oracle 11g (C04HEROS\) 4150

IDIS 3: TEST 3: DB Oracle 11g,
OLTP, OLAP

9168

hwvaudd404 Solaris FHITS 2: DEV 3: DB Oracle 11g 1000

HEMS 2: DEV 3: DB Oracle 11g (VOEHEMSD\
2.5GB)

hwvaldd1928 Linux MFOracleR
S

2: DEV 3: DB
(Enterprise
Manager
for iBFM/
iREMS)

MicroStrategy
BI Suite 9.3

MSTR 2: DEV 3: DB
(Enterprise
Manager)

MicroStrategy
BI Suite 9.3

(C38GPRD\,
C38GRPT\
50GB)

37000

hwvandp114
3

Windows
2003

FDM 1: PROD 3: DB MS SQL
Server 2005

(a75r_jrnis\,
a75r_ PROD\,
a75r_tran\,
cogos_audit\,
cognos_cm\),
(travel\1.05 TB)

1158

FDOnline 1: PROD 3: DB MS SQL
Server 2005

(travel\1.05 TB) 2500

hwvalwd1868 Linux 6.5 CAIVRS 2: DEV 2: APP ColdFusion 9,
COBOL,
DEPCON,
SFTP,
UNIACCESS

4630

CHUMS 2: DEV 1: WEB ColdFusion 9 153

SFIS 2:
DEV/TEST

1: WEB ColdFusion 9,
Java, HTML,
ASP

727

SFNW 2: DEV 1:
WEB/APP

ColdFusion 9 21058

SFPCS-P 2: DEV 2: APP FHAC
Development
servers,
ColdFusion 9,
HTML, Java

5427
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SFPCS-U 2: DEV 1:
WEB/APP

FHAC
Development
servers,
ColdFusion 9,
HTML, Java

16595

TIIS 2:
DEV/TEST

1:
WEB/APP

ColdFusion 9,
Java, HTML

40

hwvalwt1933
-1934

Linux DRGR 2:
DEV/TEST

1:
WEB/APP

Sun ONE 8.1,
Java 1.5,
MicroStrategy
BI suite 9.3

4574

HUDSTAT 3: TEST 1: WEB MicroStrategy
BI suite 9.3

330

MFOracleR
S

3: TEST 1:
WEB/APP
(BI for
iBFM/iRE
MS
Reports)

MicroStrategy
BI suite 9.3

MSTR 3: TEST 1:
WEB/APP

MicroStrategy
BI suite 9.3

37000

REAC 3: TEST 2: APP MicroStrategy
BI suite 9.3

90000

hwvalwp1908
-1911

Linux DRGR 1: PROD 1:
WEB/APP

Sun ONE 8.1,
MicroStrategy
BI suite 9.3

4574

HUDSTAT 1: PROD 1: WEB MicroStrategy
BI suite 9.3

330

MFOracleR
S

1: PROD 1:
WEB/APP
(for
iBFM/iRE
MS
Reports)

MicroStrategy
BI suite 9.3

MSTR 1: PROD 1:
WEB/APP

MicroStrategy
BI suite 9.3

37000

REAC 1: PROD 2: APP MicroStrategy
BI suite 9.3

90000

hwvalwd1907 Linux 6.4 APPS 2:
DEV/TEST

1:
WEB/APP

APPS v12.2,
ColdFusion 9,
Webserver 7,
SiteMinder
12.5

20929

iREMS/iBF
M

2:
DEV/TEST

2: APP ColdFusion 9,
Webserver 7,
SiteMinder
12.5

3309

M2M 2:
DEV/TEST

1:
WEB/APP

M2M v7.3.4,
ColdFusion 9,
Webserver 7,
SiteMinder

138/3046
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12.5

MDDR 2:
DEV/TEST

1:
WEB/APP

M2M v7.3.4,
ColdFusion 9,
Webserver 7,
SiteMinder
12.5

400

TRACS 2:
DEV/TEST

1:
WEB/APP

TRACS
2.0.2.D,
ColdFusion 9 ,
Webserver 7,
SiteMinder
12.5

31509

hwvalat1935-
1936

Linux DRGR 3: TEST 2: APP (BI
Training)

Sun ONE 8.1,
Java 1.5,
MicroStrategy
BI suite 9.3

4574

HUDSTAT 3: TEST 2: APP MicroStrategy
BI suite 9.3

330

MFOracleR
S

3: TEST 2: APP (BI
for
iBFM/iRE
MS
Reports)

MicroStrategy
BI Suite 9.3

MSTR 3: TEST 2: APP
(BI)

MicroStrategy
BI suite 9.3

37000

REAC 3: TEST 2: APP MicroStrategy
BI suite 9.3

90000

hudapps.hud.
gov

Linux 6.0 APPS 1: PROD 1:
WEB/APP

ColdFusion 9,
Webserver 7,
SiteMinder
12.5

20929

M2M 1: PROD 1:
WEB/APP

ColdFusion 9,
Webserver 7,
SiteMinder
12.5, M2M
7.3.4

138/3046

MDDR 1: PROD 1:
WEB/APP

ColdFusion 9,
Webserver 7,
SiteMinder
12.5

400

TRACS 1: PROD 1:
WEB/APP

ColdFusion 9,
Webserver 7,
SiteMinder
12.5

31509

hudapps2.hu
d.gov

Linux 6.0 APPS 1: PROD 1:
WEB/APP

ColdFusion 9,
Webserver 7,
SiteMinder
12.5

20929



DU100F-16-R-0003
Page 114 of 215

Page B-114

Server Id Server
Platform

App. Short Environme
nt

Server
Type

Layer
Software

Database\Size # of Users

iREMS/iBF
M

1: PROD 1:
WEB/APP

ColdFusion 9,
Webserver 7,
SiteMinder
12.5

3309

M2M 1: PROD 1:
WEB/APP

ColdFusion 9,
Webserver 7,
SiteMinder
12.5, M2M
7.3.4

138/3046

MDDR 1: PROD 1:
WEB/APP

ColdFusion 9,
Webserver 7,
SiteMinder
12.5

400

TRACS 1: PROD 1:
WEB/APP

ColdFusion 9,
webserver 7,
SiteMinder
12.5

31509

hwvalwd1923
-1924

Linux HUDSTAT 2: DEV 1: WEB MicroStrategy
BI suite 9.3

330

MFOracleR
S

2: DEV 1:
WEB/APP
(for
iBFM/iRE
MS
Reports)

MicroStrategy
BI suite 9.3

MSTR 2: DEV 1:
WEB/APP

MicroStrategy
BI suite 9.3

37000

REAC 2: DEV 2: APP
(Report)

MicroStrategy
BI suite 9.3

90000

hwvalap1912
-1915

Linux DRGR 1: PROD 2: APP
(BI)

MicroStrategy
BI suite 9.3

4574

HUDSTAT 1: PROD 2: APP MicroStrategy
BI suite 9.3

330

MFOracleR
S

1: PROD 2: APP (BI
for
iBFM/iRE
M Reports)

MicroStrategy
BI suite 9.3

MSTR 1: PROD 2: APP
(BI)

MicroStrategy
BI suite 9.3

37000

hwvalad1925
-1926

Linux DRGR 2: DEV 2: APP
(BI)

Sun ONE 8.1,
Java 1.5,
MicroStrategy
9.3

4574

HUDSTAT 2: DEV 2: APP
(BI)

MicroStrategy
BI suite 9.3

330

MFOracleR
S

2: DEV 2: APP (BI
for
iBFM/iRE
MS
Reports)

MicroStrategy
BI suite 9.3
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MSTR 2: DEV 2: APP
(BI)

MicroStrategy
BI suite 9.3

37000

ctsp.hud.gov Windows
2008

ARCATS-e
Case

1: PROD 1:
WEB/APP

.NET/.IIS 7.5 433

ERM/CTS/
FMS2

2: DEV 2: APP .NET/.IIS 7.5,
CatExpress,
FOIAxpress

PBC-eCase 1: PROD 1:
WEB/APP

.NET/.IIS 7.5,
MS SQL
Server 2008

272

hlannfp019 Windows
2003

EZB 1:
PROD/DEV
/TEST

2: APP
(LAN)

EZBudget 6.7 140

FIRMS 1: PROD 2: APP Archibus 16

SFPCS-P 1: PROD 2: APP H,I,G, Drive
ORG, OAS,
USER1

5427

hlannrd003 Windows
2003

CHUMS 2: DEV 2: APP DEPCON
EOM 8.1.2

153

SFPCS-P 2: DEV 2: APP DEPCON
report
repository

5427

SFPCS-U 2: DEV 2: APP DEPCON
report
repository

16595

hwvalwd3231 Linux 6.5 HCS 3: TEST 1:
WEB/APP

ColdFusion 9 4171

SFPCS-P 2: DEV 2: APP FHAC
Development
servers,
ColdFusion 9,
HTML, Java

5427

SFPCS-U 2: DEV 1:
WEB/APP

FHAC
Development
servers,
ColdFusion 9,
HTML, Java

16595

hwvanad1931 Windows
2008

MFOracleR
S

2: DEV 2: APP
(Terminal
server for
iBFM/
iREMS)

MicroStrategy
BI suite 9.3

MSTR 2: DEV 2: APP
(Terminal
Server)

MicroStrategy
BI suite 9.3

37000

REAC 2: DEV 2: APP
(Terminal
Server)

MicroStrategy
BI suite 9.3

90000
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hwvanap1921 Windows
2008

MFOracleR
S

1: PROD 2: APP
(Terminal
Server)

MicroStrategy
BI suite 9.3

MSTR 1: PROD 2: APP
(Terminal
Server)

MicroStrategy
BI suite 9.3

37000

REAC 1: PROD 2: APP
(Terminal
Server)

MicroStrategy
BI suite 9.3

90000

hwvanwp125
8

Windows
2003

FDM 1: PROD 1: WEB .NET v4,
.NET/.IIS v6,
Adobe
ColdFusion
MX8

1158

FDOnline 1: PROD 1: WEB .NET 4, Adobe
ColdFusion
MX8

2500

PSCRS 1: PROD 1:
WEB/APP

.Net v4 12

hwvauad089 Solaris
5.10

ARRTS 2: DEV 2: APP Java 8.1_02 206

HCS 2: DEV 1:
WEB/APP

ColFfusion 9 4171

Team 2: DEV 2: APP Oracle 10g,
JCreator LE,
CVSNT
2.0.58d,
Tortoise CVS
1.8.11, Sun
ONE 8, SQL
Developer,
Java 1.5
JROCKIT-JD
K, Java 1.5
JRE, Netbeans
4.1 IDE

8100

hwvauwd233 Solaris
5.10

CLAIMS 2: DEV 2: APP ColdFusion 9 700

LOCCS 3: TEST 2: APP eLOCCS,
ColdFusion 7,
Java 6 SE

21700

REAC 2:
DEV/TEST

3: DB Sybase ASE
15.7

90000

hhhqnwd002 Windows SFHEDW 2: DEV 2: APP ColdFusion 5 436

SFIS 2: DEV 2: APP/DB ASP/.NET/.IIS
6.0, MS SQL
Server

727

hlanndp011
(For FHAC
and Pay.gov)

Windows SFPCS-P 1: PROD 2: APP Java 5427

SFPCS-U 1: PROD 2: APP Java 16595

hlannrp003 Windows SFPCS-P 1: PROD 2: APP DEPCON
report
repository

5427



DU100F-16-R-0003
Page 117 of 215

Page B-117

Server Id Server
Platform

App. Short Environme
nt

Server
Type

Layer
Software

Database\Size # of Users

SFPCS-U 1: PROD 2: APP DEPCON
Report
Repository

16595

hlannrp021 Windows
2008

SFPCS-P 2: DEV 1:
WEB/APP

SFTP, Serena
Dimensions,
LAN sw
repository

5427

SFPCS-U 2: DEV 1:
WEB/APP

SFTP, Serena
Dimensions,
LAN sw
repository

16595

hudwebapps6 Windows DECMS 1: PROD 1:
WEB/APP

ASP, Crystal
Reports 8,
ActiveX
Control

800

ECPCIS 1: PROD 1:
WEB/APP

.NET/.IIS,
ASP,
SharePoint
2010

179

hwvaldd3234 Linux 6.4 FHAC 2: DEV 3: DB
(webDB)

Oracle (F17webdd\) 76510

SFDMS 2: DEV 2: APP
(FHA
Connection
)

ColdFusion 9 2

hwvaldp3014 Linux FHITS 1: PROD 2: APP
(Report
server)

Oracle 11g 1000

TEAPOTS 1:
PROD/DEV
/TEST

2: APP
(Report
server)

1400

hwvalwt3447 Linux SFPCS-P 3: TEST 2: APP HUD TEST
Center

5427

SFPCS-U 3: TEST 2: APP HUD TEST
Center

16595

hwvanad1263 Windows
2003

FDM 2: DEV 1: WEB .NET v4,
.NET/.IIS v6,
Adobe
ColdFusion
MX8

1158

PSCRS 2: DEV 1:
WEB/APP

MS .NET 12

hwvanad1287 Windows
2003

DRGR 2: DEV 2: APP
(MAP)

.NET/.IIS 4574

HUD eGIS 2: DEV 1:
WEB/APP
(GIS)

ArcGIS Server
SOM, SOC,
Oracle 11g
client
r11.2.0.1.0,
.NET web
services,

25250
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eGIS Web
applications,
.NET/.IIS

hwvanad1929 Windows
2008

MFOracleR
S

2: DEV 2: APP
(Enterprise
Mgr for
iBFM/
iREMS)

MicroStrategy
BI suite 9.3

MSTR 2: DEV 2: APP
(Enterprise
Mgr)

MicroStrategy
BI suite 9.3

37000

hwvanad1930 Windows
2008

MFOracleR
S

2: DEV 2: APP
(Mobile for
iBFM/
iREMS)

MicroStrategy
BI suite 9.3

MSTR 2: DEV 2: APP
(Mobile)

MicroStrategy
BI suite 9.3

37000

hwvanad1932 Windows
2008

MFOracleR
S

2: DEV 2: APP
(Narrow
Cast for
iBFM/
iREMS)

MicroStrategy
BI suite 9.3

MSTR 2: DEV 2: APP
(Narrow
Cast)

MicroStrategy
BI suite 9.3

37000

hwvanap1181
hwvanap1159

Windows
2003

FDM 1: PROD 2: APP
(BI)

IBM Cognos
8.4

1158

FDOnline 1: PROD 2: APP IBM Cognos
8.4

2500

hwvanap1919 Windows
2008

MFOracleR
S

1: PROD 2: APP
(Enterprise
Mgr)

MicroStrategy
BI suite 9.3

MSTR 1: PROD 2: APP
(Narrow
Cast)

MicroStrategy
BI suite 9.3

37000

hwvanap1920 Windows
2008

MFOracleR
S

1: PROD 2: APP
(Mobile)

MicroStrategy
BI suite 9.3

MSTR 1: PROD 2: APP
(Mobile)

MicroStrategy
BI suite 9.3

37000

hwvanap1922 Windows
2008

MFOracleR
S

1: PROD 2: APP
(Narrow
Cast)

MicroStrategy
BI suite 9.3

MSTR 1: PROD 2: APP
(Enterprise
Mgr)

MicroStrategy
BI suite 9.3

37000
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hwvanat1288 Windows
2003

DRGR 3: TEST 2: APP
(MAP for
Training)

.NET/.IIS 4574

HUD eGIS 3: TEST 1:
WEB/APP

ArcGIS Server
SOM, SOC,
Oracle 11g
client
r11.2.0.1.0,
.NET web
services,
eGIS Web
applications,
.NET/.IIS

25250

hwvanat1941 Windows
2008

MFOracleR
S

3: TEST 2: APP
(Terminal
Server for
iBFM/
iREMS)

MicroStrategy
BI suite 9.3

REAC 3: TEST 2: APP
(Terminal)

MicroStrategy
BI suite 9.3

90000

hwvanrd564 Windows GSC 2: DEV 2: APP
(Com
Bridge)

Sybase Direct
Connect v12

unlimited

SFPCS-P 2: DEV 2: APP Sybase Direct
Connect v12,
Sybase/SAP
15.5

5427

hwvanrp568 Windows GSC 1: PROD 2: APP
(Com
Bridge)

Sybase Direct
Connect v12

unlimited

SFPCS-P 1: PROD 2: APP Sybase Direct
Connect v12

5427

hwvanwt1784 Windows AFOCS 2: DEV 1:
WEB/APP

HTML, Java,
ColdFusion
8.0, Sybase
Central,
Interactive
SQL, AFOCS,
ICBTS

50

SFIS 3: TEST 2: APP/DB ASP/.NET/.IIS
6.0, MS SQL
Server

727

hwvauad1126 Solaris 10 ARM 2: DEV 2: APP GlassFish
2.1.1,
JROCKIT-JD
K 1.6

4097

REAC 2:
DEV/TEST

2: APP GlassFish
2.1.1

90000

hwvauad1127 Solaris 10 ARM 3: TEST 2: APP GlassFish
2.1.1,
JROCKIT-JD

4097
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K 1.6

REAC 2:
DEV/TEST

2: APP GlassFish
2.1.1

90000

hwvauap1124
-1125

Solaris 10 APPS 1: PROD 1:
WEB/APP

GlassFish
2.1.1,
Enterprise
Cluster

20929

REAC 1: PROD 2: APP GlassFish
2.1.1

90000

hwvauap356 Solaris 10 OGC-ETS 1: PROD 2: APP GlassFish
2.1.1

700

TRACS 1: PROD 2: APP Java 8.1 31509

hwvauap357 Solaris 10 ARRTS 1: PROD 2: APP Java 8.1 206

Team 1: PROD 2: APP Team 7.0 8100

hwvauap386 Solaris 10 SFPCS-P 1: PROD 2: APP Shell Script for
SFTP

5427

SFPCS-U 1: PROD 2: APP Shell Script for
SFTP

16595

hwvauap606 Solaris 10 APPS 1: PROD 1:
WEB/APP

GlassFish 2.1,
Enterprise
Doman
Adman Server

20929

REAC 1: PROD 2: APP GlassFish 2.1 90000

hwvauat461 Solaris SFPCS-P 2: DEV 2: APP Shell Script for
SFTP

5427

SFPCS-U 2: DEV 2: APP Shell Script for
SFTP

16595

hwvaudd133
7

Solaris 10 SFHEDW 2: DEV 2: APP/DB Sybase IQ
15.2, Sybase
ASE 15.7

(SFDW\4.3TB
+ 128GB
MEM)

436

SFNW 2: DEV 3: DB Sybase IQ
15.2, Sybase
ASE 15.7

(SFDW\) 21058

hwvaudd160
1

Solaris 10 HM-OPIIS
(P220)

2: DEV 3: DB Oracle 11g (OEMFDDB1\,
INFOREP-curre
nt\)

1500

HUDSTAT 1:
PROD/DEV

2: APP
(ETL
Batch)

Informatica
PowerCenter
8.6.1

330

hwvaudp131
1

Solaris 10 SFHEDW 1: PROD 2: APP/DB Sybase IQ
15.2, Sybase
ASE 15.7

(SFDW\4.3TB
+ 128GB
MEM)

436

SFNW 1: PROD 3: DB Sybase ASE
15.7

21058

nthhqp16 Windows
2008

IMF 1:
PROD/DEV

2: APP/DB Sybase ASE
15.7

REAC 1: PROD 3: DB Sybase ASE
15.7

90000

nthhqd143 Windows
2003

DECMS 2: DEV 1:
WEB/APP

ASP, Crystal
Reports 8,

800
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ActiveX
Control

ECPCIS 2: DEV 1:
WEB/APP

.NET/.IIS,
ASP,
SharePoint
2010

179
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10.1.1.180 Solaris 5.1 GMS 3: TEST 2: APP OSHC GMS 172

10.1.1.61 Solaris 5.1 GMS 3: TEST 3: DB
Oracle SQL
Developer 3.2

(Orade\10MB) 172

172.21.111.7
6

Windows
2003

HMIMIS
2:
DEV/TEST

1:
WEB/APP

ColdFusion 9 50+

172.21.80.45
Windows
2003

HMIMIS
2:
DEV/TEST

3: DB
Sybase ASE
15.7

(P046_HMIMI
S\)

50+

atlas.hud.gov
Windows
2008

APPS 2: DEV 3: DB

Sybase ASE
15.7,
Interactive
SQL, BCP,
Sybase Central

(HEREMS\102
GB+18GB
HEREMS_Audi
t\143GB+2GB,
HEREMS_P16\
150MB+10MB)

20929

atsloccs
Windows
2003

LOCCS 2: DEV 2: APP
ColdFusion 5,
Java 6 SE

21700

DeskTop EZB 2: DEV
0:
DESKTOP

PowerBuilder
v 11.5, MS
SQL Server
client 2000

140

devportalapps
.hud.gov

IOD 2: DEV 1: WEB
WebLogic
10.3.6

ediscovery.hu
d.gov

Windows
OGC-EDM
S

2:
DEV/TEST

2: APP

EMC Source
Once,
e-Discovery
tool, Kazeon

478

elaknapv004
Windows
2008

SharePoint 1: PROD
2: APP
(Index
server)

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

elaknapv005
Windows
2008

SharePoint 1: PROD

2: APP
(Cube, sql
analytic
server)

SharePoint
2010, Project
Server 2010,
UMT 360, MS
SQL Server
2008

unlimited

elaknapv006
Windows
2008

SharePoint 1: PROD

2: APP
(project,
Excel
Service)

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

elaknapv007
Windows
2008

SharePoint 1: PROD 2: APP

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

elaknbpv001
Windows
2008

SharePoint 1: PROD
3: DB
(standby
and

MS SQL
Server 2008,
DOCAve

unlimited
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archive) Manager

elakndpv002
Windows
2008

SharePoint 1: PROD 3: DB
MS SQL
Server 2008

unlimited

elaknwpv003-
005

Windows
2008

SharePoint 1: PROD 1: WEB

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

elannapv006
Windows
2008

SharePoint 1: PROD
2: APP
(Index
server)

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

elannapv007
Windows
2008

SharePoint 1: PROD

2: APP
(Cube, sql
analytic
server)

SharePoint
2010, Project
Server 2010,
UMT 360, MS
SQL Server
2008

unlimited

elannapv008
Windows
2008

SharePoint 1: PROD

2: APP
(project,
Excel
Service)

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

elannapv009
Windows
2008

SharePoint 1: PROD 2: APP

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

elannbpv001
Windows
2008

SharePoint 1: PROD

3: DB
(standby
and
archive)

MS SQL
Server 2008,
DOCAve
Manager

unlimited

elanndpp009-
010

Windows
2008

SharePoint 1: PROD 3: DB
MS SQL
Server 2008

unlimited

elannwpv003-
005

Windows
2008

SharePoint 1: PROD 1: WEB

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

hdrfndd004
Windows
2003

REAC
2:
DEV/TEST

3: DB
MS SQL
Server 2000

90000

hdrfndd010
Windows
2003

LAS
2:
DEV/TEST

2: APP

Nortridge
Loan System
(NLS) 4.5.23,
.NET 4.0

33

hdrfnff006
Windows
2008

EZ-RC-PE
RMS

3: TEST 3: DB
MS SQL
Server

(PERMS\500M
B)

300

hdrfnwd001
Windows
2008

EZ-RC-PE
RMS

3: TEST
1:
WEB/APP

ASP 3.0 300

hdrfnwp008
Windows
2003

GIMS II 1: PROD
2: APP
(Batch)

Omniformat 1500

hdrndd002
Windows
2003

TDLS 2: DEV 3: DB
MS SQL
Server 2000

(A62_DEV\
250MB)

9918
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hdrndd003
Windows
2003

TDLS 3: TEST 3: DB
MS SQL
Server 2000

(A62_TEST\
250MB)

9918

hecmaltdb
Windows
2003

HERMIT
2:
DEV/TEST

3: DB (AM
Server)

Oracle 10g 2750

hecmaltdb01
Windows
2003

HERMIT 1: PROD
3: DB (AM
Server)

Oracle 11g 2750

hecmaltweb
Windows
2008

HERMIT
2:
DEV/TEST

1: WEB
(AM
Server)

Oracle 11g 2750

hecmaltweb0
1

Windows
2003

HERMIT 1: PROD
1: WEB
(AM
Server)

Oracle 11g 2750

hecmsql
Windows
2008

HERMIT
2:
DEV/TEST

3: DB (SM
Server)

MS SQL
Server 2008

2750

hecmsql01-02
Windows
2008

HERMIT 1: PROD
3: DB (SM
Server)

MS SQL
Server 2008

2750

hecmweb
Windows
2008

HERMIT
2:
DEV/TEST

1: WEB
(SM
Server)

MS SQL
Server 2008

2750

hecmweb01-b
02

Windows
2008

HERMIT 1: PROD
1: WEB
(SM
Server)

MS SQL
Server 2008

2750

hhhqnap002
Windows
2000

CHUMS 1: PROD 2: APP
DEPCON
EOM 7.1

153

hhhqnfpv001
Windows
2003

FIRMS 2: DEV 2: APP Archibus 16

hhhqnrd001
Windows
2003

Team 3: TEST
2: APP
(FTP
Extract)

8100

hhhqnwd024 Windows GSC 2: DEV
1:
WEB/APP

ColdFusion unlimited

hlanndd015
Windows
2008

REAC 2: DEV
2: APP/DB
(Batch)

Winzip 14,
Sybase ASE
15.7, FTP

90000

hlanndd016
Windows
2008

REAC 2: DEV 3: DB
Sybase ASE
15.7, FTP

90000

hlanndp001
Windows
2003

REAC 1: PROD 3: DB
MS SQL
Server 2005

90000

hlanndp017
Windows
2003

AFOCS 1: PROD
2: APP
(LAN)

50

hlanndp020
Windows
2008

REAC 1: PROD
3: DB
(Batch)

VBS, Sybase
ASE 15.7
client, Sybase
ASE 15.7,
Winzip 14

90000

hlanndp028
Windows
2003

FIRMS 1: PROD 3: DB
Oracle
9.2.0.8.0i

(FIRMS\35.9G
B)

hlannfp018
Windows
2003

SFPCS-P 1: PROD 2: APP
drive
Remlan01

5427

hlannrp009
Windows
2008

CASS 1: PROD 2: APP
Mapi Protocol
for Outlook,
.NET/.IIS 5.0,

360
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Lotus Notes
6.5

hlannrp035
Windows
2003

FIRMS 2: DEV 3: DB
MS SQL
Server

(FIRMS_Train\
35.9GB)

hlannwp001-
005

Windows
2003

REAC 1: PROD 1: WEB .NET/.IIS 90000

hpaduap031
Solaris
5.10

REAC 1: PROD 2: APP WebSQL 90000

hqvalad3165 Linux 6 NGMS 2: DEV
3: DB
(Data
Validation)

Oracle 11g (\32GB) 1571

hqvalad3178 Linux 6 NGMS 1: PROD
3: DB
(Data
Validation)

Oracle 11g (\32GB) 1571

hqvalad3384-
3385

Linux 6 NGMS 2: DEV 2: APP
Hyperion
11.2

1571

hqvalad3386 Linux 6 NGMS 3: TEST 2: APP
Hyperion
11.2

1571

hqvalad3387 Linux 6 NGMS 3: TEST
2: APP/DB
(OLAP)

Hyperion
EssBase

1571

hqvalad3389 Linux 6 NGMS 2: DEV
3: DB
(Meta
Data)

Oracle 11g (\32GB) 1571

hqvalad3390 Linux 6 NGMS 3: TEST
3: DB
(Data
Validation)

Oracle 11g (\32GB) 1571

hqvalad3391 Linux 6 NGMS 3: TEST
3: DB
(Meta
Data)

Oracle 11g (\32GB) 1571

hqvalad3392 Linux 6 NGMS 2: DEV
2: APP/DB
(OLAP)

Hyperion
EssBase

1571

hqvalad3393 Linux 6 NGMS 3: TEST 2: APP
Hyperion
11.2

1571

hqvalad3516-
3517

Linux 6 NGMS 1: PROD 2: APP
Hyperion
11.2

1571

hqvalad3518 Linux 6 NGMS 1: PROD
2: APP/DB
(OLAP)

Hyperion
EssBase

1571

hqvalad3519 Linux 6 NGMS 1: PROD
3: DB
(Meta
Data)

Oracle 11g (\32GB) 1571

hudapps1.hud
.gov

Solaris
5.10

LOCCS 1: PROD 2: APP
eLOCCS,
ColdFusion 7,
Java 6 SE

21700

hudatwork
Windows
2003

GSC
1:
PROD/DEV

1: WEB Coldfusion unlimited

hudatwork
Windows
2003

LOCCS 1: PROD 1: WEB
LOCCS-Web,
ColdFusion 5,
Java 6 SE

21700

hudatwork
Windows
2003

SFHEDW 1: PROD 1: WEB
Coldfusion 5,
SFDW web
page

436
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huddw.hud.go
v

Solaris 10
MFSybase
RS

1: PROD 3: DB
Sybase ASE
15.7

(Herems\50GB,
rems_dmart
\12GB)

hudSharePoin
t.hud.gov

Windows
2008

DECMS 1: PROD
1:
WEB/APP

SharePoint
2010

800

hudSharePoin
t.hud.gov

Windows
2008

ECIS 1: PROD
1:
WEB/APP

SharePoint
2010

142

hudSharePoin
t.hud.gov

Windows
2008

GSC 1: PROD
1:
WEB/APP

SharePoint
2010 for
collaboration

unlimited

hudSharePoin
t.hud.gov

Windows
2008

LETS 1: PROD
1:
WEB/APP/
DB

SharePoint
2010

33

hudSharePoin
t.hud.gov

Windows
2008

OGC-EDM
S

1: PROD
1:
WEB/APP/
DB

SharePoint
2010, InfoPath
2010, MS SQL
Server

478

hudSharePoin
t.hud.gov

Windows
2008

PHAPlans
1:
PROD/DEV
/TEST

URL 100

hudspdev.hud
.gov

Windows
2008

DECMS 3: TEST
1:
WEB/APP/
DB

SharePoint
2010

800

hudspdev.hud
.gov

Windows
2008

ECIS
2:
DEV/TEST

1:
WEB/APP

SharePoint
2010

142

hudspdev.hud
.gov

Windows
2008

ECPCIS 2: DEV
1:
WEB/APP

SharePoint
2010

179

hudspdev.hud
.gov

Windows
2008

LETS
2:
DEV/TEST

1:
WEB/APP/
DB

SharePoint
2010

33

hudspdev.hud
.gov

Windows
2008

OGC-EDM
S

2:
DEV/TEST

1:
WEB/APP/
DB

SharePoint
2010, InfoPath
2007, MS SQL
Server

478

hudwebapps8 Windows SFIS 1: PROD 2: APP/DB
ASP/.NET/.IIS
6.0, MS SQL
Server

727

hudwebtest1
Windows
2003

LOCCS 3: TEST 1: WEB
LOCCS-Web,
ColdFusion 5,
Java 6 SE

21700

hwvalad1828 Linux IOD
2:
DEV/TEST

2: APP/DB

Oracle Fusion
Middleware
11.1.1.5,
Oracle 11g

hwvalad1889
Linux
6.4

REAC 2: DEV 2: APP ColdFusion 9 90000

hwvalad1895 Linux 6.0
iREMS/iB
FM

3: TEST 2: APP WebLogic 11g 3309

hwvalad1943-
1944

Linux eSNAPS 2: DEV 2: APP
Jboss 1.5,
Grantium G3
3.4.3.2, Java

18600
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1.5

hwvalad2005-
2006

Linux 6.4 REAC 3: TEST 2: APP ColdFusion 9 90000

hwvalad2008
Linux
6.4

REAC 2: DEV 2: APP ColdFusion 9 90000

hwvalad2021-
2022

Linux 6.4 REAC 2: DEV 2: APP
WebLogic
10.3

90000

hwvalad3063 Linux HEMS 2: DEV 2: APP
WebLogic
10.3.6

hwvalad3131 Linux 5.8 FHASL 3: TEST 2: APP
PeopleSoft
PeopleTools
8.52

186

hwvalad3378-
3379

Linux 6.5 WASS 2: DEV 2: APP
WebLogic
10.3.6

144000

hwvalad3471-
3472

Linux 6.5 WASS 1: PROD 2: APP
WebLogic
10.3.6

144000

hwvalad3477-
3478

Solaris 10 IDIS 2: DEV 2: APP

Java 1.5,
SJSAS,
JROCKIT-JD
K1.5

9168

hwvalad3564 Linux MSTR 4:Pilot
2: APP
(BI)

MicroStrategy
BI suite 9.3

37000

hwvalad3572 Linux LEAP 2:DEV
2: APP
(OID)

Oracle Fusion
Middleware
11.1.1

12300

hwvalad3585 Linux 6.0 MFHAUS 2: DEV 2: APP
WebLogic
10.3.6

hwvalad3593 Linux LEAP 2:DEV

1: WEB
(Oracle
HTTP
sever)

12300

hwvalad3595 Linux LEAP 2:DEV

1:
WEB/APP
(OBIEE
(DAC/INF)
1: WEB,
Informatica
APP)

Informatica
9.1.0,
Informatica
DAC

12300

hwvalad3596 Linux LEAP 2:DEV
2: APP
(Gateway
Server)

Siebel
Gateway

12300

hwvalad3597 Linux LEAP 2:DEV 2: APP
Siebel
Application
Server

12300

hwvalad3598-
3599

Linux LEAP 2:DEV
2: APP
(OSB)

WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle_OSB

12300

hwvalad3600-
3601

Linux LEAP 2:DEV
2: APP
(SOA)

WebLogic
10.3,
JROCKIT-JD

12300
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K 1.6.0,
Oracle_SOA

hwvalad3602 Linux LEAP 2:DEV
2: APP
(BI)

WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle_BI

12300

hwvalad3604 Linux LEAP 2:DEV 1: WEB

WebLogic10.3
,
JROCKIT-JD
K 1.6.0

12300

hwvalad3618 Linux LEAP 2:DEV
2: APP
(SOA
BAM)

WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle_SOA

12300

hwvalad3761-
3762

Linux 6.5 HEROS 2: DEV 2: APP

Java 1.7,
WebLogic
12.1.2,
JROCKIT-JD
K 1.7.0.25

4150

hwvalad4212 Linux MSTR 2: DEV

2: APP
(User
Manager
for PIH)

MicroStrategy
BI suite 9.3

37000

hwvalad4283 Linux MSTR 2: DEV
2: APP (BI
for PIH)

MicroStrategy
BI suite 9.3

37000

hwvalap1708 Linux LEAP 1: PROD 2: APP/DB
Oracle/Siebel
FFSP

12300

hwvalap1966-
1973

Linux eSNAPS 1: PROD 2: APP
Jboss 1.5,
Grantium G3
3.4.3.2

18600

hwvalap2025-
2026

Linux 6.4 REAC 1: PROD 2: APP
WebLogic
10.3

90000

hwvalap2029 Linux 6.0
iREMS/iB
FM

1: PROD 2: APP WebLogic 11g 3309

hwvalap3131-
3132
hwvalap3136-
3137

Linux 5.8 FHASL 2: DEV 2: APP

PeopleSoft
Financial 8.8
Revenue
Management
8.9

186

hwvalap3141-
3142
hwvalap3181-
3182

Linux 5.8 FHASL 1: PROD 2: APP

PeopleSoft
Financial 8.8
Revenue
Management
8.9

186

hwvalap3143 Linux 5.8 FHASL 1: PROD 2: APP STAT 5.6 186

hwvalap3307-
3308

Linux 6.5 HEROS 1: PROD 2: APP

Java 1.7,
WebLogic
12.1.2,
JROCKIT-JD
K 1.7.0.25

4150

hwvalap3878- Linux LEAP 1: Prod 2: APP http://webapps 12300
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3879 .hud.gov/*

hwvalap3880 Linux LEAP 1: PROD
2: APP
(OID)

12300

hwvalap3882-
3883

Linux LEAP 1: PROD
2: APP
(OSB)

http://services.
hud.gov/*
http://intraserv
ices.hud.gov/*

12300

hwvalap3884-
3885

Linux LEAP 1: PROD
2: APP
(BI)

http://bi.hud.g
ov/*

12300

hwvalap3889-
3890

Linux LEAP 1: PROD
2: APP
(SOA)

http://soafha.h
ud.gov/*

12300

hwvalap3891 Linux LEAP 1: Prod
2: APP
(BAM/SO
A)

12300

hwvalap3896 Linux LEAP 1: PROD
2: APP
(Gateway
Server)

Siebel
Gateway

12300

hwvalap3897-
3898

Linux LEAP 1: PROD 2: APP
Siebel
Application
Server

12300

hwvalap4063-
4064

Linux LEAP 1: PROD
2: APP (BI
Publisher)

http://sblbi.hud
.gov/*

12300

hwvalat1886-
1887

Linux 6.5 HEROS 3: TEST 2: APP

Java 1.7,
WebLogic
12.1.2,
JROCKIT-
JDK 1.7.0.25

4150

hwvalat1937 Linux MSTR 3: TEST
3: DB
(Meta
Data)

MicroStrategy
BI suite 9.3

37000

hwvalat1938 Linux MSTR 3: TEST
3: DB
(Enterprise
Manager)

MicroStrategy
BI suite 9.3

37000

hwvalat1939 Linux MSTR 3: TEST
2: APP
(Enterprise
Mgr)

MicroStrategy
BI suite 9.3

37000

hwvalat1940 Linux MSTR 3: TEST
2: APP
(Mobile)

MicroStrategy
BI suite 9.3

37000

hwvalat1941 Linux MSTR 3: TEST
2: APP
(Terminal)

MicroStrategy
BI suite 9.3

37000

hwvalat1942 Linux MSTR 3: TEST
2: APP
(Narrow
Cast)

MicroStrategy
BI suite 9.3

37000

hwvalat1962-
1963

Linux eSNAPS 3: TEST 2: APP

Jboss 1.5,
Grantium G3
3.4.3.2, Java
1.5

18600

hwvalat2023-
2024

Linux 6.4 REAC 3: TEST 2: APP
WebLogic
10.3

90000

hwvalat2028 Linux 6.0
iREMS/iB
FM

2: DEV 2: APP WebLogic 11g 3309

hwvalat3081 Linux HEMS 3: TEST 2: APP WebLogic
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10.3.6

hwvalat3644 Linux LEAP 3: TEST

1:
WEB/APP
(OBIEE
(DAC/INF)
WEB,
Informatica
APP)

Informatica
DAC,
Informatica
9.1.0

12300

hwvalat3645 Linux LEAP 3: TEST
2: APP
(Gateway
Server)

Siebel
Gateway

12300

hwvalat3646-
3647

Linux LEAP 3: TEST 2: APP
Siebel
Application
Server

12300

hwvalat3648-
3649

Linux LEAP 3: TEST
2: APP
(OSB)

WebLogic
10.3,
JROCKIT-JD
K 1.6.0, OSB

12300

hwvalat3650-
3651

Linux LEAP 3: TEST
2: APP
(SOA)

WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle SOA

12300

hwvalat3652 Linux LEAP 3: TEST
2: APP
(SOA
BAM)

WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle SOA

12300

hwvalat3653-
3654

Linux LEAP 3: TEST
2: APP
(BI)

WebLogic
10.3,
JROCKIT-JD
K 1.6.0,
Oracle BI

12300

hwvalat3655-
3656

Linux LEAP 3: TEST 2: APP

WebLogic
10.3,
JROCKIT-JD
K 1.6.0

12300

hwvalat3767-
3768

Linux IDIS 3: TEST 2: APP

Java 1.5,
SJSAS,
JROCKIT-JD
K1.5

9168

hwvalat3793 Linux LEAP 3: TEST
2: APP
(OID)

12300

hwvaldd1666 Linux HIAMS 2: DEV 3: DB Oracle 11g (P273PRD\) 1294

hwvaldd1870 Linux 5.1 DRGR 2: DEV 3: DB Oracle 11g
(c08sqa\, c08\,
c08olap/120GB
)

4574

hwvaldd1945 Linux eSNAPS 2: DEV 3: DB
Oracle 11g,
OLTP

18600

hwvaldd2079 Linux 5 PARIS 2: DEV 3: DB
SQL
Developer,

(\236.5 GB) 25
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Serena
Dimensions,
Oracle

hwvaldd3013 Linux FHITS 2: DEV
2: APP
(Report)

Oracle 11g 1000

hwvaldd3051 Linux 6.4 REAC 2: DEV 3: DB Oracle 11g 90000

hwvaldd3256 Linux 6.4 REAC 3: TEST 3: DB Oracle 11g 90000

hwvaldd3257 Linux REAC 3: TEST 3: DB Oracle 11g 90000

hwvaldd3258 Linux MSTR 2: DEV
3: DB
(Meta Data
for PIH)

Oracle 11g 37000

hwvaldd3399 Linux 6.5 IDIS 2: DEV 3: DB
Oracle 11.g.
R12, OLTP,
OLAP

9168

hwvaldd3448 Linux 6.0 MFHAUS 2: DEV 3: DB Oracle 11g

(P280DEV\,
P280IDC\,
P280TST\12GB
)

hwvaldd3451 Linux LOCCS 2: DEV 3: DB Oracle 11g (A67DEV\) 21700

hwvaldd3481 Linux 6.4 REAC 2: DEV 3: DB Oracle 11g 90000

hwvaldd3482 Linux 6.4 REAC 3: TEST 3: DB Oracle 11g 90000

hwvaldd3493 Linux FHA-CRM 2: DEV
1:
WEB/APP/
DB

Siebel on
Premise
(Oracle)

863

hwvaldd3512 Linux 6.4 HCFSS 2: DEV 3: DB

Oracle
11.2.0.3.0,
Oracle
SQL*Plus

(A39HFMDV\1
98GB)

57

hwvaldd3514 Linux 6.4 GIMS II 2: DEV 3: DB
Oracle 11.2 ,
Oracle SQL
Developer

(P017DEV\400
GB,
eGrants\100GB
)

1500

hwvaldd3537 Linux 6.0 TRACS 2: DEV 3: DB Oracle 11g
(F87DEV\14G
B)

31509

hwvaldd3539 Linux 6.0
HIHRTS
DS

2:
DEV/TEST

2: APP/DB

PeopleSoft
EPM 9.0,
Ascential
DataStage
Server ETL,
PeopleTool
8.49, Oracle
11g

(EPDEV\16GB)
(EPTST\16GB)

10

hwvaldd3547 Linux GMP 2: DEV 3: DB Oracle 11g
(c07aDEV\,
c07arptd\)

900

hwvaldd3573 Linux MSTR 4:Pilot
3: DB
(Meta
Data)

Oracle 11g 37000

hwvaldd3582 Linux LEAP 2:DEV
3: DB
(OID)

(P278OIDD\) 12300

hwvaldd3605 Linux LEAP 2:DEV
3: DB
(Siebel)

(P278SIED\) 12300

hwvaldd3606 Linux LEAP 2:DEV 3: DB (HEDOSBD\) 12300
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(OSB)

hwvaldd3607 Linux LEAP 2:DEV
3: DB
(SOA)

(FHASOAD\) 12300

hwvaldd3608 Linux LEAP 2:DEV 3: DB (BI) OBIEE (HEDOBID\) 12300

hwvaldd3609 Linux LEAP 2:DEV
3: DB
(Informatic
a)

(HEDINFD \) 12300

hwvaldd3610 Linux LEAP 2:DEV
3: DB
(LEAP)

(P278DEV\) 12300

hwvaldd3669 Linux LEAP 2:DEV
3: DB
(LEAP
DW)

(P278DWD\) 12300

hwvaldd3749 Linux 6.0 HM-OPIIS 2: DEV 3: DB Oracle 11g (INFOREP\) 1500
hwvaldp1670
-1672

Linux HIAMS 1: PROD 3: DB Oracle 11g (P273PRD\) 1294

hwvaldp1872 Linux 5 PARIS 1: PROD 3: DB

SQL
Developer,
Serena
Dimensions,
Oracle 11g

(\236.5 GB) 25

hwvaldp1874 Linux 5.1 DRGR 1: PROD 3: DB Oracle 11g

(c08\,
c08olap\,
C08PROD\120
GB)

4574

hwvaldp1899 Linux IOD 1: PROD 2: APP/DB
ColdFusion
11.1.1.5,
Oracle 11g

hwvaldp196 Linux 6.4 REAC 1: PROD 3: DB Oracle 11g 90000

hwvaldp1974 Linux eSNAPS 1: PROD 3: DB
Oracle 11g,
OLTP

(C38PRD\, C38
RPT\50GB)

18600

hwvaldp213 Linux 6.4 REAC 1: PROD 3: DB Oracle 11g 90000

hwvaldp3050 Linux 6.4 REAC 1: PROD 3: DB Oracle 11g 90000

hwvaldp3066 Linux 6.4 REAC 1: PROD 3: DB Oracle 11g 90000

hwvaldp3133 Linux 5.8 FHASL 2: DEV 3: DB
Oracle
11.2.0.3.0

(F88DEV\,
R89DEV\,
F88FYE\,
F91PGQ\
1.3TB)

186

hwvaldp3139 Linux 5.8 FHASL 1: PROD 3: DB
Oracle
11.2.0.3.0

(F88PRO\,
R89PRO\,
F91PGP\,
F88SUP\,
R89SUP\1.4TB
)

186

hwvaldp3183 Linux 5.8 FHASL 1: PROD 3: DB
Oracle
11.2.0.3.0

(F88PRO\,
R89PRO\,
F91PGP\,
F88SUP\,
R89SUP\1.4TB
)

186
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hwvaldp3330 Linux FHAC 1: PROD
3: DB
(webDB)

Oracle (F17Webdp\) 76510

hwvaldp3456 Linux 6.4 HCFSS 1: PROD 3: DB

Oracle
11.2.0.3.0,
Oracle
SQL*Plus

(A39HFMPD\1
48GB)

57

hwvaldp3459 Linux 6.0
iREMS/iB
FM

1: PROD 3: DB Oracle 11g (IREMS\24GB) 3309

hwvaldp3475 Linux 6.0 MFHAUS 1: PROD 3: DB Oracle 11g
(P280PROD\12
GB)

hwvaldp3499 Linux 6.5 Team 1: PROD 3: DB Oracle 11g
(D91A_PROD\,
TEAMPROD\)

8100

hwvaldp3500 Linux FHA-CRM 1: PROD
1:
WEB/APP/
DB

Siebel on
Premise
(Oracle)

(CRMOLAPP\,
CRMOLTPP\)

863

hwvaldp3524 Linux 6.4 GIMS II 1: PROD 3: DB
Oracle 11.2 ,
SQL
Developer,

(P017PROD\46
0GB,
eGrantsP\100G
B)

1500

hwvaldp3531 Linux 6.0
HIHRTS
DS

1: PROD 2: APP/DB

PeopleSoft
EPM9.0,
Ascential
DataStage
(ETL), Oracle
11g

(EPPRD\16GB) 10

hwvaldp3532 Linux LOCCS 1: PROD 3: DB Oracle 11g (A67PROD\) 21700

hwvaldp3542 Linux GMP 1: PROD 3: DB Oracle 11g
(c07aPROD\,
c07arptp\)

900

hwvaldp3705 Linux 6.4 IDIS 1: PROD 3: DB
Oracle 11.g.
R2, OLAP

(CRPTPROD\) 9168

hwvaldp3745 Linux 6.0 HM-OPIIS 1: PROD 3: DB Oracle 11g

(OEMFTDB1\I
NFOREP\,
OEMFTDB1\,
INFOREP\)

1500

hwvaldp3806 Linux TRACS 1: PROD 3: DB Oracle 11g
(F87PROD\14G
B)

31509

hwvaldp3921 Linux LEAP 1: PROD
3: DB
(ADF)

WebLogic,
Application
Development
Framework

12300

hwvaldp3923 Linux LEAP 1: PROD
3: DB
(OID)

12300

hwvaldp3924 Linux LEAP 1: PROD
3: DB
(WL/ADF
DW)

12300

hwvaldp3928 Linux LEAP 1: PROD
3: DB (BI
Publisher
(OBIEE))

12300

hwvaldp3929 Linux LEAP 1: PROD
3: DB
(OSB)

12300
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hwvaldp3934 Linux LEAP 1: PROD
3: DB
(SOA)

12300

hwvaldp3938 Linux LEAP 1: PROD
3: DB
(Siebel)

12300

hwvaldt1873 Linux 5.1 DRGR 3: TEST
3: DB
(Training)

Oracle 11g
(c08\, c08olap\,
C08test\120GB,
c08uat\120GB)

4574

hwvaldt1938 Linux
MFOracle
RS

3: TEST

3: DB
(Enterprise
Manager
for
iBFM/iRE
M)

MicroStrategy
BI suite 9.3

hwvaldt1964 Linux eSNAPS 3: TEST 3: DB
Oracle ,
OLTP,

(C38TPRD\,
C38TRPT\
50GB)

18600

hwvaldt3015 Linux FHITS 3: TEST
2: APP
(Report)

Oracle 11g 1000

hwvaldt3138 Linux 5.8 FHASL 2: DEV 3: DB Oracle 11g

(F88VVT\,
F88UAT\,
R89VVT\,R89
UAT \1.9TB)

186

hwvaldt3495 Linux FHA-CRM 3: TEST
1:
WEB/APP/
DB

Siebel on
Premise
(Oracle)

863

hwvaldt3508 Linux LOCCS 3: TEST 3: DB Oracle 11g (A67UAT\) 21700

hwvaldt3513 Linux 6.4 GIMS II 3: TEST 3: DB
Oracle 11g ,
Oracle SQL
Developer

(P017TEST\
400GB)

1500

hwvaldt3540 Linux 6.0 TRACS 3: TEST 3: DB Oracle 11g
(F87TRACS\14
GB)

31509

hwvaldt3549 Linux GMP 3: TEST 3: DB Oracle 11g
(c07auat\,
c07arptt\)

900

hwvaldt3626-
3627

Linux LEAP 3: TEST
3: DB
(Siebel)

P278SIET 12300

hwvaldt3628-
3629

Linux LEAP 3: TEST
3: DB
(OSB)

P287SBT 12300

hwvaldt3630-
3631

Linux LEAP 3: TEST
3: DB
(SOA)

p287FST 12300

hwvaldt3632-
3633

Linux LEAP 3: TEST 3: DB (BI) OBIEE P287BIT 12300

hwvaldt3634-
3635

Linux LEAP 3: TEST
3: DB
(Informatic
a)

P287INT 12300

hwvaldt3636-
3637

Linux LEAP 3: TEST
3: DB
(LEAP)

P278TEST 12300

hwvaldt3755 Linux 6.0 HM-OPIIS 3: TEST 3: DB Oracle 11g (INFOREP\) 1500

hwvaldt3794 Linux LEAP 3: TEST 3: DB P278OIDT 12300
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(OID)

hwvaldt3796-
3797

Linux LEAP 3: TEST
3: DB
(LEAP
DW)

P278OIDT 12300

hwvaldt3864-
3865

Linux LEAP 3: TEST
3: DB
(OID with
ODSM )

P278OIDT 12300

hwvalrp3145 Linux 5.8 FHASL 1: PROD 2: APP TWS 8.6.0.02
(Work
Scheduler)

186

hwvalwd1925
-1926

Linux REAC 2: DEV
2: APP
(Report)

MicroStrategy
BI suite 9.3

90000

hwvalwd2000 Linux 6.5 WASS 2: DEV 1: WEB
Web Server 7,
Cold Fusion 9

144000

hwvalwd3290 Linux 6.5 LASS 2: DEV 2: APP ColdFusion 9 51

hwvalwd3592 Linux LEAP 2:DEV
1: WEB
(Siebel)

Oracle
WebTier

12300

hwvalwd3814 Linux 6.5 WASS 2: DEV 1: WEB
Web Server 7,
Cold Fusion 9

144000

hwvalwd4243 Linux MSTR 4:Pilot
1:
WEB/APP

MicroStrategy
BI suite 9.3

37000

hwvalwd4284 Linux MSTR 2: DEV
1: WEB
(User
Manager)

MicroStrategy
BI suite 9.3

37000

hwvalwp1912
-1915

Linux REAC 1: PROD 2: APP
MicroStrategy
BI suite 9.3

90000

hwvalwp2044
-2049
hwvalwp2076
-2078

Linux 6.5 WASS 1: PROD 1: WEB
Web Server 7,
ColdFusion 9

144000

hwvalwp3946
-3947

Linux LEAP 1: PROD

1: WEB
(OSH for
Internal
users)

http://intraserv
ices.hud.gov
https://intraser
vices.hud.gov
http://bi.hud.g
ov
http://sblbi.hud
.gov

12300

hwvalwp3948
-3949

Linux LEAP 1: PROD
1: WEB
(FHA BU)

http://SOAfha.
hud.gov

12300

hwvalwp3950
-3951

Linux LEAP 1: PROD
1: WEB
(Siebel)

http://sblfha.hu
d.gov/*

12300

hwvalwp4028
-4029

Linux LEAP 1: PROD

1: WEB
(OSH for
external
users)

http://services.
hud.gov
http://webapps
.hud.gov

12300

hwvalwt3638
-3639

Linux LEAP 3: TEST
1: WEB
(Siebel)

Oracle
WebTier

12300

hwvalwt3642
-3643

Linux LEAP 3: TEST

1: WEB
(Oracle
HTTP
server)

OSB, OBIEE
WebTier,
WebAPPS

12300
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hwvanad1307 Windows MSTR 2: DEV
2: APP
(Admin
Terminal)

37000

hwvanad1389
-1390

Windows
2003

FDM 2: DEV
2: APP
(BI)

IBM Cognos
8.4,

1158

hwvanad1631
Windows
2008

HCFSS 2: DEV 1: WEB

Hyperion
Foundation
Services, EPM
web server

57

hwvanad1632
Windows
2008

HCFSS 2: DEV 2: APP

Hyperion
Financial
Management
(HFM),
Financial Data
Quality
Management
(FDQM)

57

hwvanad1633
Windows
2008

HCFSS 2: DEV 2: APP
Financial
Reporting

57

hwvanad1941 Windows MSTR 2: DEV

2: APP
(Terminal
Server for
PIH)

37000

hwvanad3021 Windows LEAP 2:DEV

2: APP
(Siebel
tools/docu
ments)

12300

hwvanad3160
Windows
2008

REAC 3: TEST 1: WEB .NET/.IIS 90000

hwvanad3591 Windows LEAP 2:DEV
2: APP
(DAC/INF
client)

DAC 12300

hwvanad4167 Windows MSTR 2: DEV
2: APP
(Admin
Terminal)

37000

hwvanad4168 Windows MSTR 2: DEV
2: APP
(Admin
Terminal)

37000

hwvanad464 Windows REAC 3: TEST
2: APP
(Batch)

Autosys 90000

hwvanad639 Windows AFOCS 3: Test
1:
WEB/APP

HTML, Java,
ColdFusion
8.0, Sybase
Central,
Interactive
SQL, AFOCS,
ICBTS

50

hwvanap1286
Windows
2003

HUD eGIS 1: PROD
1:
WEB/APP
(GIS)

ArcGIS Server
SOM, SOC,
Oracle 11g
client
r11.2.0.1.0,

25250
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.NET web
services,
eGIS Web
applications,
.NET/.IIS

hwvanap1288
Windows
2003

DRGR 1: PROD
2: APP
(MAP)

.NET/.IIS 4574

hwvanap1312
Windows
2008

HMIMIS 1: PROD
1:
WEB/APP

ColdFusion 9 50+

hwvanap1331
Windows
2008

PARIS
1:
PROD/DEV

1:
WEB/APP
(BI)

SAS BI Suite 25

hwvanap1622
Windows
2008

HCFSS 1: PROD 1: WEB

Hyperion
Foundation
Services, EPM
web server

57

hwvanap1623
Windows
2008

HCFSS 1: PROD 2: APP

Hyperion
Financial
Management
(HFM),
Financial Data
Quality
Management
(FDQM)

57

hwvanap1624
Windows
2008

HCFSS 1: PROD 2: APP
Financial
Reporting

57

hwvanap1641
Windows
2008

REAC 1: PROD
2: APP
(Batch)

Winzip 14,
Informatica
PowerCenter
8.6.1, MS SQL
Server 2005
client, Oracle
11GR2 client,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0
Build 22

90000

hwvanap1817
Windows
2008

REAC
1:
PROD/TES
T

2: APP
(deployme
nt)

MS SQL
Server 2005
client, Oracle
11GR2 client,
Serena
Dimensions
2009 R2,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0
build 22,
Winzip 14

90000
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hwvanap1818
Windows
2008

REAC
1:
PROD/TES
T

2: APP
(deployme
nt)

MS SQL
Server 2005
client, Oracle
11gr2 client,
Serena
Dimensions
2009 R2,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0
build 22,
Winzip 14

90000

hwvanap306 Windows REAC 1: PROD
2: APP
(I&A)

SiteMinder
12.5

90000

hwvanap3070
Windows
2003

ArcGIS
1:
PROD/DEV
/TEST

2: APP
(License
Manager)

433

hwvanap3139
hwvanap3150

Windows
2008

FHASL 1: PROD 1: WEB PeopleSoft 186

hwvanap3163
Windows
2008

REAC
1:
PROD/TES
T

2: APP
(deployme
nt)

MS SQL
Server 2005
client, Oracle
11gr2 client,
Serena
Dimensions
2009 R2,
Sybase ASE
15.7 client,
SSH Tectia
client 4.2.0
build 22,
Winzip 14

90000

hwvanap3277
Windows
2008

EBITS
1:
PROD/TES
T

1:
WEB/APP

System
Architect
11.4.1.1,
information
web publisher
11.4.1.1,
IRMA,
flexLM license
management
tool, Citrix
XenApp
Desktop

16

hwvanap348
Windows
2008

REAC 1: PROD
2: APP
(Batch)

FTP, MS SQL
2005 client,
Oracle 11gr2
client, Sybase
ASE 15.7
client, MS
office 2010,
SSH Tectia

90000
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client 4.2.0
Build 22,
Winzip 14,
VBS

hwvanap351
Windows
2003

LAS 1: PROD 2: APP
Nortridge
Loan System
(NLS) 4.5.23

33

hwvanap565
Windows
2008

HIHRTS
DS

2:
DEV/TEST

2: APP

PeopleTools
8.49, Ascential
DataStage
(ETL)

10

hwvanap566
Windows
2008

HIHRTS
DS

1: PROD 2: APP

PeopleTools
8.49, Ascential
DataStage
(ETL)

10

hwvanap932
Windows
2008

REAC 2: DEV
2: APP
(Batch)

FTP, MS SQL
Server 2005
Client, Oracle
11gr2 Client,
Sybase ASE
15.7 client,
MS Office
2010, SSH
Tectia client
4.2.0 build 22,
Winzip 14,
VBS,

90000

hwvanap933
Windows
2008

REAC 3: TEST
2: APP
(Batch)

FTP, MS SQL
Server 2005
client, Oracle
11gr2 client,
Sybase ASE
15.7 client,
MS Office
2010, SSH
Tectia client
4.2.0 Build 22,
Winzip 14,
VBS

90000

hwvanat1617
Windows
2003

REAC 1: PROD 1: WEB

.NET/.IIS, MS
SQL 2000
client, Oracle
11gr2 client,
MicroStrategy
9.3 client

90000

hwvanat1939
Windows
2008

MFOracle
RS

3: TEST

2: APP
(Enterprise
Mgr for
iBFM/
iREMS)

MicroStrategy
BI suite 9.3

hwvanat1940
Windows
2008

MFOracle
RS

3: TEST
2: APP
(Mobile for
iBFM/

MicroStrategy
BI suite 9.3
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iREMS)

hwvanat1942
Windows
2008

MFOracle
RS

3: TEST

2: APP
(Narrow
Cast for
iBFM/iRE
MS)

MicroStrategy
BI suite 9.3

hwvanat3152-
3153

Windows
2008

FHASL 2: DEV 2: APP
PeopleSoft,
APPS

186

hwvanat3739 Windows LEAP 3: TEST

1: WEB
(OBIEE
(DAC/INF)
client)

DAC 12300

hwvanat3740 Windows LEAP 3: TEST

2: APP
(Siebel
tools/docu
ments)

12300

hwvandd1016
Windows
2003

REAC 2: DEV 3: DB
MS SQL
Server 2000

90000

hwvandd1017
Windows
2008

REAC 3: TEST
2: APP/DB
(Batch)

Sybase ASE
15.7, Winzip
14, FTP

90000

hwvandd1029
Windows
2008

REAC 3: TEST
2: APP/DB
(Batch)

VBS. Sybase
ASE 15.7,
Sybase ASE
15.7 client,
Winzip 14

90000

hwvandd1033
Windows
2008

MFDCS 2: DEV 3: DB
Sybase ASE
15.7

(HEREMS\127
GB)

hwvandd1044
Windows
2003

CHUMS 2: DEV 2: APP/DB
ASP, Sybase
ASE 15.7

153

hwvandd1142
Windows
2003

FDM 2: DEV 3: DB
MS SQL
Server 2005

(a75r_jrnis\,
a75r_PROD\,
a75r_tran\,
cognos_audit\,
cognos_cm,
travel\365.7GB)

1158

hwvandd3026
Windows
2008

WASS 2: DEV 3: DB
Sybase ASE
15.7

(\375GB) 144000

hwvandd3529
hwvandd3764

Windows
2008

REAC 2: DEV 3: DB
MS SQL
Server 2005

90000

hwvandd4163
Windows
2008

ARRTS 2: DEV 3: DB
MS SQL
Server 2008

206

hwvandd4189
Windows
2008

ARRTS 3: TEST 3: DB
MS SQL
Server 2008

206

hwvandd582
WIndows
2003

REAC 3: TEST 3: DB
MS SQL
Server 2005

90000

hwvandd916
WIndows
2003

REAC 3: TEST 3: DB
MS SQL
Server 2000

90000
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hwvandd985
Windows
2003

REAC 2: DEV 3: DB
MS SQL
Server 2005

90000

hwvandp3295
Windows
2008

REAC 1: PROD 3: DB
Sybase ASE
15.0.3

90000

hwvandp3661
Windows
2008

REAC 1: PROD 3: DB
MS SQL
Server 2005

90000

hwvandp577
Windows
2003

REAC 3: TEST 2: APP BizFlow 11 90000

hwvandt265
Windows
2003

REAC 1: PROD 3: DB
MS SQL
Server 2000

90000

hwvandt277 Windows REAC 2: DEV 2: APP
BizFlow 11,
WebLogic

90000

hwvandt3660
Windows
2008

REAC 3: TEST 3: DB
MS SQL
Server 2005

90000

hwvanwd105
4

Windows
2003

CHUMS 3: TEST
1:
WEB/APP/
DB

ASP, Sybase
ASE 15.7

153

hwvanwd129
9

Windows
2003

SFHB 2: DEV
1:
WEB/APP

ASP/.NET/.IIS
6.0, MS SQL
Server 2005,
MS SQL
management
studio

(\127.75MB)

hwvanwd168
2
hwvanwd186
0

Windows HIAMS 2: DEV 1: WEB
PRISM
v70.54.02.18

1294

hwvanwd303
4
hwvanwd352
6

Windows
2008

REAC 2: DEV 1: WEB .NET/.IIS 90000

hwvanwp104
9-1052

Windows
2003

CHUMS 1: PROD 2: APP/DB
ASP, Sybase
ASE 15.7

(\10.5GB) 153

hwvanwp167
4-1678

Windows HIAMS 1: PROD 1: WEB
PRISM
v70.54.02.18

1294

hwvanwp324
2

Windows
2008

REAC 1: PROD 1: WEB .NET/.IIS 90000

hwvanwp361
1-3615

Windows
2008

REAC 1: PROD 1: WEB .NET/.IIS 90000

hwvanwp763 Windows AFOCS 1: PROD
1:
WEB/APP

HTML, Java,
ColdFusion
8.0, AFOCS,
ICBTS

50

hwvanwt1260
Windows
2003

REAC 2: DEV 1: WEB .NET/.IIS 90000

hwvanwt1300
Windows
2003

SFHB
1:
PROD/TES
T

1:
WEB/APP

ASP/.NET/.IIS
6.0, MS SQL
Server 2005,
MS SQL
management
studio

(\127.75GB)

hwvanwt1685
-1686

Windows HIAMS 3: TEST 1: WEB
PRISM
v70.54.02.18

1294
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hwvanwt1687
-1689

Windows
2003

HIAMS 3: TEST 3: DB Oracle (P273UAT\) 1294

hwvanwt3525
Windows
2008

REAC 3: TEST 1: WEB .NET/.IIS 90000

hwvanwt3765
Windows
2008

REAC 3: TEST 3: DB
MS SQL
Server 2005

90000

hwvauad088 Solaris 10 OGC-ETS 2: DEV 2: APP
MyEclipse
5.5.1GA,
GlassFish 2

700

hwvauad1248 Solaris CHUMS 2: DEV 2: APP Documentum 153

hwvauad1318 Solaris 10 GIMS II 2: DEV 2: APP
Java 8.2,
Grantium G3

1500

hwvauad169 Solaris TITLE V 2: DEV
1:
WEB/APP

Sun ONE
J2EE 5.2 Java

15

hwvauad403 Solaris FHITS 2: DEV 2: APP Sun ONE 1000

hwvauad426
Solaris
5.10

REAC
2:
DEV/TEST

2: APP
(I&A)

LDAP 90000

hwvauad427
Solaris
5.10

REAC 2: DEV 2: APP WebSQL 90000

hwvauad429
Solaris
5.10

REAC 3: TEST 2: APP WebSQL 90000

hwvauad432
Solaris
5.10

REAC 2: DEV 2: APP WebSQL 90000

hwvauad627 Solaris 10 TRACS 2: DEV
2: APP
(IMAX)

Java 9.1 31509

hwvauad948
Solaris
5.10

REAC
2:
DEV/TEST

2: APP GlassFish 2.1 90000

hwvauap088
Solaris
5.10

ARRTS 3: TEST 2: APP Java 8.1_02 206

hwvauap1182 Solaris 10 ARM 1: PROD 2: APP

GlassFish
2.1.1,
JROCKIT-JD
K 1.6

4097

hwvauap1198 Solaris 10 GIMS II 1: PROD
1:
WEB/APP

Java 8.2,
Grantium G3

1500

hwvauap1247 Solaris CHUMS 1: PROD 2: APP Documentum 153
hwvauap1836
-1837

Solaris 10 DRGR 1: PROD 2: APP
Sun ONE 8.1,
Java 1.5

4574

hwvauap194 Solaris TITLE V 1: PROD
1:
WEB/APP

Sun ONE
J2EE 5.2 Java

15

hwvauap1958
-1959

Solaris 10 IDIS 1: PROD 2: APP

Java 1.5,
SJSAS,
JROCKIT-JD
K1.5

9168

hwvauap2044
-2047

Solaris REAC 1: PROD 2: APP ColdFusion 9 90000

hwvauap2078 Solaris REAC 1: PROD 2: APP ColdFusion 9 90000

hwvauap221-
222

Solaris 10 IDIS 1: PROD 2: APP

Java 1.5,
SJSAS,
JROCKIT-JD
K1.5

9168

hwvauap358 Solaris 10 TRACS 1: PROD 2: APP Java 8.1 31509
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hwvauap407 Solaris FHITS 1: PROD 2: APP Sun ONE 1000

hwvauap409
Solaris
5.10

REAC 1: PROD 2: APP WebSQL 90000

hwvauap431 Solaris 10 GMP 1: PROD 2: APP
J2EE Web/app
server,
GlassFish

900

hwvauap438 Solaris SFPCS-P 1: PROD 2: APP
Web FTP,
replication
server.

5427

hwvauap516 Solaris SFPCS-P 1: PROD 2: APP
ColdFusion,
HTML, Java,
FHAC

5427

hwvauap708-
709

Solaris 10 TRACS 1: PROD 2: APP Java 9.1 31509

hwvauat1316 Solaris 10 GIMS II 3: TEST
1:
WEB/APP

Java 8.2,
Grantium G3
3.4.5.0

1500

hwvauat1695 Solaris 10 DRGR 3: TEST 2: APP

Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrategy
BI suite 9.3

4574

hwvauat183 Solaris TITLE V 3: TEST
1:
WEB/APP

Sun ONE
J2EE 5.2 Java

15

hwvauat200
Solaris
5.10

GSC 2: DEV 2: APP/DB

Shell Scrits,
Oracle loader,
Oracle client,
Oracle 10g

(GEOHUDDV\
70GB)

unlimited

hwvauat263 Solaris 10 DRGR 3: TEST
2: APP
(Training)

Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrategy
BI suite 9.3

4574

hwvauat279 Solaris 10 TRACS
2:
DEV/TEST

2: APP
(ARAMS)

Java 8.1,
TRACS
2.0.2.D

31509

hwvauat405 Solaris FHITS 3: TEST 2: APP Sun ONE 1000

hwvauat713
hwvauat712

Solaris 10 TRACS
2:
DEV/TEST

2: APP
(IMAX,
TRACS
maintained
)

Java 9.1,
TRACS
2.0.2.D

31509

hwvaudd1024 Solaris SFNW 2: DEV 3: DB

Sybase
Central,
Interactive
SQL, Sybase
ASE 15.0.3

(SFDW\920GB
)

21058

hwvaudd1039 Solaris HCS 3: TEST 3: DB Oracle
(F11TEST\4.3G
B)

4171
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hwvaudd1066 Solaris 10
MFSybase
RS

2:
DEV/TEST

3: DB
Sybase ASE
15.7

(Herems\50GB,
rems_dmart
\12GB)

hwvaudd1092 Solaris 10 OGC-ETS 2: DEV 3: DB

Oracle SQL
Developer,
Oracle 11g
EE-64bit

(OGCETSD\,
OGCETSTR\)

700

hwvaudd1191 Solaris 10 CASS 2: DEV 2: APP/DB

Peregrine
Service Center
6.1.3, SC
Auto 5.0,
Oracle 11g

360

hwvaudd1252
Solaris
5.10

HUD eGIS 2: DEV 3: DB
Oracle 11g EE
r11.2.0.1.0,
ArcSDE 10.0

25250

hwvaudd1333 Solaris TITLE V 2: DEV 3: DB
Oracle 11g,
OLTP

(C38DEV\100
MB)

15

hwvaudd1334
Solaris
5.10

REAC 2: DEV
2: APP
(Batch)

Informatica
PowerCenter
8.6.1, Sybase
ASE 15.7,
Oracle 11gr2
client

90000

hwvaudd1335 Solaris HUDSTAT 2: DEV 3: DB Oracle 11g
(HUDSTATD\
25GB)

330

hwvaudd515 Solaris HIHRTS
2:
DEV/TEST

3: DB Oracle 10g many

hwvaudd590
Solaris
5.10

REAC 3: TEST
2: APP
(Batch)

Informatica
PowerCenter
8.6.1, Sybase
ASE 15.7,
Oracle 11gr2
client

90000

hwvaudp1037 Solaris HCS 1: PROD 3: DB Oracle
(F11PROD\4.3
GB)

4171

hwvaudp1093 Solaris 10 OGC-ETS 1: PROD 3: DB

Oracle SQL
Developer,
Oracle 11g
EE-64bit

(OGCETSP\4.0
GB)

700

hwvaudp1122 Solaris 10 HM-OPIIS 1: PROD 3: DB Oracle 11g

(OEMFTDB1\,
INFOREP\,
OEMFTDB1\,
INFOREP\)

1500

hwvaudp1190 Solaris 10 CASS 1: PROD 2: APP/DB

Peregrine
Service Center
6.1.3, SC
Auto 5.0,
Oracle 11g

360

hwvaudp1192 Solaris SFPCS-P 1: PROD 2: APP
ColdFusion,
HTML, Java,
FHAC

5427
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hwvaudp1290
Solaris
5.10

HUD eGIS 1: PROD 3: DB
Oracle 11g EE
r11.2.0.1.0,
ArcSDE 10.0

25250

hwvaudp1580 Solaris HUDSTAT 1: PROD 3: DB Oracle 11g
(HUDSTATP\
25GB)

330

hwvaudp192 Solaris TITLE V 1: PROD 3: DB
Oracle 11g,
OLTP

(C38iPROD\
100MB)

15

hwvaudp285
Solaris
5.10

REAC 1: PROD 3: DB Oracle 11g 90000

hwvaudp3253
Solaris
5.10

REAC 1: PROD
3: DB
(Batch)

Informatica
PowerCenter
8.6.1, Sybase
ASE 15.7,
Oracle 11gr2
client

90000

hwvaudp408 Solaris FHITS 1: PROD 3: DB Oracle 11g 1000

hwvaudp458 Solaris SFNW 1: PROD 3: DB

Sybase
Central,
Interactive
SQL, ASE
15.0.3

(SFDW\920GB
)

21058

hwvaudp514 Solaris HIHRTS 1: PROD 3: DB Oracle 10g many

hwvaudp783 Solaris EBITS 1: PROD 3: DB Oracle
(P257PROD\
20GB)

16

hwvaudt1291
Solaris
5.10

HUD eGIS 3: TEST 3: DB
Oracle 11g EE
r11.2.0.1.0,
ArcSDE 10.0

25250

hwvaudt1362 Solaris TITLE V 3: TEST 3: DB
Oracle 11g,
OLTP

(C38iUAT\
100MB)

15

hwvaudt1579 Solaris HUDSTAT 3: TEST 3: DB Oracle 11g
(HUDSTATT\
25GB)

330

hwvaudt1638 Solaris 10 HM-OPIIS 3: TEST 3: DB Oracle 11g
(OEMFTDB1\,
INFOREP-curre
nt\)

1500

hwvaudt406 Solaris FHITS 3: TEST 3: DB Oracle 11g 1000

hwvaudt406 Solaris HEMS 3: TEST 3: DB Oracle 11g
(VO5HEMST\
2.5GB)

hwvaudt775 Solaris EBITS 3: TEST 3: DB Oracle
(P257TEST\20
GB)

16

hwvaurd231
hwvaurd253

Solaris REAC 3: TEST
2:
APP/I&A

SiteMinder
12.5, Active
Directory

90000

hwvauwd173 Solaris 10 DRGR 2: DEV 2: APP

Sun ONE
Application
Server 8.1,
Java 1.5,
MicroStrategy
BI suite 9.3

4574

hwvauwd177
2

Solaris 10 TRACS 3: TEST 2: APP
Java 9.1,
TRACS
2.0.2.D

31509

hwvauwd391 Solaris 10 GMP 2: DEV 2: APP J2EE Web/app 900
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server, Java 6,
GlassFish 3.1

hwvauwt248 Solaris 10 GMP 3: TEST 2: APP
J2EE web/app
server, Java 6,
GlassFish 3.1

900

lassapps.hud.
gov

Linux 6.5 LASS 1: PROD 2: APP ColdFusion 9 51

lnshhq15p/hu
d

IBM
Domino

ARCATS 1: PROD 2: APP/DB
Lotus Notes
6.5, NFS

(\185GB) 433

lnshhq01d/hu
drd

IBM
Domino

ARCATS 2: DEV 2: APP/DB
Lotus Notes
6.5, NFS

(many .nfs file
with a total of
370MB)

433

lnshhq03m/hu
d

IBM
Domino

ARCATS 3: TEST 2: APP/DB
Lotus Notes
6.5, NFS

(\930MB) 433

Local Server
(BANJO)

Windows
8 pro

LAP 2: DEV 2: APP/DB

MS Visual
Studio Pro
2012, MS SQL
Server 2008,
MS SQL
Server
Management
Studio

(HUDLAP\
136MB)

public

MAPSERVE
R-1

Linux 6.3 LAP 1: PROD 2: APP/DB

Amazon EC2
m2.2Xlarge,
apache 2.4.3,
PHP, Map
server 6.0.3,
Google MAPs
API,
PostgreSQL
GUI,
PostgreSQL
8.4

(\19GB) public

nthccp07
Windows
2008

EZ-RC-PE
RMS

1: PROD
1:
WEB/APP

ASP 3.0 300

nthccp16
Windows
2008

DMM 1: PROD 3: DB
Lotus Notes
6.5, RDBMS

500

nthhqd115
Windows
2003

PARIS 2: DEV 1: WEB
ODBiC (DEV
tool)

(db\4GB) 25

nthhqd147
Windows
2003

REAC 3: TEST 1: WEB .NET/.IIS 90000

nthhqd150
Windows
2003

REAC 1: PROD 2: APP BizFlow 11 90000

nthhqp25
Windows
2000

HCM 1: PROD 3: DB
MS SQL
Server 2000

(HCM\6.4GB) 3

portal.hud.go
v

BPM

1:
PROD/DEV
/
TEST

0:
WEBtool

portal.hud.gov/
hudportal/HU
D?src=/progra
m_offices/com
m_planning/en
vironment/miti
gation

public
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portal.hud.go
v

DNL
1:
PROD/DEV

0:
WEBtool

http:/portal.hu
d.gov/hudporta
l/HUD?src=/pr
ogram_offices/
comm_plannin
g/environment/
dnlcalculatorto
ol

portal.hud.go
v

STraCAT 1: PROD
1:
WEB/APP

portal.hud.gov/
hudportal/HU
D?src=/progra
m_offices/com
m_planning/en
vironment/stra
cat
(STRACAT_R
EL_1.4)

public
portal

Portalapps.hu
d.gov

IOD 1: PROD 1: WEB
WebLogic
10.3.6

SharePoint
Windows
2008

DECMS 2: DEV 2: APP
SharePoint
2010

800

SharePoint
Windows
2008

ECIS 2: DEV 3: DB
SharePoint
2010

142

SharePoint
Windows
2008

QDLS

1:
PROD/DEV
/
TEST

2: APP
SharePoint
2010

SharePoint
Windows
2008

SF-182
1:
PROD/DEV

1:
WEB/APP/
DB

InfoPath
Designer 2010,
SharePoint
Designer 2010,
web/app/db:
OCIO
SharePoint
EE--SharePoin
t 2010

testportalapps
.hud.gov

IOD 3: TEST 1: WEB
WebLogic
10.3.6

tlannatv006
Windows
2008

SharePoint 3: TEST 2: APP

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

tlannatv007
Windows
2008

SharePoint 2: DEV 2: APP

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

tlanndtv003
Windows
2008

SharePoint 2: DEV 3: DB
MS SQL
Server 2008

unlimited

tlanndtv004
Windows
2008

SharePoint 3: TEST 3: DB
MS SQL
Server 2008

unlimited

tlannwtv003
Windows
2008

SharePoint 2: DEV 1: WEB
SharePoint
2010, Project
Server 2010,

unlimited
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UMT 360

tlannwtv004
Windows
2008

SharePoint 3: TEST 1: WEB

SharePoint
2010, Project
Server 2010,
UMT 360

unlimited

winhud-1
Windows
2008

LAP 1: PROD 1: WEB

Amazon EC2
m1.large,
ASP.Net 4.0,
.NET/.IIS 6

public

www5.hud.go
v

Solaris ECPCIS
1:
PROD/DEV

1:
WEB/APP

Java, Java
scrip,
SharePoint
2010

179

Linux
TransAcces
s

1: PROD 3: DB Oracle (\5GB)
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Exhibit C End User Devices/GFE

This section specifies end user devices in HUD’s current baseline.
C.1 IT Hardware in the Field

Region City Component Make Model Serial Number

Region I Providence Camera Kodak DC210 Plus EKK92500810

Region I Hartford Camera Olympus D395 40A254425

Region I Providence Camera Kodak EasyShare KCGGV73025827

Region I Providence Camera Olympus FE-170 X45003232

Region I Providence Camera Olympus T-10 UDDA18076

Region I Hartford Camera Olympus FE-210 078700

Region I Hartford Camera Olympus FE-210 078698

Region I Hartford GPS Garmin Nuvi 200 14H637764

Region I Providence GPS Garmin Nuvi 200 14H657235

Region I Hartford GPS Garmin Nuvi 200 14H637762

Region I Hartford GPS Garmin Nuvi 200 14H637766

Region I Providence GPS Garmin Nuvi 200 14H657236

Region I Providence Projector Infocus NP40 8200031EM

Region I Manchester Projector NEC LT75Z 3400018ND

Region I Providence Projector Infocus LT75Z 3200061ND

Region I Providence Projector Infocus LitePro 730 2C825680

Region I Boston Projector Casio XJ-A245V V043AAAFOA-015674

Region I Boston Projector Casio XJ-A245V V043AAAFOA-015797

Region I Providence Remote
Pointer

Keyspan TSAM-001 613243

Region I Providence Remote
Pointer

Keyspan TSAM-001 534144

Region I Boston Portable
Scanner

Canon P-150 FEA62286

Region I Boston Projector Casio XJ-A245V V043AAAF0A-013234

Region I Boston Mobile TV-PC Haier L42C1180a TB300708900DG18D1372

Region I Boston Remote
Pointer

Keyspan TSAM-001 200577

Region I Boston Remote
Pointer

Keyspan TSAM-001 536348

Region I Providence Remote
Pointer

Keyspan Keyspan 616865

Region II New York Camera Kodak EasyShare KCKGC61700462

Region II New York Camera Kodak EasyShare KCTEJ60202122

Region II New York Card Reader Sabrent USB2 N09031008452

Region II New York Card Reader Sabrent USB2 N09031008433

Region II Newark Projector NEC LT75Z 3400065ND

Region II New York Projector Casio XJ-A245V V043AAAF0A-016170

Region II New York Projector Casio XJ-A245V V043AAAF0A-016732

Region II New York Projector Epson EMP-83 JXJF779229L

Region II New York Projector NEC LT757 3100171ND

Region II New York Remote
Pointer

Universal Universal CT110302764

Region II New York Remote
Pointer

Universal Universal CT110302763

Region II New York Remote
Pointer

Universal Universal CT110302748



DU100F-16-R-0003
Page 150 of 215

Page C-150

Region City Component Make Model Serial Number

Region II New York Flashdrive Kingston 16GB HUD02-01

Region II New York Flashdrive Kingston 16GB HUD02-02

Region II New York Mobile TV-PC Haier L42C1180a TB300708900DG1895

Region II New York Webcam Logitech C910 HD 960-000843

Region II New York Wireless
Desktop

Microsoft 3000 0103601816511EC

Region II New York Wireless
Desktop

Microsoft 3000 0103601816512EC

Region II New York Camera Canon PowerShot ELPH 300 HS 282032034421

Region II New York Card Reader Sabrent USB2 N09031008453

Region II New York Scanner Canon P-150 FEA62311

Region II New York Flashdrive Kingston 16GB HUD02-03

Region II New York Lapel
Microphone

Rode Microphone smartLav 0018865

Region II New York Studio
Lighting

InterFit EZ-Flo HUD02-04

Region II New York Studio
Lighting

InterFit EZ-Flo HUD02-05

Region II New York iPad Holder InterFit iPad Holder HUD02-06

Region II New York CamCorder Canon Vixia HF R300 522504108030

Region III Charleston Camera Kodak EasyShare KCKDT60607201

Region III Charleston Projector Dell 3200MP GYS2X21

Region III Charleston Camera Kodak EasyShare KCKDT60607195

Region III Charleston Encryptable
USB Drive

Kanguru KDF-16G 7-05110-10759-4

Region III Charleston Projector Infocus LitePro 730 2C8098093

Region III Charleston GPS Garmin Nuvi 255 1C5171588

Region III Charleston Projector NEC NP215 0500661EE

Region III Philadelphia Remote
Pointer

Kensington 33374 A0714A1504

Region III Philadelphia Remote
Pointer

Kensington 33374 B1034A9170

Region III Philadelphia Projector NEC NP215 0500707EE

Region III Philadelphia Remote
Pointer

Kensington 33374 B1034A9041

Region III Philadelphia Projector Casio XJ-A245V V043AAAF0A-016428

Region III Philadelphia Projector Casio XJ-A245V V043AAAF0A-015876

Region III Philadelphia Projector Epson EMP-S5 JWUF742414L

Region III Pittsburgh Projector NEC NP215 0500699EE

Region III Pittsburgh GPS Garmin Nuvi 255 1C5171597

Region III Pittsburgh GPS Garmin Nuvi 255 1C5171598

Region III Pittsburgh Projector NEC LT265 5Z00069EM

Region III Pittsburgh SmartBoard SmartBoard 660 SB660-R2-651060

Region III Pittsburgh Camera Kodak EasyShare KCKEA54309908

Region III Pittsburgh Projector Epson EMP-S5 JWUF742410L

Region III Pittsburgh Projector NEC NP215 0500658EE

Region III Charleston Projector
Screen

Infocus Insta-Theater F-98

Region III Richmond Camera HP PhotoSmart CN65SE105Z

Region III Richmond Camera Olympus Camedia 408254384

Region III Richmond GPS Garmin C330 10H980772

Region III Richmond GPS Garmin C330 10H936176

Region III Richmond GPS Garmin C330 10H980768
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Region III Richmond GPS Garmin C330 10H936180

Region III Richmond GPS Garmin C330 10H936177

Region III Baltimore Projector NEC LT75Z 3400058ND

Region III Baltimore Projector Epson EMP-S5 JWUF74242DL

Region III Richmond Projector NEC NP215 01150526 0500705EE

Region III Richmond Projector NEC NP215 01150526 0500704EE

Region III Richmond Remote
Pointer

Kensington 33374 A0714A1486

Region III Richmond Camera Cannon SX110 8626206304

Region III Richmond Camera Cannon SX120 8826015884

Region III Richmond Camera Cannon SX110 8726202480

Region III Baltimore Projector Infocus IN1100 AZVJ83400401

Region III Charleston Portable
Scanner

Canon P-150 FEA62291

Region III Baltimore Webcam Logitech C910 HD N/A

Region III Richmond Projector NEC LT75Z 3200070ND

Region III Richmond Portable
Scanner

Canon P-150 FEA62274

Region III Richmond Webcam Logitech C910 HD RIC01

Region III Charleston Webcam Logitech C910 HD 960-000843/
0-97855-07920-6Region III Philadelphia Flashdrive Kingston DT102/16GB 740617164480

Region III Philadelphia Flashdrive Kingston DT102/16GB 740617164480

Region III Philadelphia Flashdrive Kingston DT102/16GB 740617164480

Region III Philadelphia Flashdrive Kingston DT102/16GB 00019574

Region III Philadelphia Flashdrive Kingston DT102/16GB 00019573

Region III Philadelphia Projector NEC LT265 5Z00057EM

Region IV Atlanta Camera Sony Cyber-shot MKM3545288

Region IV Columbia Camera Sony Cyber-shot 6549909

Region IV Atlanta Camera Sony Cyber-shot MKM3545282

Region IV Memphis CamCorder Sony DCR-DVD205 2012108

Region IV Greensboro Camera Minolta F300 32305078

Region IV Birmingham Camera Sony Mavica 398936

Region IV Memphis Camera Sony DSC-W70 6549829

Region IV Birmingham Projector Infocus LP730 2C8077839

Region IV Birmingham Projector Infocus LP730 2C8077558

Region IV Birmingham Projector Infocus LP730 2C8319321

Region IV Nashville Projector Infocus LP730 2C826076

Region IV Birmingham Projector Infocus LP735 2QW84400238

Region IV Knoxville Projector NEC LT20 69B1053ER

Region IV Atlanta Projector NEC LT265 5600113EJ

Region IV Birmingham Projector Infocus LT35 69B1038ER

Region IV Greensboro Projector NEC LT35 69B1043ER

Region IV Memphis Projector NEC LT35 69B1048ER

Region IV Atlanta Projector NEC LT35 69B0723ER

Region IV Nashville Projector NEC LT35 69B1041ER

Region IV Atlanta Projector NEC LT85 1400379PD
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Region IV Louisville Projector NEC VT35 69B1037ER

Region IV Birmingham Projector Infocus VT560 3400348NEF

Region IV Atlanta Projector NEC VT560 3400219NE

Region IV Atlanta Projector NEC VT560 3400269NE

Region IV Memphis Projector NEC VT560 3500229NF

Region IV Greensboro Projector NEC VT91 8700524EH

Region IV Memphis Projector Casio XJ-A245V B043CJAF08031772

Region IV Atlanta Projector Casio XJ-A245V B043CJAF08-030399

Region IV Atlanta Projector Casio XJ-A245V B043CJAF08-030490

Region IV Atlanta Projector Casio XJ-A245V B043CJAF08-029612

Region IV Atlanta Projector Casio XJ-A245V B043CJAF08-030670

Region IV Atlanta Projector Casio XJ-A245V B043CJAF08-030962

Region IV Atlanta Projector Casio XJ-A245V B043CJAF08-029915

Region IV Greensboro Projector Casio XJ-A245V B043CJAF08-030355

Region IV Memphis Remote
Pointer

R-Mouse PS2400N 00YNYCA0178

Region IV Atlanta Remote
Pointer

HP Wireless Presenter 0506000641

Region IV Atlanta Scanner Cannon M111011 FEA65275

Region IV Atlanta Scanner Cannon M111011 FEA65262

Region IV Atlanta Scanner Cannon M111011 FEA65261

Region IV Atlanta Scanner Cannon M111011 FEA62026

Region IV Atlanta Scanner Cannon M111011 FEA65263

Region IV Greensboro Scanner Canon P-150 DDF3979845

Region IV Jacksonville Portable
Scanner

Canon P-150 FEA65268

Region IV Jacksonville Projector NEC LT35 69B1052ER

Region IX Santa Ana Camera Canon A59015 8122416826

Region IX Los Angeles Projector Canon LV-X6 U400152A

Region IX Los Angeles Disaster
Portable

HP Deskjet 460 MY75S5Z123

Region IX Los Angeles Disaster
Portable

HP Deskjet 460 MY75T5Z02H

Region IX Los Angeles Disaster
Portable

HP Deskjet 460 MY77G5Z1JD

Region IX Los Angeles Card Reader IOGEAR GFR280 OU53USD2B03036

Region IX San Francisco Projector NEC LT75Z 2700233NC

Region IX San Francisco Projector NEC LT75Z 2700246NC

Region IX Los Angeles Projector NEC LT75Z 2700266NC

Region IX San Francisco Projector NEC LT75Z 2700272NC

Region IX Santa Ana Projector NEC LT75Z 3100087ND

Region IX Los Angeles Projector NEC NP50 7700212EH

Region IX Santa Ana Camera Nikon L10 32158592

Region IX Santa Ana Camera Nikon L10 32158610

Region IX Los Angeles Encrypted
Flash Drive

Stealth MXP 2GB 0EF407D0E00800DF

Region IX Los Angeles Encrypted
Flash Drive

Stealth MXP 2GB 0EF407D0E00B00B3

Region IX Los Angeles Encrypted
Flash Drive

Stealth MXP 2GB 0EF407D0E00C00E5

Region IX Los Angeles Encrypted
Flash Drive

Stealth MXP 2GB 0EF407D0E00D0088

Region IX Los Angeles Encrypted
Flash Drive

Stealth MXP 2GB 0EF407D0E00E009F
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Region IX Las Vegas Projector NEC NP60 Projector999

Region IX Santa Ana Webcam Logitech C910 HD 0 97855 079206 3

Region IX San Francisco Webcam Logitech C910 HD 0 97855 079206 4

Region IX Los Angeles Webcam Logitech C910 HD 0 97855 079206 1

Region IX Los Angeles Webcam Logitech C910 HD 0 97855 079206 2

Region IX San Francisco Webcam Logitech C910 HD 0 97855 079206 5

Region IX San Francisco Webcam Logitech C910 HD 097855 079206 6

Region IX Los Angeles Projector Canon LV-X6 U400359A

Region IX Los Angeles Projector Canon LV-X6 U400149A

Region IX Las Vegas Webcam Logitech C910 HD 097855 079206 7

Region IX Reno Webcam Logitech C910 HD 097855 079206 8

Region IX Los Angeles Flashdrive Kingston DT102/16GB CC16448-00018916

Region IX Los Angeles Flashdrive Kingston DT102/16GB CC16448-00019406

Region IX Los Angeles Mobile TV-PC Haier L42C1180a TB300708900DG18D2146

Region IX Los Angeles Flashdrive Kingston DT102/16GB CC16448-00019036

Region IX Los Angeles Projector Casio XJ-A141 L032BBAF27-137511

Region V Chicago Projector Dell 3200MP D9R2X21

Region V Chicago Projector Infocus 1510X C3L7LJ1

Region V Chicago Projector Dell S300w 1976LJ1

Region V Chicago Projector Casio XJ-A245V V043ABAF0A-019668

Region V Chicago Wireless
Pointer

Targus PAUM30 0701008455

Region V Chicago Wireless
Pointer

Kensington 33374 E1128A0373

Region V Indianapolis Portable
Scanner

Canon P-150 FEA64937

Region V Indianapolis Portable
Scanner

Canon P-150 FEA64922

Region V Chicago Portable
Scanner

Canon P-150 FEA64952

Region V Chicago Projector Casio XJ-A245V V043CBAF11

Region V Chicago Flashdrive SanDisk Cruzer SDCZ36-008G

Region V Chicago Scanner Canon P-150 FEA64944

Region V Chicago Portable
Media Cart

Haier L42C1180a TB300708900DG18D1051

Region V Chicago Portable
Media Cart

Haier L42C1180a TB3007089DG18D2150

Region VI Fort Worth Projector Epson PowerLite 77c JX8F791208L

Region VI Fort Worth Projector Epson PowerLite 77c JX8F784675L

Region VI Fort Worth Projector NEC LT35 62B0427EE

Region VI Fort Worth Projector NEC LT35 62B0179EE

Region VI Fort Worth Projector NEC LT35 62B0058EE

Region VI Oklahoma City Projector NEC LT35 69b0144et

Region VI Houston Projector NEC LT35 69B0143ER

Region VI Oklahoma City Projector NEC LT75Z 2800137nc

Region VI Little Rock Projector NEC LT75Z 2900196NC

Region VI Little Rock Projector NEC LT75Z 2900036NC

Region VI Little Rock Projector NEC LT75Z 3700036ND

Region VI Oklahoma City Projector Epson PowerLite 77c jx8f784554l

Region VI Oklahoma City Projector Epson PowerLite 77c jx8f784688l
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Region VI Houston Projector Infocus LP280 AAAN209011

Region VI Houston Remote
Pointer

Kingston 33373 A0729A0860

Region VI Houston Remote
Pointer

Kingston 33374 E1123A2460

Region VI Houston Remote
Pointer

Kingston 33374 E1033A2170

Region VI Houston Remote
Pointer

Kingston 33374 E1123A2467

Region VI Houston Remote
Pointer

Kingston 33374 E1125A0354

Region VI Houston Remote
Pointer

Keyspan TSAM-001 513765

Region VI Little Rock Remote
Pointer

Kingston Universal LRK02

Region VI Little Rock Remote
Pointer

Kingston Universal LRK01

Region VI Oklahoma City Remote
Pointer

Kingston Universal b1125a0349

Region VI Oklahoma City Remote
Pointer

Universal Universal okc-04

Region VI Oklahoma City Remote
Pointer

Kingston Universal b1033a2077

Region VI Houston Remote
Pointer

Logitech R800 WD014XM

Region VI Fort Worth Webcam Logitech C910 HD 06FTW-C910-01

Region VI Houston Webcam Logitech C910 HD 06HOU-C910-01

Region VI San Antonio Webcam Logitech C910 HD 06SAN-C910-01

Region VI Oklahoma City Webcam Logitech C910 HD 06OKL-C910-01

Region VI Fort Worth Projector Casio XJ-A245V V043CBAF12-062469

Region VI Fort Worth Projector Casio XJ-A245V V043CBAF12-021102

Region VI Oklahoma City Projector Casio XJ-A245V V043CBAF12-062526

Region VI San Antonio Projector Casio XJ-A245V V043CBAF12-060243

Region VI Houston Projector Casio XJ-A245V V043CBAF12-061604

Region VI New Orleans Projector Casio XJ-A245V V043CBAF12-060513

Region VI Tulsa Projector Epson PowerLite 77c JX8F784689L

Region VI Albuquerque Projector Epson PowerLite 77c JX8F784682L

Region VI New Orleans Wireless
Pointer

Kensington 33373 A0729A0872

Region VI New Orleans Wireless
Pointer

Kensington 33374 B1033A2172

Region VI New Orleans Wireless
Pointer

Logitech R800 WD014XM

Region VI New Orleans Projector Epson EMP-S5 JX8F754238L

Region VI New Orleans Projector Epson EMP-S5 JX8F784673L

Region VI San Antonio Webcam Logitech C920 HD 06SAN-C920-01

Region VI Fort Worth Projector NEC LT75Z 3400088ND

Region VI Fort Worth Camera Olympus VR-340 URR014475

Region VI Fort Worth Camera Olympus VR-340 URR012367

Region VI Fort Worth Camera Olympus VR-340 URR014474

Region VI Fort Worth Camera Olympus VR-340 URR012130

Region VI Fort Worth Camera Olympus VR-340 URR012361

Region VI Fort Worth Camera Olympus VR-340 URR014471

Region VI Fort Worth Camera Olympus VR-340 URR014476

Region VI Fort Worth Camera Olympus VR-340 URR014501

Region VI Fort Worth Camera Olympus VR-340 URR012171

Region VI Fort Worth Camera Olympus VR-340 URR012177

Region VI Tulsa Camera Olympus VR-340 URR012180
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Region VI San Antonio Camera Olympus VR-340 URR011821

Region VI San Antonio Camera Olympus VR-340 URR012129

Region VI Oklahoma City Camera Olympus VR-340 URR012365

Region VI Oklahoma City Camera Olympus VR-340 URR012172

Region VI New Orleans Camera Olympus VR-340 URR012179

Region VI New Orleans Camera Olympus VR-340 URR012126

Region VI Little Rock Camera Olympus VR-340 URR012366

Region VI Little Rock Camera Olympus VR-340 URR011822

Region VI Houston Camera Olympus VR-340 URR012063

Region VI Houston Camera Olympus VR-340 URR012069

Region VI Albuquerque Camera Olympus VR-340 URR012175

Region VI Albuquerque Camera Olympus VR-340 URR012174

Region VI Fort Worth Camera Olympus VR-340 URR012363

Region VI Fort Worth Projector NEC LT75Z 3400080ND

Region VI Little Rock Projector Casio XJ-A141 L032BBAF27-135553

Region VI Houston Projector Casio XJ-A141 L032BBAF27-135351

Region VI Little Rock Projector Casio XJ-A141 L032BBAF27-137319

Region VI Fort Worth Projector Casio XJ-A141 L032BBAF27-135306

Region VI Fort Worth Projector Casio XJ-A141 L032BBAF27-135520

Region VI Fort Worth Portable
Scanner

Canon P-150 FUA89904

Region VI Fort Worth Portable
Scanner

Canon P-150 FUA98500

Region VII St. Louis Camera Olympus FE-340 M89K77097

Region VII Kansas City,
KS

Projector Casio XJ-A245V V043CAF12-059847

Region VII Kansas City,
KS

Projector Casio XJ-A245V V043AAAF0A-016642

Region VII Kansas City,
KS

Projector Epson PowerLite 77c JX8F784685L

Region VII Kansas City,
KS

Projector Epson PowerLite 77c JX8F784831L

Region VII Kansas City,
KS

Projector Epson PowerLite 77c JX8F784836L

Region VII Kansas City,
KS

Projector NEC NP60 7700476WH

Region VII St. Louis Projector NEC NP60 8400936WN

Region VII St. Louis Projector NEC NP60 8400917WN

Region VII St. Louis Projector NEC NP64 0300500WA

Region VII Kansas City,
KS

Remote
Pointer

Kensington 33373 D1117A0408

Region VII St. Louis Remote
Pointer

Kensington 33373 D1117A0018

Region VII St. Louis Remote
Pointer

Kensington 33373 D1117A0052

Region VII St. Louis Remote
Pointer

Universal Wireless Presenter STL02

Region VII St. Louis Remote
Pointer

Universal Wireless Presenter STL03

Region VII St. Louis Remote
Pointer

HP Targus PF726A STL01

Region VII Omaha Remote
Pointer

HP Targus AMP02US 0909033050

Region VII Kansas City,
KS

Camera Olympus FE-340 M89K77096

Region VII Kansas City,
KS

CamCorder Sony DCR-DVD650 CamCorder 1468545

Region VII Omaha Projector NEC NP64 0300499WA

Region VII Omaha Projector Casio XJ-A245V V043CBAF15-065331

Region VII Omaha Encryptable
USB Drive

Stealth MXP 2GB 0EF40740E00B00AF
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Region VII Kansas City,
KS

Webcam Logitech Carl Zeiss Tessar HD 1080p KCK-01

Region VII Kansas City,
KS

Webcam Logitech Carl Zeiss Tessar HD 1080p KCK-02

Region VII Omaha Webcam Logitech Carl Zeiss Tessar HD 1080p WC-OMA-01

Region VII Des Moines Projector NEC NP64 0300483WA

Region VII Des Moines Projector NEC NP60 7700480WH

Region VII Des Moines Projector NEC NP215 0100135EC

Region VII Des Moines Camera Olympus FE-340 M89K77095

Region VII St. Louis Camera Olympus FE-4020 U7HA12538

Region VII Omaha Portable
Scanner

Canon M111011 FEA62287

Region VII St. Louis Loudspeaker
System

Altec Lansing Octane 7 01931 FDAM0024420

Region VII St. Louis Camera Olympus FE-340 M89K86337

Region VII Kansas City,
KS

Projector Casio XJ-A245V V043AAAF0A-016608

Region VII Des Moines Camera Olympus VR-340 URR011760

Region VII St. Louis Remote
Pointer

Kensington 33374 B1220A4429

Region VII St. Louis Camera Nikon D1500 3740959

Region VII Omaha Camera Olympus FE-4020 U7HA09798

Region VII Kansas City,
KS

Projector Epson PowerLite 77c M99FGY1517L

Region VII Kansas City,
KS

Projector Casio XJ-A245V V043CBAF12-062111

Region VII Omaha Camera Olympus SZ16 JMU213526

Region VII Omaha Camera Olympus SZ16 JMU210122

Region VII St. Louis Camera Olympus SZ16 JMU213652

Region VIII Denver Camera Sony Cyber-shot 0379543

Region VIII Denver Camera Sony Cyber-shot 0379541

Region VIII Denver Camera Sony Cyber-shot 7237535

Region VIII Denver Camera Sony Cyber-shot 7237538

Region VIII Denver Camera Sony Cyber-shot 7237541

Region VIII Denver Camera Sony Cyber-shot 7237542

Region VIII Denver Projector NEC NP60 7700118EH

Region VIII Denver Projector NEC NP60 7700071EH

Region VIII Denver Projector NEC NP60 7700082EH

Region VIII Denver Projector NEC NP60 7700106EH

Region VIII Denver Projector Casio XJ-A245V V043AAAF0A-015832

Region VIII Denver Projector Casio XJ-A245V V043AAAF0A-015731

Region VIII Denver Camera Olympus FE-140 J69224040

Region VIII Denver Camera Olympus FE-140 J69224024

Region VIII Denver Camera Olympus FE-140 J69224021

Region VIII Casper Projector NEC LT20 5Z00018CMD

Region VIII Denver Projector NEC LT20 5Y00405CMD

Region VIII Denver Camera Sony Cyber-shot 0379543

Region VIII Denver Projector NEC NP64 0400188WA

Region VIII Denver Webcam Logitech C910 HD 860-000319-DEN

Region VIII Denver Remote
Pointer

NEC NP60 DEN-P01

Region VIII Salt Lake Camera Olympus VR-340 URR012368
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Region VIII Sioux Falls Camera Olympus VR-340 URR012127

Region VIII Fargo Camera Olympus VR-340 URR012064

Region VIII Helena Camera Olympus VR-340 URR011826

Region VIII Denver Camera Olympus VR-340 URR012062

Region VIII Denver Camera Olympus VR-340 URR012369

Region VIII Denver Projector NEC LT75Z 2700259NC

Region VIII Denver Projector NEC LT75Z 2700263NC

Region VIII Denver Webcam Logitech C910 HD 860-000320-DEN

Region X Spokane Projector NEC LT757 2700270NC

Region X Anchorage Projector NEC LT757 017011

Region X Seattle Projector NEC LT75Z 24L46631

Region X Seattle Projector NEC NP40 7700294EH

Region X Seattle Projector NEC NP40 7700343EH

Region X Boise Projector Infocus LP730 2C8077517

Region X Anchorage Projector Casio XJ-A245V V043BBAFOC-044399

Region X Portland Projector Casio XJ-A245V V043BBAFOC-044524

Region X Seattle Projector Casio XJ-A245V V043CBAF12-060423

Region X Seattle Scanner Canon P-150 FEA65048

Region X Portland Scanner Canon P-150 FEA65039

Region X Seattle Webcam Logitech C910 HD WC-1

Region X Seattle Webcam Logitech C910 HD WC-2

Region X Portland Projector NEC LT75Z 3100082ND

Region X Portland Projector NEC LT75Z 3200030ND

Region X Seattle CamCorder Canon Vixia HF R300 522484100677

Additional Items:
 Xerox Documate 510 Scanner

 Fujitsu Scan Snap S1300 scanners

 Fujitsu Scan Snap S1500 scanners

 Kodak i30 Scanners

 Kodak i40 Scanners

 HP Designjet 510 42I Plotter

 Xerox 6100 Color Printer

 Primera BravoProXi2 Disc Publisher

 Epson Stylus C88+ Color Inkjet Printer
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Optiplex 9010 Desktop Configuration

Dell Optiplex 9010 - Small Form Factor (SFF):

Intel Core i5-3550, 3.3GHz, 3MB w/HD2500 Graphics

4GB, NON-ECC, 1600MHZ DDR3,2DIMM

Intel Integrated Graphics

250GB 3.5 6.0Gb/s SATA with 8MB DataBurst Cache

8X DVD+/-RW

DisplayPort to DVI (Dual Link) Adapter

USB Keyboard w/ Smart Card Reader

Optical Wired Mouse

Dell 22 Inch P2213 Monitor

Dell Latitude E6430 Laptop Configuration

Dell Latitude E6430:

Intel Core i5-3320M Processor (2.6GHz, 3M cache)

4.0GB, DDR3-1600MHz SDRAM, 1DIMM

Intel HD Graphics

320GB 7200rpm Hard Drive

8X DVD+/-RW

E/Port Plus, Advanced Port Replicator

USB Keyboard w/ Smart Card Reader

Optical Wired Mouse

Dell 22 Inch P2213 Monitor

Panasonic Toughbook/Pads

Dell Latitude E7440 Laptop Configuration

Latitude E7440 (210-AAWL):

8GB (1x8GB) 1600MHz DDR3L Memory (370-AAER)

Internal English Backlit Dual Pointing Keyboard (580-AAZX)

No External Monitor (480-ABST)

Intel Integrated HD 4400 Graphics (490-BBJL)

Intel Wireless 7260 Driver (555-BBHK)
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256GB Full Mini-Card Mobility Solid State Drive (400-AAVL)

Primary 4-cell 47W/HR Battery (451-BBCT)

E7440 mSATA Interposer (400-ABJC)

No Modem (530-BBBD)

4th Gen Intel(R) Core(TM) i7-4600U Processor (2.1 GHz, 4M Cache) (338-BCKK)

4th Gen Intel Core i7-4600U Processor (2.1GHz, 4M cache), non-touch (329-BBZJ)

Intel Dual Band Wireless-AC 7260 802.11ac/a/b/g/n 2x2 + Bluetooth 4.0 LE Half Mini Card (555-BBHI)

E5 Power Cord (US) (537-BBBD)

Fingerprint Reader and Smart Card Reader (Contact and Contactless) Palmrest (346-BBDO)

E-Port Plus, dock adds dual digital display and legacy port support, USB 3.0 (452-BBBH)

Light Sensitive Webcam and Noise Cancelling Digital Array Mic (325-BBCL)

Dell Docking Spacer for Latitude 7000 Series (452-BBDB)

Dell Adapter - Mini DisplayPort to VGA (492-BBFM)

14.0 FHD (1920x1080) Wide View Anti-Glare WLED-backlit, WiGig/WWAN capable (391-BBFC)

System Driver, Latitude E7440 (551-BBBM)

65W AC Adapter, 3-pin (492-BBEM)
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C.3 Training Rooms and Workstation Requirements

Office
Name Region

Office
Mailing
Address

Building
Type

Room
Type Description

AV
Equipment

Number
Of PCs

Instruction
PC

Albany
Region II -
New York

52 Corporate
Circle, Albany,
NY 12203 Private Training

ITD
Computer
Training
Room

Mounted
Projector 8 TRUE

Albuquerque
Region VI -
Ft. Worth

500 Gold
Avenue SW,
7th Floor,
Suite 7301,
P.O. Box 906,
Albuquerque,
NM
87103-0906 GSA Training

Computer
Training
Room

Portable
Projector 4 FALSE

Anchorage
Region X -
Seattle

3000 C. Street,
Suite 401,
Anchorage,
AK 99503 Private Training

Ellutna
Training
Room

Portable
Projector 12 TRUE

Atlanta
Region IV -
Atlanta

40 Marietta St.
NW, Atlanta,
GA 30303 Private Training

IT
Computer
Training
Room

Mounted
Projector 33 TRUE

Baltimore
Region III -
Philadelphia

City Crescent
Building, 10
South Howard
St. 5th floor,
Baltimore, MD
21201-2505 Private Training

PC Training
Room

Mounted
Projector 13 TRUE

Bangor
Region I -
Boston

202 Harlow
Street, Suite
D2000,
Bangor, ME
04401-4901 GSA Conference

Conference
Room

Mobile Flat
Panel TV 0 FALSE

Birmingham
Region IV -
Atlanta

950 22nd
Street North,
Suite 900,
Birmingham,
AL
35203-5301 Private Training

IT
Computer
Training
Room

Portable
Projector 12 TRUE

Boston
Region I -
Boston

10 Causeway
Street, Third
Floor, Boston,
MA
02222-1092 GSA Training

Computer
Training
Classroom

Portable
Projector 13 TRUE

Boston
Region I -
Boston

10 Causeway
Street, Third
Floor, Boston,
MA
02222-1092 GSA Conference

VTC
Conference
Room

Mobile Flat
Panel TV 1 FALSE



DU100F-16-R-0003
Page 161 of 215

Page C-161

Office
Name Region
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Type

Room
Type Description

AV
Equipment

Number
Of PCs

Instruction
PC

Boston
Region I -
Boston

10 Causeway
Street, Third
Floor, Boston,
MA
02222-1092 GSA Conference

Large
Conference
Room

Mounted
Projector 0 FALSE

Buffalo
Region II -
New York

465 Main
Street, 2nd
Floor, Buffalo,
NY 14203 Private Training

ITD
Computer
Training
Room

Mounted
Projector 13 TRUE

Burlington
Region I -
Boston

95 Saint Paul
Street, Suite
440,
Burlington,
VT
05401-4486 Private Conference

Conference
Room

Mobile Flat
Panel TV 0 FALSE

Charleston
Region III -
Philadelphia

405 Capitol
Street, Suite
708,
Charleston,
WV
25301-1795 Private Training

Computer
Training
Room

Portable
Projector 5 FALSE

Chicago
Region V -
Chicago

77 W. Jackson
Blvd.,
Chicago, IL
60604 GSA Training

Training
Room

Mounted
Projector 23 TRUE

Cleveland
Region V -
Chicago

US Bank
Centre, 1350
Euclid Ave.
5th Fl.,
Cleveland, OH
44115 Private Training Training

Portable
Projector 11 TRUE

Columbia
Region IV -
Atlanta

Strom
Thurmond
Federal
Building,1835
Assembly
Street, 13th
Floor,
Columbia, SC
29201 GSA Conference

Large
Conference
Room 6 FALSE

Columbus
Region V -
Chicago

200 N. High
St., 7th Floor,
Columbus,
OH,
43215-2499 GSA Training Training

Portable
Projector 13 TRUE

Denver
Region VIII
Denver

1670
Broadway
Street, Denver,
CO 80202 Private Training

Training
Room

Mounted
Projector 16 TRUE
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Type

Room
Type Description

AV
Equipment

Number
Of PCs

Instruction
PC

Des Moines
Region VII -
Kansas City

Neil Smith
Federal
Building - 210
Walnut St.,
Rm. 239 - Des
Moines, IA
50309-2155 GSA Training

Training
Room

Portable
Projector 6 FALSE

Detroit
Region V -
Chicago

477 Michigan
Avenue, Suite
1710; Detroit,
MI
48226-2592 GSA Training Training

Mounted
Projector 16 TRUE

Ft. Worth
Region VI -
Ft. Worth

801 Cherry
Street, Unit
#45, Suite
2500, Ft.
Worth, TX
76102 Private Training

Computer
Training
Room

Mounted
Projector 25 TRUE

Greensboro
Region IV -
Atlanta

1500 Pinecroft
Road, Suite
401,
Greensboro,
North Carolina
27401 Private Conference

Large
Conference
Room

Mounted
Projector 0 FALSE

Greensboro
Region IV -
Atlanta

US Dept.
HUD, 1500
Pinecroft
Road, Suite
401,
Greensboro,
North Carolina
27401 Private Training

ADP
Training
Room

Mounted
Projector 11 FALSE

Hartford
Region I -
Boston

20 Church
Street, 10th
Floor,
Hartford, CT
06103-3220 Private Training

Computer
Classroom

Mounted
Projector 10 TRUE

Hartford
Region I -
Boston

20 Church
Street, 10th
Floor,
Hartford, CT
06103-3220 Private Conference

Conference
Room

Mobile Flat
Panel TV 1 FALSE

Honolulu

Region IX -
San
Francisco

1132 Bishop
Street, Suite
1400,
Honolulu, HI
96813 Private Training

Computer
Training
Room

Mounted
Flat Panel
TV 6 FALSE

Houston
Region VI -
Ft. Worth

1301 Fannin,
Suite 2200,
Houston, TX
77002 Private Training

computer
training
room

Mounted
Projector 13 TRUE
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Building
Type

Room
Type Description

AV
Equipment

Number
Of PCs

Instruction
PC

Indianapolis
Region V -
Chicago

575 N.
Pennsylvania
Street, Room
655,
Indianapolis,
IN
46204-1555 GSA Training Training

Mounted
Projector 13 TRUE

Jackson
Region IV -
Atlanta

100 West
Capitol St.,
RM 910,
Jackson, MS
39269 GSA Training

IT
Computer
Training
Room

Mounted
Projector 7 TRUE

Jacksonville
Region IV -
Atlanta

400 West Bay
Street, Suite
1015,
Jacksonville,
Fl.
32202-4410 GSA Training

IT
Computer
Training
Room

Mounted
Projector 16 FALSE

Kansas City,
MO

Region VII -
Kansas City

HUD (FMC
Office) –
Financial
Management
Center - 2380
McGee, 4th
Floor , Kansas
City, MO
64108 Private Training

Large
Room

Mounted
Projector 0 FALSE

Kansas City
Region VII -
Kansas City

400 State Ave.
Kansas City,
KS 66101 Private Training

Training
Room.

Mounted
Projector 17 TRUE

Knoxville
Region IV -
Atlanta

John J. Duncan
Federal
Building,710
Locust Street,
Third Floor,
Knoxville, TN
37902-2526 GSA Training

IT
Computer
Training
Room

Portable
Projector 6 FALSE

Little Rock
Region VI -
Ft. Worth

425 West
Capitol
Avenue, Suite
1000, Little
Rock, AR
72201-3488 Private Training

computer
training
room

Portable
Projector 12 FALSE

Los Angeles

Region IX -
San
Francisco

611 W. 6th St.,
Ste 801, Los
Angeles, CA
90017 Private Training

Room 1030
- Computer
Training
Room

Mounted
Projector 23 TRUE
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Type

Room
Type Description

AV
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Number
Of PCs

Instruction
PC

Louisville
Region IV -
Atlanta

Gene Snyder
Courthouse,
601 W.
Broadway,
Room
110,Louisville,
KY 40202 GSA Training

IT
Computer
Training
Room

Mounted
Projector 8 TRUE

Manchester
Region I -
Boston

275 Chestnut
Street, 4th
Floor,
Manchester,
NH
03103-1730 GSA Training

Computer
Training
Classroom

Mounted
Projector 11 TRUE

Memphis
Region IV -
Atlanta

200 Jefferson
Suite 300,
Memphis, TN
38103 Private Training

IT
Computer
Training
Room

Portable
Projector 8 TRUE

Miami
Region IV -
Atlanta

909 S.E. 1st
Ave. Suite
500, Miami,
FL 33131 GSA Training

IT
Computer
Training
Room

Mounted
Projector 12 FALSE

Milwaukee
Region V -
Chicago

310 W.
Wisconsin
Avenue, Suite
950;
Milwaukee,
WI
53203-2289 Private Training Training

Mounted
Projector 12 TRUE

Minneapolis
Region V -
Chicago

920 2nd Ave.
South, Suite
1300.
Minneapolis,
MN 55402 Private Training Training

Mounted
Projector 7 TRUE

Nashville
Region IV -
Atlanta

US Dept.
HUD, 235
Cumberland
Bend Suite
200,Nashville,
TN
37228-1803 Private Training

IT
Computer
Training
Room

Mounted
Projector 9 TRUE

New York
Region II -
New York

26 Federal
Plaza Room
35-118 New
York, NY
10278 GSA Conference

FPM
Conference
Room
3534A

Mounted
Flat Panel
TV FALSE

New York
Region II -
New York

26 Federal
Plaza Room
35-118 New
York, NY
10278 GSA Conference

FHEO
Conference
Room 3523 None FALSE
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Building
Type

Room
Type Description

AV
Equipment

Number
Of PCs

Instruction
PC

New York
Region II -
New York

26 Federal
Plaza Room
35-118 New
York, NY
10278 GSA Conference

PIH
Conference
Room
32-115

Mounted
Projector FALSE

New York
Region II -
New York

26 Federal
Plaza Room
35-118 New
York, NY
10278 GSA Conference

OAHP
Conference
Room
32-108 None FALSE

New York
Region II -
New York

26 Federal
Plaza Room
35-118 New
York, NY
10278 GSA Training

ITD
Computer
Training
Room

Portable
Projector 17 TRUE

New York
Region II -
New York

26 Federal
Plaza Room
35-118 New
York, NY
10278 GSA Conference

36th Floor
Conference
Room

Mounted
Projector FALSE

Newark
Region II -
New York

One Newark
Center,
Newark, NJ
07102 Private Training

ITD
Computer
Training
Room

Portable
Projector 8 TRUE

New
Orleans

Region VI –
Ft. Worth

Hale Boggs
Federal
Building, 500
Poydras Street,
9th Floor, New
Orleans, LA
70130 GSA Training

Business
Center

Portable
Projector 6 TRUE

Oklahoma
Region VI -
Ft. Worth

301 NW 6th
Street, Suite
200,
Oklahoma
City, OK
73102 GSA Training

Computer
Training
Room

Mounted
Projector 13 TRUE

Omaha
Region VII -
Kansas City

Edward
Zorinsky
Federal
Building -
1616 Capitol
Ave., Suite
329 - Omaha,
Nebraska
68102-4908 GSA Training

Training
Room.

Mounted
Projector 6 FALSE

Philadelphia
Region III -
Philadelphia

HUD, 100
Penn Square
East,
Philadelphia,
PA 19107 Private Training

IT
Computer
Lab

Mounted
Projector 16 TRUE
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Type

Room
Type Description

AV
Equipment

Number
Of PCs
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PC

Phoenix

Region IX -
San
Francisco

One North
Central
Avenue, Suite
600, Phoenix,
AZ 85004 Private Training

Computer
Training
Room

Mounted
Projector 13 TRUE

Pittsburgh
Region III -
Philadelphia

William
Moorhead
Federal
Building, 1000
Liberty Ave,
Suite 1000,
Pittsburgh, PA
15222-4004 GSA Training

Computer
Learning
Lab

Portable
Projector 11 TRUE

Portland
Region X -
Seattle

Edith
Green-Wendell
Wyatt Federal
Building, 1220
SW 3rd
Avenue, Suite
400, Portland,
OR
97204-2825 GSA Training

Clackanas
Training
Room

Mobile Flat
Panel TV 9 TRUE

Providence
Region I -
Boston

121 South
Main Street,
Suite 300,
Providence, RI
02903-7104 Private Training

Computer
Classroom

Mounted
Projector 10 TRUE

Richmond
Region III -
Philadelphia

600 East
Broad Street,
3rd floor,
Richmond, VA
23219-4920 Private Training

Computer
Training
Lab

Mounted
Projector 13 TRUE

San Antonio
Region VI -
Ft. Worth

Hipolito
Garcia Federal
Building, 615
E. Houston
Street, Suite
347, San
Antonio,
Texas 78205 GSA Training

Computer
training
room

Mounted
Projector 13 TRUE

San
Francisco

Region IX -
San
Francisco

One Sansome
Street, Suite
1200, San
Francisco, CA
94104-4430 Private Training

Computer
Training
Room

Mounted
Projector 21 TRUE

San Juan
Region IV -
Atlanta

Parque Las
Americas 1
Building, #235
Federico Costa
St., Suite 200,
San Juan, PR
00918 Private Training

IT
Computer
Training
Room

Mounted
Projector 12 FALSE
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Office
Name Region

Office
Mailing
Address

Building
Type

Room
Type Description

AV
Equipment

Number
Of PCs

Instruction
PC

San Juan
Region IV -
Atlanta

Parque Las
Americas 1
Building, #235
Federico Costa
St., Suite 200,
San Juan, PR
00918 Private Training

IT
Computer
Training
Room

Portable
Projector 12 FALSE

Santa Ana

Region IX -
San
Francisco

Santa Ana
Federal
Building, 34
Civic Center
Plaza, Room
7015, Santa
Ana, CA
92701-4003 GSA Training

Room 8019,
Computer
Training
Room

Mounted
Projector 18 TRUE

Seattle
Region X -
Seattle

909 First
Avenue, Suite
200, Seattle,
WA 98104 GSA Training Room 135B

Mounted
Projector 20 FALSE

St. Louis
Region VII -
Kansas City

1222 Spruce
Street - Robert
A. Young
Federal Bldg.,
Room 3.203 -
St. Louis, MO
63103 GSA Training

Computer
Training
Room

Portable
Projector 5 TRUE

Tulsa
Region VI -
Ft. Worth

Williams
Center Tower
II, 2 West
Second Street,
Suite 400,
Tulsa, OK
74103 Private Training

Computer
Training
Room

Portable
Projector 6 TRUE

Washington,
DC

Region III -
Philadelphia

820 First
Street NE,
Suite 300,
Washington,
DC
20002-4205 Private Training

Training
Room

Portable
Projector 13 TRUE

Washington,
DC HeadQuarters

451 7th Street
SW ,
Washington ,
DC B-174,
B-172
,B-182-B-176 HQ Training

Training
Room

Portable
Projector 40 TRUE
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Exhibit D References

Unless otherwise specified, compliance will be to the latest revision of the documents that are
listed in this section.

D.1 Federal/Agency-wide Policies, Standards, Procedures and Guidelines

Legislation

Document Location

Executive Order 13576, Delivering an
Efficient, Effective, and Accountable
Government

http://www.whitehouse.gov/the-press-office/2011/06/13/executive
-order-delivering-efficient-effective-and-accountable-governmen

FAR Clauses Applicable to Electronics
Stewardship

http://www2.epa.gov/fec/far-clauses-applicable-electronics-stewar
dship-6142012

Federal Information Security Management Act
(FISMA) of 2002

http://csrc.nist.gov/drivers/documents/FISMA-final.pdf

Federal Legislation and Executive Orders
Relevant to the FEC

http://www2.epa.gov/fec/federal-legislation-regulation-and-execut
ive-orders-relevant-federal-electronics-stewardship

Privacy Act of 1974, 5 U.S.C. (U.S. Code),
Section 552a

http://www.dod.mil/pubs/foi/privacy/docs/PrivacyAct1974_Am07
02.pdf

NARA Regulations at 36 CFR Chapter XII,
Subchapter B, Records Management

http://www.archives.gov/about/regulations/regulations.html

Section 504 of the Rehabilitation Act, Pub. L.
105-220, Title IV, 408(b)

http://www.section508.gov/section-504-rehabilitation-act

Section 508 of the Rehabilitation Act, Pub. L.
105-220, Title IV, 408(b)

http://www.section508.gov/Section-508-Of-The-Rehabilitation-Ac
t

The Workforce Investment Act of 1998 http://www.doleta.gov/usworkforce/wia/act.cfm

Directives and Policies

Document Location

HSPD-12, Homeland Security Presidential
Directive 12: Policy for a Common
Identification Standard for Federal Employees
and Contractors

http://www.dhs.gov/homeland-security-presidential-directive-12

DHS Cybersecurity Directives https://www.dhs.gov/topic/cybersecurity

OMB Circular No. A-130 revised:
Management of Federal Information
Resources

http://www.whitehouse.gov/omb/circulars_a130_a130trans4/

United States Government Configuration
Baseline (USGCB): OMB M-07-11
Implementation of Commonly Accepted
Security Configurations for Windows
Operating Systems

http://www.whitehouse.gov/sites/default/files/omb/assets/omb/me
moranda/fy2007/m07-11.pdf
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Document Location

United States Government Configuration
Baseline (USGCB): OMB M-07-18 Ensuring
New Acquisitions Include Common Security
Configurations

http://www.whitehouse.gov/sites/default/files/omb/assets/omb/me
moranda/fy2007/m07-18.pdf

OMB Memorandum for Continued
Implementation of Homeland Security
Presidential Directive (HSPD) 12 - Policy for
a Common Identification Standard for Federal
Employees and Contractors (M-11-11)

http://www.whitehouse.gov/sites/default/files/omb/memoranda/20
11/m11-11.pdf

OMB Memorandum for Category
Management Policy 15-1: Improving the
Acquisition and Management of Common
Information Technology: Laptops and
Desktops (M-16-02)

https://www.whitehouse.gov/sites/default/files/omb/memoranda/2
016/m-16-02.pdf

Standards and Guidelines

Document Location

Federal Identity Credential and Access
Management (FICAM) Roadmap and
Implementation Guidance

http://www.idmanagement.gov/documents/ficam-roadmap-and-im
plementation-guidance

National Institute of Standards and
Technology (NIST) Special Publications (SP),
800 Series

http://csrc.nist.gov/publications/PubsSPs.html

NIST Information Security Automation
Program (ISAP) Automating Vulnerability
Management, Security Measurement, and
Compliance, Version 1.0 Beta, 5/22/2007

http://nvd.nist.gov/scap/docs/ISAP.doc

NIST Security Configuration Checklist http://checklists.nist.gov/

Federal Information Processing Standards
(FIPS)

http://csrc.nist.gov/publications/PubsFIPS.html

OMB Memorandum, E-Authentication
Guidance for Federal Agencies (M-04-04)

http://www.whitehouse.gov/sites/default/files/omb/assets/omb/me
moranda/fy04/m04-04.pdf

GAO IT Investment Management http://www.gao.gov/new.items/d04394g.pdf

DHS Continuous Diagnostic and Mitigation
program

http://www.dhs.gov/cdm

FedRAMP Security Assessment Framework http://cloud.cio.gov/fedramp

Federal Electronics Challenge (FEC) http://www2.epa.gov/fec

Federal Enterprise Architecture http://www.whitehouse.gov/omb/e-gov/fea/

NARA Bulletin 2011-03, Guidance
Concerning the use of E-mail Archiving
Applications to Store E-mail

http://www.archives.gov/records-mgmt/bulletins/2011/2011-03.ht
ml

NARA Bulletin 2010-05, Guidance on
Managing Records in Cloud Computing
Environments

http://www.archives.gov/records-mgmt/bulletins/2010/2010-05.ht
ml
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HUD Policies, Standards, Procedures and Guidelines

Document Location

HUD Information Technology Strategy 2013 -
2017

http://portal.hud.gov/hudportal/documents/huddoc?id=itstratplan4.d
ocx

HUD’s Project Planning and Management
V2.0 (PPM V2.0)

http://portal.hud.gov/hudportal/HUD?src=/program_offices/cio/pp
m

Housing DIAMS Architecture Extension V1.0,
November 11, 2013

Internal Document

Build Guide: HUD Enterprise Directory
Services Proof Of Concept V1.0, Oct 18, 2013

Internal Document

HUD’s 5 Year Strategy to Implement FICAM Internal Document

D.2 Other References

Document Location

NASA Solutions for Enterprise-Wide
Procurement (SEWP) http://www.sewp.nasa.gov/contract_info.shtml

General Services Administration (GSA) IT
Schedule 70, Special Item Number 132-8
(Purchase of Hardware) and 132-12
(Maintenance and Repair Parts/Service for
Hardware)

http://www.gsa.gov/portal/content/104506

Department of Health and Human Services
(HHS), National Institutes of Health
(NIH), NITAAC Chief Information
Officer-Commodities and Solutions (CIO-CS)

https://nitaac.nih.gov/nitaac/contracts/cio-cs

Information Technology Infrastructure Library
(ITIL) 2011 http://www.itil-officialsite.com/



DU100F-16-R-0003
Page 172 of 215

Page E-172

Exhibit E Current HUD Environment

Mainframe servers consist of:

 IBM

 Unisys.

Mainframe servers are connected to the storage that is indicated below, and, there is also an
Automated Tape Library (ATL) for backup/Disaster Recovery (DR)/archive.

Nearly all servers are virtualized (i.e., private cloud):

1. 640 Windows virtual servers running Windows Server 2003; migrating to 2008, and if
possible, will migrate to 2012

2. 689 Linux virtual servers

3. 327 UNIX servers still on physical servers; they are planned to be migrated to Linux virtual
servers by the end of 2015

4. Legacy Mainframes internally virtualized.

The plan is to increase the capacity of the Linux servers and add additional components to the
SOA suite (Master Data Management, Financial Analytics and Governance), to handle migration
of two major mainframe applications to open source and SOA.

SOA is running on virtualized Linux currently (200+ servers); a new set of Chief Financial
Officer (CFO) financial applications (Newcore) is being completed in this environment, and will
make it even easier to go to the cloud, due to standardized APIs, Databases (DBs), and platforms.

All of the servers in the Data Centers are HP G8 Blade Servers; and will upgrade to the most
current version of the Blade Server when available. Storage is EMC and 3PAR (3PAR is owned
by HP), which provides 800TB-1PetaByte of storage.

All business applications are on the mainframes and servers in the West Virginia Data Center run
by HP.

All End User, LAN, email, and VTC services, are in the Lockheed Data Center in Lanham, MD.
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Exhibit F Service Ticket Volume

The recorded volume of tickets received over a 12 month period is indicated below.

HELP
DESK Other Grand Total

Changes 16,830 7,023 23,853

Incidents 154,245 18,930 173,175

Problems 1 13 14

Requests 9,969 19,934 29,903

Grand Total 181,045 45,900 226,945
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Exhibit G Software Licenses

To be Added with Final Solicitation
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Exhibit H Deliverables

Description Schedule

Program Management

Project Management Plan (PMP) 5 Year Plan Annually

Draft with proposal
submission - updated within
30 days after contract award
notice to proceed

Program Status Report Monthly

Program Management Plans for new projects approved
by HUD

Weekly

E-Discovery System Alerts and Baseline Reports Quarterly

Program Management Effectiveness Monthly

Cost Performance Report Monthly - only during Cost
Reimbursement periods

Contract Funds Status Report Monthly

Contractor Inputs to Business Resumption Plan Annually

Configuration Management Plan Annually

Configuration Management Effectiveness Status Report Monthly

Integrated Release Management Plan (IRM) Annually
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Description Schedule

Change Management Plan Annually

Quality Control Plan Annually

With proposal submission-
updated within ten (10)
business days of any change

Communications Management Plan 15 days after contract start
date

Cloud Services Reporting Monthly

Migration Plan Ongoing, as required

IT Infrastructure

Concept of Operations (CONOPS) Annually

Inventory Reconciliation Report One Time

Facilities Site Survey Report Annually

Government Property Report Annually

Hardware Top Level Design Annually

Service Dashboard Ongoing Online

Engineering and Design Documentation, for escalation
procedures, software client user guides, service upgrades,
enhancements, new technology adoption etc.

Ongoing, and as requested by
HUD

Transition Phases

Transition Plan With proposal submission
and updated within 180
days of Contract Award

Phase-Out Transition Plan Beginning of Phase +30 days

Risk Assessment and Mitigation Plan Weekly, during Transition-In
Contract Phase

Transition-In and Transition-Out Status Reports Weekly during Transition-in
and Transition-Out Phases

Customer Service Plan One Time, prior to the
transition-in phase of the
VDI solution

Roll-Back Plan One Time; only, in the event
that the transition cannot be
accomplishment
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Description Schedule

Contractors Coordination Meetings and Minutes All scheduled meeting
minutes provided within 2
business days after the
meeting

Training

Basic Training Services and Training Plans (end user
services, applications, system components,
methodologies, technical processes, tools, HUD requested
training, etc.)

Ongoing, as required

Successor Training Plan for E-Discovery Within 30 days after receipt
of direction from the
Contracting Officer

Technology

Technology Assessment Reports Minimum of 4 per year

Software License Management and Operations Handbook One time for HUD approval

Technology Assessment White Paper 2 per year

Technology Forums Semi-annual

Wireless Roadmap One Time

Contractor input to HUD's Five Year Strategic Plan Annually

Modernization/Technology Innovation Sessions Monthly

Meeting Sessions and
Electronic Reports

Security
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Description Schedule

System Security Plan (SSP) Within 30 days after contract
award notice to proceed or, if
occurs earlier, with the
Final Transition-In Plan

Updated within 6 months
prior to the expiration of the
ATO

Risk Assessment Within 30 days after contract
award notice to proceed or, if
occurs earlier, with the
Final Transition-In Plan

Updated within 6 months
prior to the expiration of the
ATO date

FISMA Reports, in Security Automation Protocol
(SCAP) compliant formats, and human-readable formats:
1) Configuration management: Common Configuration

Enumeration: (CCE)

2) Vulnerability management: Common Vulnerabilities
and Exposures (CVE)

3) Asset management: Common Platform Enumeration
(CPE)

Note: These reports to include any follow-on
requirements that are approved to meet FISMA
compliance.

Monthly

Plan of Action and Milestones (POA&Ms) As needed based on findings

from security assessments

and reviews

Contingency Plan Due within 6 months prior to
the expiration of the ATO
date

Security Test and Evaluation (ST&E) Plans that
includes all required FISMA Security Testing
requirements

Within 60 days of task order
notice to proceed
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Description Schedule

Security Assessment Results Within 6 months prior to the
expiration of the ATO date

Intrusion Detection System (IDS), Firewall and
Perimeter Control Device Report for Weekly (OCIO) IT
Operations Security Meeting

Weekly

Software license and Anti-virus software Compliance
reports

Ongoing

US-CERT Report and HUD-CIRT Service Desk Ticket Per computer incident
occurrence in accordance
with HUD's Incident
Response procedure schedule

1 Electronic formatted
version per incident

Ad hoc security documentation updates, industry best
practice white papers, security consultant advisory
guidance, and incident response process improvement
and tool recommendations

Ad hoc, as completed

Security Concept of Operations (CONOPS) One Time

Technical Performance

Service Desk Operating Statistics Ongoing On HEAT Service
Dashboard

Application Usage Report and Capacity Report Daily

Application Usage Report and Capacity Summary Report Weekly
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Description Schedule

SI/End User Actions/Issues Report Daily

SI/End User SLA Performance Indicators & Trends Daily

SI/End User SLA Performance Report Weekly

Prepare an overall summary report on all service
requirements specified in the SOO as to whether the
requirement has been achieved and a correction plan for
those that have not been achieved, including all third
party independent reviews, etc.

Quarterly

Performance Modeling Plan Monthly

Performance and Capacity Planning Report Monthly

Small Business Utilization Report Semi-annually
(GSA Form SF294,
Subcontracting Report for
Individual Contracts) and
Annually (GSA Form SF295
Summary Subcontract
Report)

Application Response Time Report Monthly

Analysis of System Integrity Effectiveness Status Report
s which will include:
1) Account Changes Completed On-time by Type
2) IDS Signature & Firewall Policy Updates, and Patches
Completed On-time
3) Incidents Resolved On-time
4) FISMA Compliance Records Reported
5) Employees and Subcontractors Participating in
Security Training
6) Plan of Action and Milestones On-Time
7) Other Activities

Monthly
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Description Schedule

Disaster Recovery

Disaster Recovery Plan Reports: Reports to document
review findings on required plan updates, and the actions
taken

Quarterly

Disaster Recovery Effectiveness Status Report to include:
1) Percentage of Successful DR Milestones
2) Recovery Time
3) Failed DR Tests Resolved within 90 Days
4) COOP Restore Time
5) Disaster Recovery Activities

Whenever DR tests are ran

System Testing

Acceptance Test Plan With Final Transition Plan-
updated semi-annually

System Test Reports (including security testing), New
Add/Change DC/EU equipment

Ongoing; During system
Testing Period before System
Acceptance

HUD Strategy and Plan (testing new storage
technologies)
HUD Test Center Status Report Daily

Development Master Test Plan (DMTP) (captures pilot
testing for new hw/sw)

Ongoing, as required

Operational Test Plan (OTP) (captures pilot testing for
new hw/sw )

Ongoing, as required
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Exhibit I HUD Process for Assessment and Authorization

The HUD Risk Management Framework process for assessment and authorization for IT
services (non-cloud based) is presented by the following illustration.

Note: Cloud based systems (IaaS, PaaS and SaaS) follow the FedRAMP process.
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Exhibit J Acronyms and Abbreviations

Term Definition

AD Active Directory

ADC Application Delivery Controller

ANSI American National Standards Institute

API Application Program Interface

APM Application Performance Management

AT Assistive Technology

ATL Automated Tape Library

ATO Authorization to Operate

AWS Amazon Web Services

A/V Audio/Video

BYOD Bring Your Own Device

CA Credential and Access

CCE Common Configuration Enumeration

CFO Chief Financial Officer

CIO Chief Information Officer

CO Contracting Officer

COOP Continuity of Operations

COTS Commercial Off-The-Shelf

CPE Common Platform Enumeration

CTO Chief Technology Officer

CVE Common Vulnerabilities and Exposures

DaaS Desktop as a Service

DB Databases

DC Data Center

DCS Data Center Service

DHCP Dynamic Host Configuration Protocol

DHS Department Of Homeland Security

DMTP Development Master Test Plan

DNS Domain Name System

DR Disaster Recovery

DRP Disaster Recovery Plan

DVD Digital Versatile Disc
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Term Definition

ESI Electronically Stored Information

EU End User

EUS End User Service

FDCCI Federal Data Center Consolidation Initiative

FedRAMP Federal Risk and Authorization Management Program

FEMA Federal Emergency Management Agency

FICAM Federal Identity Credential and Access Management

FIPS Federal Information Processing Standard

FISMA Federal Information Security Management Act

FOIA Freedom of Information Act

FSSI Federal Strategic Sourcing Initiative

GAO Go Government Accountability Office

GFE Go Government Furnished Equipment

GOTS Go Government off-the-shelf

GSA General Services Administration

HEAT HUD Enterprise & Architecture Transformation

HOC Homeownership Center

HP Hewlett-Packard Company

HQ Headquarters

HUD U.S. Department of Housing and Urban Development

HUD-CIRT HUD's Computer Incident Response Team

HW Hardware

IaaS Infrastructure as a Service

ICAM Identity, Credential and Access Management

IMAC Install, Move, Add or Change

IP Internet Protocol

ISCM Information Security Continuous Monitoring

ISO International Organization for Standardization

IT Information Technology

ITIL Information Technology Infrastructure Library

ITSM Information Technology Service Management

IV&V Independent Verification and Validation

LAN Local Area Network
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Term Definition

LB Load Balancer

LPR Laws, Policies, and Regulations

MDM Mobile Device Management

MFD Multi-function Device

MPLS Multiprotocol Label Switching

MTIPS Managed Trusted Internet Protocol

NARA National Archives and Records Administration

NIST National Institute of Standards and Technology

O&M Contract Operations and Maintenance

OCIO Office of Chief Information Officer

OGC Office of General Council

OIG Office of Inspector General

OMB Office of Management and Budget

OS Operating System

OTP Operational Test Plan

PaaS Platform as a Service

PC Personal Computer

PII Personally Identifiable Information

PIV Personal Identity Verification

PPM Project Planning and Management

PSTN Public Switched Telephone Network

QA Quality Assurance

RUU ROM Update Utility

SaaS Software as a Service

SAN Storage Area Network

SCAP Security Automation Protocol

SCI Secure Compartmentalized Information

SEWP NASA Solutions for Enterprise-Wide Procurement

SFF Small Form Factor

SI System Integrator

SIRM Security Incident Response Management

SLA Service Level Agreement

SOA Service-Oriented Architecture

SOC Security Operations Center
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Term Definition

SOO Statement of Objectives

SQL Structured Query Language

ST&E Security Test and Evaluation

SW Software

TBD To Be Determined

TS Top Secret

TV Television

UAT User Acceptance Testing

USB Universal Serial Bus

US-CERT US Computer Emergency Readiness Team

USGCB United States Government Configuration Baseline

VDI Virtual Desktop Infrastructure

VLAN Virtual LAN

VM Virtual Machines

VoIP Voice over IP

VPN Virtual Private Network

VTC Video Teleconference

WAN Wide Area Network
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Exhibit K Glossary

Term Definition
Acquisition Procurement of appropriate goods and/or services at the best possible total

cost of ownership (TCO) to meet the needs of the purchaser in terms of
quality and quantity, time, and location. Corporations and public bodies
often define processes intended to promote fair and open competition for
their business while minimizing exposure to fraud and collusion.

Asset Component of a business process. Assets can include people,
accommodation, computer systems, networks, paper records, fax machines,
etc.

Availability Ability of a component or service to perform its required function at a stated
instant or over a stated period of time. It is usually expressed as the
availability ratio, i.e., the proportion of time that the service is actually
available for use by the customers within the agreed service hours.

Best Practice A technique or methodology that, through experience and research, has
proven to reliably lead to a desired result and that is used as a benchmark.

Change The addition, modification or removal of approved, supported or baseline
hardware, network, software, application, environment, system, PC build or
associated documentation.

Change Management Process of controlling changes to the infrastructure or any aspect of
services, in a controlled manner, enabling approved changes with minimum
disruption.

Cloud Computing A pay-per-use model for enabling convenient, on-demand network access to
a shared pool of configurable and reliable computing resources (e.g.,
networks, servers, storage, applications, services) that can be rapidly
provisioned and released with minimal consumer management effort or
service provider interaction (NIST definition).

Configuration Management The process of identifying and defining Configuration Items in a system,
recording and reporting the status of Configuration Items and Requests For
Change, and verifying the completeness and correctness of Configuration
Items.

Continuity of Operations
(COOP)

Refers to the preparations and institutions maintained by the United States
Government, providing survival of Federal government operations in the
case of catastrophic events.

Contract A legally binding agreement between two or more parties which, if it
contains the elements of a valid legal agreement, is enforceable by law or
by binding arbitration. A legally enforceable contract is an exchange of
promises with specific legal remedies for breach.

Contract Management The management of contracts made with customers, vendors, partners, or
employees. Contract management includes negotiating the terms and
conditions in contracts and ensuring compliance with the terms and
conditions, as well as documenting and agreeing on any changes that may
arise during its implementation or execution. It can be summarized as the
process of systematically and efficiently managing contract creation,
execution, and analysis for the purpose of maximizing financial and
operational performance and minimizing risk.
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Contracting Officer (CO) A person with authority to enter into, administer, and/or terminate contracts
and make related determinations and findings on behalf of the Government.
Note: the only individual who can legally bind the Government.

Contractor A supplier or vendor awarded a contract to provide specific supplies or
service to the Government. The term used in this contract refers to the
prime.

Core Hours 7:00 AM - 8:00 PM EDT, Monday through Friday, excluding Federal
holidays

Cost The value of money that has been used up to produce something and hence
is not available for use anymore. Cost may be one of acquisition, where the
amount of money expended to acquire it is counted as cost. Money is the
input that is gone in order to acquire it. Acquisition cost may be the sum of
the cost of production as incurred by the producer, and further costs of
transaction incurred by the acquirer over and above the price paid to the
producer.

Cost Effectiveness Ensuring that there is a proper balance between the Quality of Service on
the one side and expenditure on the other. Any investment that increases the
costs of providing IT services should always result in enhancement to
service quality or quantity.

Data Center A facility used to house computer systems and associated components, such
as telecommunications and storage systems. It generally includes redundant
or backup power supplies, redundant data communications connections,
environmental controls (e.g., air conditioning, fire suppression) and security
devices.

Defective Service A service output that does not meet the standard of performance associated
with the Performance Work Statement.

Deliverable Anything that can be physically delivered, but may include
non-manufactured things such as meeting minutes or reports.

Development Server/servers designated for system development. System developers are
allowed full access to this environment. This is sometimes called a
sandbox environment.

Disaster Recovery The process, policies and procedures related to preparing for recovery or
continuation of technology infrastructure critical to an organization after a
natural or human-induced disaster. Disaster recovery is a subset of business
continuity. While business continuity involves planning for keeping all
aspects of a business functioning in the midst of disruptive events, disaster
recovery focuses on the IT or technology systems that support business
functions.

End-user Economics and commerce define an end-user as the person who uses a
product. The end-user or consumer may differ from the person who
purchases the product.

Environment A collection of hardware, software, network communications and
procedures that work together to provide a discrete type of computer
service. There may be one or more environments on a physical platform,
e.g., test, production. An environment has unique features and
characteristics that dictate how they are administered in similar, yet diverse
manners.

Federal Acquisition The principal set of rules in the Federal Acquisition Regulation System.
This system consists of sets of regulations issued by agencies of the Federal
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Regulation (FAR) government to govern what is called the "acquisition process," which is the
process through which the Government purchases ("acquires") goods and
services.

Governance The structure, process, and procedure to control operations and changes to
performance objectives. Governance must include a set of metrics to
indicate the health and progress of the program in the most vital areas.

IT Infrastructure IT infrastructure consists of the equipment, systems, software, and services
used in common across an organization, regardless of
mission/program/project. An IT Infrastructure also serves as the foundation
upon which mission/program/project-specific systems and capabilities are
built.

Litigation Hold Effectively creates an immutable copy (retains records in their authentic
state regardless of disposition date) of the account maintained while the
end-user continues to function normally, and may be established and used
by authorized agency representatives to monitor a user’s files and
communications for purposes such as evidence in legal proceedings,
investigating insider threat suspicions, or investigating cyber security
incidents.

Local Area Network (LAN) A computer network covering a small physical area, like a home, office, or
small groups of buildings, such as a school, or an airport. The defining
characteristics of LANs, in contrast to wide area networks (WANs), include
their usually higher data-transfer rates, smaller geographic area, and lack of
a need for leased telecommunication lines. ARCNET, Token Ring and
other technologies have been used in the past, but Ethernet, over twisted
pair cabling, and Wi-Fi are the two most common technologies currently in
use.

Mobile Computing Mobile Computing is "taking a computer and all necessary files and
software out into the field."

Performance Accomplishment of a given task measured against preset standards of
accuracy, completeness, cost, and speed.

Performance Metrics A measure of an organization's activities and performance. Performance
metrics should support a range of stakeholder needs from customers,
shareholders to employees. While traditionally many metrics are financed
based, inwardly focusing on the performance of the organization, metrics
may also focus on the performance against customer requirements and
value. In project management, performance metrics are used to assess the
health of the project and consist of the measuring of six criteria: time, cost,
resources, scope, quality, and actions.

Production Server/servers that run the live production versions of business applications.
Access to production environments is controlled and limited.

Program Management The process of managing several related projects, often with the intention of
improving an organization's performance. Program Management also
emphasizes the coordinating and prioritizing of resources across projects,
managing links between the projects and the overall costs and risks of the
program.

Physical Security Actions that prevent the loss or damage of Government property.

Quality Assurance (QA) Policies and procedures adopted by the Government to ensure that supplies
and services acquired under Government contracts conform to the contract’s
quality requirements.
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Remote Access Pertaining to communication with a data processing facility from a remote
location or facility through a data link. One of the more common methods
of providing this type of remote access is using a Virtual Private Network
(VPN).

Risk Management The identification, assessment, and prioritization of risks (defined in ISO
31000 as the effect of uncertainty on objectives, whether positive or
negative) followed by coordinated and economical application of resources
to minimize, monitor, and control the probability and/or impact of
unfortunate event or to maximize the realization of opportunities.

Service Level Agreement
(SLA)

A negotiated agreement between two parties where one is the customer and
the other is the service provider. This can be a legally binding formal or
informal "contract" (see internal department relationships).

Staging/User Acceptance
Testing (UAT)

Server/servers that support the process of verifying that a solution works for
the intended users. Staging/UAT acts as a final verification of the required
business functionality and proper functioning of the system, emulating
real-world usage conditions on behalf of the paying client or a specific large
customer. If the software works as required and without issues during
normal use, one can reasonably extrapolate the same level of stability in
production. Access to this environment is controlled and limited. (Note:
Some HUD applications will choose to use the Test Server for UAT
purposes.)

Statement of Objectives A statement of work for performance based acquisitions that states the
overall performance objectives; used in solicitations when the Government
intends to provide the maximum flexibility to each Offeror to propose an
innovative approach.

SubContractor Any person , other than the prime Contractor, who offers to furnish or
furnishes any supplies, material, equipment, or services of any kind under a
prime contract or a subcontract entered into in connection with such prime
contract, and any person who offers to furnish or furnishes general supplies
to the prime Contractor or a higher tier subContractor. The Government
does not have privity of contract with a subContractor.

Test Server/servers that allow system engineers and/or developers to test,
evaluate, and confirm that the output from development meets the design
requirements for the system under development. System developers are
allowed full access to this environment.

Wide Area Network (WAN) A computer network that covers a broad area (i.e., any network whose
communications links cross metropolitan, regional, or national boundaries.
This is in contrast with personal area networks (PANs), local area networks
(LANs), campus area networks (CANs), or metropolitan area networks
(MANs) which are usually limited to a room, building, campus or specific
metropolitan area (e.g., a city) respectively.

Work Day The number of hours per day the Contractor provides services in accordance
with the contract.

Work Week Monday through Friday, unless specified otherwise (for non-continental US
sites, would accommodate the normal work week).
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Packaging and Marking Section D

Inspection and Acceptance Section E

2452.246-70 Inspection and acceptance. (FEB 2006)

Deliveries or Performance Section F

2452.211-70 Effective date and contract period. (FEB 2006) - Alternate I (FEB 2006)

(a) This contract shall be effective on___[Contracting Officer insert date at
award].

(b) The contractor shall complete all work including all deliveries
by___[Contracting Officer insert date at award].

(c) Delivery dates for specific services and deliverables shall be as set forth in the
Schedule.

(d) In accordance with the clause at 52.217-9, "Option to Extend the Term of the
Contract," the contract may be extended for the following periods:

Option No. Period
[list] [dates]

(End of clause)

Contract Administration Data Section G

Special Contract Requirements Section H

Contract Clauses Section I
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52.252-2 Clauses Incorporated by Reference. (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make
their full text available. Also, the full text of a clause may be accessed electronically at
this/these address (es): http://farsite.hill.af.mil ; https://www.acquisition.gov/

(End of clause)

52.217-8 Option to Extend Services (NOV 1999)

The Government may require continued performance of any services within the limits
and at the rates specified in the contract. These rates may be adjusted only as a result of
revisions to prevailing labor rates provided by the Secretary of Labor. The option
provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by
written notice to the Contractor no later than 10 days prior to the expiration of the
contract. (End of Clause)

52.217-9 Option to Extend the Term of the Contract (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the
Contractor no later than 30 days prior to the expiration of the contract; provided that the
Government gives the Contractor a preliminary written notice of its intent to extend at
least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension. (b) If the Government exercises this option, the extended
contract shall be considered to include this option clause. (c) The total duration of this
contract, including the exercise of any options under this clause, shall not exceed the
period of time set in the Schedule except that extensions pursuant to FAR 52.217-8
permit the duration to extend up to 6 months beyond the stated limit. (End of Clause)

2452.203-70 Prohibition against the use of government employees. (FEB 2006)

2452.204-70 Preservation of, and access to, contract records (tangible and
electronically stored information (ESI) formats). (DEC 2012)

(a) For the purposes of this clause-

Contract records means information created or maintained by the contractor in
the performance of the contract. Contract records include documents required to
be retained in accordance with FAR 4.703 and other information generated or
maintained by the contractor that is pertinent to the contract and its performance
including, but not limited to: email and attachments, formal and informal
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correspondence, calendars, notes, reports, memoranda, spreadsheets, tables,
telephone logs, forms, survey, books, papers, photographs, drawings,
machine-readable materials, and data. Contract records may be maintained as
electronically stored information or as tangible materials. Contract records may
exist in either final or any interim version (e.g., drafts that have been circulated
for official purposes and contain unique information, such as notes, edits,
comments, or highlighting). Contract records may be located or stored on the
contractor's premises or at off-site locations.

Electronically stored information (ESI) means any contract records that are stored
on, or generated by, an electronic device, or contained in electronically accessible
media, either owned by the contractor, subcontractor(s), or employees of the
contractor or subcontractor(s) regardless of the physical location of the device or
media (e.g., offsite servers or data storage). ESI devices and media include, but
are not be limited to:

(1) Computers (mainframe, desktop, and laptop);

(2) Network servers, including shared and personal drives;

(3) Individual email accounts of the contractor's principals, officers, and
employees, including all folders contained in each email account such as
"inbox," "outbox," "drafts," "sent," "trash," "archive," and any other
folders;

(4) Personal data assistants (PDAs);

(5) External data storage devices including portable devices (e.g., flash
drive); and

(6) Data storage media (magnetic, e.g., tape; optical, e.g., compact disc,
microfilm, etc.). Tangible materials means contract records that exist in a
physical (i.e., non-electronic) state.

(b) If during the period of performance of this contract, HUD becomes, or
anticipates becoming, a party to any litigation concerning matters related to
records maintained or generated by the Contractor in the performance of this
contract, the Contracting Officer may provide the contractor with a written (either
hardcopy or email) preservation hold notice and certification of compliance with
the preservation hold notice. Upon receipt of the hold notice, the Contractor shall
immediately take the following actions-

(1) Discontinue any alteration, overwriting, deletion, or destruction of all
tangible materials and ESI.
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(2) Preserve tangible materials and ESI. The contractor shall preserve ESI
in its "native" form to preserve metadata (i.e., creation and modification
history of a document).

(3) Identify all individuals who possess or may possess tangible materials
and ESI related to this matter, including contractor employees,
subcontractors, and subcontractor employees. The contractor shall provide
the names of all such individuals via email to the HUD official indicated
in the notice.

(4) Document in writing the contractor's efforts to preserve tangible
materials and ESI. It may be useful to maintain a log documenting
preservation efforts.

(5) Complete the certification of compliance with the preservation hold
notice upon receipt and return it to the identified contact person; and

(6) Upon the request of the Contracting Officer, provide the Contracting
Officer or other HUD official designated by the Contracting Officer with
any of the information described in this clause. The contractor shall
immediately confirm receipt of such request. The contractor shall describe
in detail any records that the contractor knows or believes to be
unavailable and provide a detailed explanation of why they are
unavailable, and if known, their location.

(c)(1) If any request for records pursuant to paragraph (b)(6) of this clause causes
an increase in the estimated cost or price or the time required for performance of
any part of the work under this contract, or otherwise affects any other terms and
conditions of this contract, the Contracting Officer shall make an equitable
adjustment in the contract price, the delivery schedule, or both, and shall modify
the contract.

(2) The Contractor must assert its right to an adjustment under this clause
within [__] (Contracting Officer insert period; 30 days if no other period
inserted) from the date of receipt of the Contracting Officer's request made
pursuant to paragraph (b)(6) of this clause. However, if the Contracting
Officer decides that the facts justify it, the Contracting Officer may
receive and act upon a request submitted before final payment of the
contract.

(3) Failure to agree to any adjustment shall be a dispute under the
"Disputes" clause of this contract. However, nothing in this clause shall
excuse the contractor from providing the records requested by the
Contracting Officer.
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(e) The Contractor shall include this clause in all subcontracts.

(End of clause)

2452.204-70 Preservation of, and access to, contract records (tangible and
electronically stored information (ESI) formats). (DEC 2012) - Alternate II (DEC
2012)

(a) For the purposes of this clause-

Contract records means information created or maintained by the contractor in
the performance of the contract. Contract records include documents required to
be retained in accordance with FAR 4.703 and other information generated or
maintained by the contractor that is pertinent to the contract and its performance
including, but not limited to: email and attachments, formal and informal
correspondence, calendars, notes, reports, memoranda, spreadsheets, tables,
telephone logs, forms, survey, books, papers, photographs, drawings,
machine-readable materials, and data. Contract records may be maintained as
electronically stored information or as tangible materials. Contract records may
exist in either final or any interim version (e.g., drafts that have been circulated
for official purposes and contain unique information, such as notes, edits,
comments, or highlighting). Contract records may be located or stored on the
contractor's premises or at off-site locations.

Electronically stored information (ESI) means any contract records that are
stored on, or generated by, an electronic device, or contained in electronically
accessible media, either owned by the contractor, subcontractor(s), or employees
of the contractor or subcontractor(s) regardless of the physical location of the
device or media (e.g., offsite servers or data storage). ESI devices and media
include, but are not be limited to:

(1) Computers (mainframe, desktop, and laptop);

(2) Network servers, including shared and personal drives;

(3) Individual email accounts of the contractor's principals, officers, and
employees, including all folders contained in each email account such as
"inbox," "outbox," "drafts," "sent," "trash," "archive," and any other
folders;

(4) Personal data assistants (PDAs);

(5) External data storage devices including portable devices (e.g., flash
drive); and
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(6) Data storage media (magnetic, e.g., tape; optical, e.g., compact disc,
microfilm, etc.). Tangible materials means contract records that exist in a
physical (i.e., non-electronic) state.

(b) If during the period of performance of this contract, HUD becomes, or
anticipates becoming, a party to any litigation concerning matters related to
records maintained or generated by the Contractor in the performance of this
contract, the Contracting Officer may provide the contractor with a written (either
hardcopy or email) preservation hold notice and certification of compliance with
the preservation hold notice. Upon receipt of the hold notice, the Contractor shall
immediately take the following actions-

(1) Discontinue any alteration, overwriting, deletion, or destruction of all
tangible materials and ESI.

(2) Preserve tangible materials and ESI. The contractor shall preserve ESI
in its "native" form to preserve metadata (i.e., creation and modification
history of a document).

(3) Identify all individuals who possess or may possess tangible materials
and ESI related to this matter, including contractor employees,
subcontractors, and subcontractor employees. The contractor shall provide
the names of all such individuals via email to the HUD official indicated
in the notice.

(4) Document in writing the contractor's efforts to preserve tangible
materials and ESI. It may be useful to maintain a log documenting
preservation efforts.

(5) Complete the certification of compliance with the preservation hold
notice upon receipt and return it to the identified contact person; and

(6) Upon the request of the Contracting Officer, provide the Contracting
Officer or other HUD official designated by the Contracting Officer with
any of the information described in this clause. The contractor shall
immediately confirm receipt of such request. The contractor shall describe
in detail any records that the contractor knows or believes to be
unavailable and provide a detailed explanation of why they are
unavailable, and if known, their location.

(c)(1) If any request for records pursuant to paragraph (b)(6) of this clause causes
an increase in the estimated cost or price or the time required for performance of
any part of the work under this contract, or otherwise affects any other terms and
conditions of this contract, the Contracting Officer shall make an equitable
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adjustment in any one or more of the following and will modify the contract
accordingly:

(i) Ceiling price;

(ii) Hourly rates;

(iii) Delivery schedule; or

(iv) Other affected terms.

(2) The Contractor must assert its right to an adjustment under this clause
within [__] (Contracting Officer insert period; 30 days if no other period
inserted) from the date of receipt of the Contracting Officer's request made
pursuant to paragraph (b)(6) of this clause. However, if the Contracting
Officer decides that the facts justify it, the Contracting Officer may
receive and act upon a request submitted before final payment of the
contract.

(3) Failure to agree to any adjustment shall be a dispute under the
"Disputes" clause of this contract. However, nothing in this clause shall
excuse the contractor from providing the records requested by the
Contracting Officer.

(e) The Contractor shall include this clause in all subcontracts.

(End of clause)

2452.209-72 Organizational conflicts of interest. (APR 1984)

2452.219-70 Small business subcontracting plan compliance. (FEB 2006)

2452.219-73 Incorporation of subcontracting plan. (DEC 2012)

The Contractor's approved subcontracting plan, dated [__] (Contracting Officer insert
date) is hereby incorporated by reference and made a part of this contract.

(End of Clause)

2452.222-70 Accessibility of meetings, conferences, and seminars to persons with
disabilities. (FEB 2006)

2452.227-70 Government information. (DEC 2012)
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(a) Definitions. As used in this clause, "Government information" includes-

Contractor-acquired information, which means information acquired or otherwise
collected by the Contractor on behalf of the Government in the context of the
Contractor's duties under the contract.

Government-furnished information (GFI), which means information in the
possession of, or directly acquired by, the Government and subsequently
furnished to the Contractor for performance of a contract. GFI also includes
contractor-acquired information if the contractor-acquired information is a
deliverable under the contract and is for continued use under the contract.
Otherwise, GFI does not include information that is created by the Contractor and
delivered to the Government in accordance with the requirements of the work
statement or specifications of the contract. The type, quantity, quality, and
delivery requirements of such deliverable information are set forth elsewhere in
the contract schedule.

(b) Information Management and Information Security.

(1) The Contractor shall manage, account for, and secure all Government
information provided or acquired by the contractor. The Contractor shall
be responsible for all Government information provided to its
subcontractors. The Contractor agrees to include a requirement in each
subcontract under this contract that flows down the protection from
disclosure requirements.

(2) The Contractor's responsibility for Government information extends
from the initial provision or acquisition and receipt of information,
through stewardship, custody, and use until returned to, or otherwise
disposed of, as directed by the Contracting Officer. This requirement
applies to all Government information under the Contractor's
accountability, stewardship, possession or control, including its
subcontractors.

(c) Use of Government information. (1) The Contractor shall not use any
information provided or acquired under this contract for any purpose other than in
the performance of this contract.

(2) The Contractor shall not modify or alter the Government information,
unless authorized in writing, in advance, by the Contracting Officer.

(d) Government-furnished information. (1) The Government shall deliver to the
Contractor the information described below-
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Description [ ] Date to be Provided [ ] (Contracting Officer insert)

(2) The delivery and/or performance dates specified in this contract are
based upon the expectation that the Government-furnished information
will be suitable for contract performance and will be delivered to the
Contractor by the dates stated in paragraph (d)(1) of this clause.

(i) The Government does not warrant the validity or accuracy of
the Government-furnished information unless otherwise noted.

(ii) In the event that information received by the Contractor is not
in a condition suitable for its intended use, the Contractor shall
immediately notify the Contracting Officer in writing. Upon
receipt of the Contractor's notification, the Contracting Officer
shall advise the Contractor on a course of action to remedy the
problem.

(iii) If either the failure of the Government to provide information
to the Contractor by the dates shown in this clause or the remedial
action taken under this clause to correct defective information
causes an increase or decrease in the Contractor's cost of, or the
time required for, the performance of any part of the work under
this contract, the Contracting Officer shall consider an equitable
adjustment to the contract. The Contractor shall provide to the
Contracting Officer its written statement describing the general
nature and amount of the equitable adjustment proposal within 30
days after the remedial action described in paragraph (ii) herein is
completed, or within 30 days after the date upon which the
Government failed to provide information, unless the Contracting
Officer extends this period.

(3)(i) The Contracting Officer may, by written notice, at any time-

(A) Increase or decrease the amount of
Government-furnished information under this contract;

(B) Substitute other Government-furnished information for
the information previously furnished, to be furnished, or to
be acquired by the Contractor for the Government under
this contract; or

(C) Withdraw authority to use the information.

(ii) Upon completion of any action(s) under paragraph (d)(3)(i) of
this clause, and the Contractor's timely written request, the
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Contracting Officer shall consider an equitable adjustment to the
contract.

(e) Rights in information. Government information is the property of the U.S.
Government unless otherwise specifically identified. The specific rights in any
other information acquired or created by the Contractor under this contract shall
be as expressed in the "Rights in Data" clause contained in this contract.

(f) Government access to information. The Government shall have the right to
access any Government information maintained by the contractor and any
subcontractors. The Contractor shall provide the Contracting Officer, and other
duly authorized Government representatives, with access to all Government
information, including access to the Contractor's facilities, as necessary, promptly
upon written notification by the Contracting Officer. Such notification may be by
electronic mail.

(g) Contractor liability for Government information. (1) Unless otherwise
provided for in the contract, the Contractor shall not be liable for loss, theft,
damage, or destruction to the Government information furnished or acquired
under this contract, except when the loss, theft, damage, or destruction is the
result of the Contractor's failure to properly manage, account for, and safeguard
the information in accordance with this clause.

(2) In the event of any loss, theft, damage, or destruction of Government
information, the Contractor shall immediately take all reasonable actions
necessary to protect the Government information from further loss, theft,
damage, or destruction.

(3) The Contractor shall do nothing to prejudice the Government's rights
to recover against third parties for any loss, theft, damage, or destruction
of Government information.

(h) Information alteration and disposal. Except as otherwise provided for in this
contract, the Contractor shall not alter, destroy, or otherwise dispose of any
Government information unless expressly directed by the Contracting Officer to
do so.

(i) Return of Government information to the Government. (1) The Government
may require the Contractor to return Government Information to the Government
at any time. Upon demand by the Contracting Officer or his/her representative,
the Contractor shall return all Government information to the Government as
directed by the Contracting Officer or other individual designated by the
Contracting Officer.

(2) The Contractor's failure to return all information as directed,
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including directions regarding the time frames for delivery back to the
Government and directions prescribing the form in which the data must be
returned, shall be considered a breach of contract, and the Government
shall have the right to physically remove the Government information
from the Contractor, including removal of such information from the
Contractor's physical premises and from any electronic media (e.g.,
Contractor's computer systems).

(3) When required to return Government information to the Government,
the Contractor shall do so at no cost to the Government. The Government
shall not be responsible for the cost of data format conversion and the cost
of delivery, if any.

(4) The Contractor shall ensure that all Government information provided
to subcontractors is returned to the Government.

(j) Equitable adjustment. Equitable adjustments under this clause shall be made in
accordance with the procedures of the Changes clause. However, the Government
shall not be liable for breach of contract for the following:

(1) Any delay in delivery of Government-furnished information.

(2) Delivery of Government-furnished information in a condition not
suitable for its intended use.

(3) An increase, decrease, or substitution of Government-furnished
information.

(4) Failure to correct or replace Government information for which the
Government is responsible.

(k) Subcontracts. The Contractor shall ensure that all subcontracts under which
Government information is provided to a subcontractor include the basic terms
and conditions set forth in paragraphs (a), (b), (c), (f), and (h) of this clause in
each subcontract. Subcontracts shall clearly describe the Government information
provided to the subcontractor. The Contractor shall be responsible for all
Government information provided to subcontractors.

(End of clause)

2452.232-70 Payment schedule and invoice submission (fixed-price). (DEC 2012)

(a) Payment Schedule. Payment of the contract price (see Section B of the
contract) will be made upon completion and acceptance of all work unless a
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partial payment schedule is included below (Contracting Officer insert schedule
information):

Partial Applicable contract Delivery Payment amount
payment No. deliverable date
1. [ ] $
2. [ ] $
3. [ ] $

(Continue as necessary)

(b) Submission of Invoices. (1) The Contractor shall submit invoices as follows:
original to the payment office and one copy each to the Contracting Officer and a
copy to the Government Technical Representative (GTR) identified in the
contract. To constitute a proper invoice, the invoice must include all items
required by the FAR clause at 52.232-25, "Prompt Payment."

(2) To assist the government in making timely payments, the contractor is
also requested to include on each invoice the appropriation number shown
on the contract award document (e.g., block 14 of the Standard Form (SF)
26, block 21 of the SF-33, or block 25 of the SF-1449). The contractor is
also requested to clearly indicate on the mailing envelope that an invoice
is enclosed.

(c) Contractor Remittance Information. The contractor shall provide the payment
office with all information required by other payment clauses or other
supplemental information (e.g., contracts for commercial services) contained in
this contract.

(d) Final Invoice Payment. The final invoice shall not be paid prior to certification
by the Contracting Officer that all work has been completed and accepted.

(End of clause)

2452.232-72 Limitation of Government's obligation. (DEC 2012)

(a) Funds are not available for full funding of all contract line items under this
contract. The incrementally funded line items and their anticipated funding
schedule are as follows:

Contract line Total price Amount of Anticipated date(s)
item number current funding of future funding
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[ ] [ ] [ ] [ ]
[ ] [ ] [ ] [ ]
[ ] [ ] [ ] [ ]
[ ] [ ] [ ] [ ]
[ ] [ ] [ ] [ ]
[ ] [ ] [ ] [ ]
[ ] [ ] [ ] [ ]
[ ] [ ] [ ] [ ]

The contracting officer will revise this table as funds are allotted to the contract.

(b) For the incrementally funded line item(s) in paragraph (a) of this clause, the
Contractor agrees to perform up to the point at which the total amount payable by
the Government, including reimbursement in the event of termination of those
item(s) for the Government's convenience, approximates the total amount
currently allotted to the contract for these contract line items. The Contractor is
not authorized to continue work on the incrementally funded line item(s) beyond
that point. The Government will in no event be obligated to reimburse the
Contractor in excess of the amount allotted to the contract for the incrementally
funded line item(s) regardless of anything to the contrary in the clause entitled
"Termination for Convenience of the Government." As used in this clause, the
total amount payable by the Government in the event of termination for
convenience of applicable line item(s) includes costs, profit, and estimated
termination settlement costs for those line item(s).

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (a)
of this clause, the Contractor will notify the Contracting Officer in writing at least
[___] (90 days unless the Contracting Officer inserts a different number) days
prior to the date when, in the Contractor's best judgment, the work will reach the
point at which the total amount payable by the Government, including any cost
for termination for convenience, will approximate 85 percent of the total amount
then allotted to the contract for performance of the applicable line item(s). This
notification will state: the estimated date when that point will be reached; and an
estimate of the amount of additional funding, if any, needed to continue
performance of the applicable line items up to the next scheduled date for
allotment of funds identified in paragraph (a) of this clause (or to another
mutually agreed-upon date). The notification will also advise the Contracting
Officer of the estimated amount of additional funds that will be required for the
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timely performance of the line item(s) funded pursuant to this clause, for a
subsequent period as may be specified in the allotment schedule in paragraph (a)
of this clause or otherwise agreed to by the parties. If after such notification
additional funds are not allotted by the date identified in the Contractor's
notification, or by an agreed-upon date, the Contracting Officer will terminate any
line item(s) for which additional funds have not been allotted, pursuant to the
clause of this contract entitled "Termination for Convenience of the Government."

(d) When additional funds are allotted for continued performance of the
incrementally funded line item(s), the parties will agree to the period of contract
performance covered by the funds. The provisions of paragraphs (b) through (d)
of this clause will apply in like manner to the additional allotted funds and
agreed-upon date(s), and the contract will be modified accordingly.

(e) If the Contractor incurs additional costs or is delayed in the performance of the
work under this contract solely by reason of the failure of the Government to allot
additional funds in amounts sufficient for timely performance of the incrementally
funded line item(s), and then additional funds are allotted, an equitable adjustment
will be made in the line item price(s) or in the time of delivery, or both. Failure to
agree to any such equitable adjustment hereunder shall be considered a dispute
subject to the "Disputes" clause in this contract.

(f) The Government may allot additional funds for the performance of the
incrementally-funded line item(s) at any time prior to termination.

(g) The termination provisions of this clause do not limit the rights of the
Government under the clause entitled "Default." The provisions of this clause are
limited to the work and allotment of funds for the incrementally funded line
item(s) and will no longer apply once the contract is fully funded except with
regard to the rights or obligations of the parties concerning equitable adjustments
negotiated under paragraphs (d) and (e) of this clause.

(h) Nothing in this clause affects the right of the Government to terminate this
contract pursuant to the clause of this contract entitled "Termination for
Convenience of the Government."

(i) Nothing in this clause shall be construed as authorization of voluntary services
whose acceptance is otherwise prohibited under 31 U.S.C. 1342.

(End of clause)

2452.237-70 Key personnel. (FEB 2006)

(a) Definition. "Personnel" means employees of the contractor, or any
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subcontractor(s), affiliates, joint venture partners, or team members, and
consultants engaged by any of those entities.

(b) The personnel specified below are considered to be essential to the work being
performed under this contract. Prior to diverting any of the specified individuals
to other projects, the contractor shall notify the Contracting Officer reasonably in
advance and shall submit justification (including proposed substitutions) in
sufficient detail to permit evaluation of the impact on the program. No diversion
shall be made by the contractor without the written consent of the Contracting
Officer. Key personnel shall perform as follows: [List Key Personnel and/or
positions, and tasks, percentage of effort, number of hours, etc., for which they
are responsible, as applicable.]

(End of clause)

2452.237-75 Access to HUD facilities. (DEC 2012)

2452.237-77 Temporary closure of HUD facilities. (DEC 2012)

2452.239-70 Access to HUD systems. (DEC 2012)

(a) Definitions: As used in this clause-

Access means the ability to obtain, view, read, modify, delete, and/or otherwise
make use of information resources.

Application means the use of information resources (information and
information technology) to satisfy a specific set of user requirements (see OMB
Circular A-130).

Contractor employee means an employee of the prime contractor or of any
subcontractor, affiliate, partner, joint venture, or team members with which the
contractor is associated. It also includes consultants engaged by any of those
entities.

Mission-critical system means an information technology or telecommunications
system used or operated by HUD or by a HUD contractor, or organization on
behalf of HUD, that processes any information, the loss, misuse, disclosure, or
unauthorized access to, or modification of which would have a debilitating impact
on the mission of the agency.

NACI means a National Agency Check with Inquiries, the minimum background
investigation prescribed by OPM.
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PIV Card means the Personal Identity Verification (PIV) Card, the Federal
Government-issued identification credential (i.e., identification badge).

Sensitive information means any information of which the loss, misuse, or
unauthorized access to, or modification of, could adversely affect the national
interest, the conduct of federal programs, or the privacy to which individuals are
entitled under section 552a of title 5, United States Code (the Privacy Act), but
which has not been specifically authorized under criteria established by an
Executive Order or an Act of Congress to be kept secret in the interest of national
defense or foreign policy.

System means an interconnected set of information resources under the same
direct management control, which shares common functionality. A system
normally includes hardware, software, information, data, applications,
communications, and people (see OMB Circular A-130). System includes any
system owned by HUD or owned and operated on HUD's behalf by another party.

(b) General. (1) The performance of this contract requires contractor employees
to have access to a HUD system or systems. All such employees who do not
already possess a current PIV Card acceptable to HUD shall be required to
provide personal background information, undergo a background investigation
(NACI or other OPM-required or approved investigation), including an FBI
National Criminal History Fingerprint Check, and obtain a PIV Card prior to
being permitted access to any such system in performance of this contract. HUD
may accept a PIV Card issued by another Federal Government agency but shall
not be required to do so. No contractor employee will be permitted access to any
HUD system without a PIV Card.

(2) All contractor employees who require access to mission-critical
systems or sensitive information contained within a HUD system or
application(s) are required to have a more extensive background
investigation. The investigation shall be commensurate with the risk and
security controls involved in managing, using, or operating the system or
applications(s).

(c) Citizenship-related requirements. Each affected contractor employee as
described in paragraph (b) of this clause shall be:

(1) A United States (U.S.) citizen; or,

(2) A national of the United States (see 8 U.S.C. 1408); or,

(3) An alien lawfully admitted into, and lawfully permitted to be employed
in the United States, provided that for any such individual, the
Government is able to obtain sufficient background information to
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complete the investigation as required by this clause. Failure on the part of
the contractor to provide sufficient information to perform a required
investigation or the inability of the Government to verify information
provided for affected contractor employees will result in denial of their
access.

(d) Background investigation process.

(1) The Government Technical Representative (GTR) shall notify the
contractor of those contractor employee positions requiring background
investigations.

(i) For each contractor employee requiring access to HUD
information systems, the contractor shall submit the following
properly completed forms: Standard Form (SF) 85, "Questionnaire
for Non-Sensitive Positions," FD 258 (Fingerprint Chart), and a
partial Optional Form (OF) 306 (Items 1, 2, 6, 8-13, 16, and 17).

(ii) For each contractor employee requiring access to
mission-critical systems and/or sensitive information contained
within a HUD system and/or application(s), the contractor shall
submit the following properly completed forms: SF-85P,
"Questionnaire for Public Trust Positions;" FD 258; and a Fair
Credit Reporting Act form (authorization for the credit-check
portion of the investigation). Contractor employees shall not
complete the Medical Release behind the SF-85P.

(iii) The SF-85, 85P, and OF-306 are available from OPM's Web
site, http://www.opm.gov. The GTR will provide all other forms
that are not obtainable via the Internet.

(2) The contractor shall deliver the forms and information required in
paragraph (d)(1) of this clause to the GTR.

(3) Affected contractor employees who have had a federal background
investigation without a subsequent break in federal employment or federal
contract service exceeding 2 years may be exempt from the investigation
requirements of this clause subject to verification of the previous
investigation. For each such employee, the contractor shall submit the
following information in lieu of the forms and information listed in
paragraph (d)(1) of this clause: Employee's full name, Social Security
number, and place and date of birth.

(4) The investigation process shall consist of a range of personal
background inquiries and contacts (written and personal) and verification
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of the information provided on the investigative forms described in
paragraph (d)(1) of this clause.

(5) Upon completion of the investigation process, the GTR will notify the
contractor if any contractor employee is determined to be unsuitable to
have access to the system(s), application(s), or information. Such an
employee may not be given access to those resources. If any such
employee has already been given access pending the results of the
background investigation, the contractor shall ensure that the employee's
access is revoked immediately upon receipt of the GTR's notification.

(6) Failure of the GTR to notify the contractor (see subparagraph (d)(1)) of
any employee who should be subject to the requirements of this clause and
is known, or should reasonably be known, by the contractor to be subject
to the requirements of this clause, shall not excuse the contractor from
making such employee(s) known to the GTR. Any such employee who is
identified and is working under the contract, without having had the
appropriate background investigation or furnished the required forms for
the investigation, shall cease to perform such work immediately and shall
not be given access to the system(s)
/application(s) described in paragraph (b) of this clause until the contractor
has provided the investigative forms required in paragraph (d)(1) of this
clause for the employee to the GTR

(7) The contractor shall notify the GTR in writing whenever a contractor
employee for whom a background investigation package was required and
submitted to HUD, or for whom a background investigation was
completed, terminates employment with the contractor or otherwise is no
longer performing work under this contract that requires access to the
system(s), application(s), or information. The contractor shall provide a
copy of the written notice to the Contracting Officer.

(e) PIV Cards. (1) HUD will issue a PIV Card to each contractor employee who is
to be given access to HUD systems and does not already possess a PIV Card
acceptable to HUD (see paragraph (b) of this clause). HUD will not issue the PIV
Card until the contractor employee has successfully cleared an FBI National
Criminal History Fingerprint Check, and HUD has initiated the background
investigation for the contractor employee. Initiation is defined to mean that all
background information required in paragraph (d)(1) of this clause has been
delivered to HUD. The employee may not be given access prior to those two
events. HUD may issue a PIV Card and grant access pending the completion of
the background investigation. HUD will revoke the PIV Card and the employee's
access if the background investigation process (including adjudication of
investigation results) for the employee has not been completed within 6 months
after the issuance of the PIV Card.
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(2) PIV Cards shall identify individuals as contractor employees.
Contractor employees shall display their PIV Cards on their persons at all
times while working in a HUD facility, and shall present cards for
inspection upon request by HUD officials or HUD security personnel.

(3) The contractor shall be responsible for all PIV Cards issued to the
contractor's employees and shall immediately notify the GTR if any PIV
Card(s) cannot be accounted for. The contractor shall promptly return PIV
Cards to HUD as required by the FAR clause at 52.204-9. The contractor
shall notify the GTR immediately whenever any contractor employee no
longer has a need for his/her HUD-issued PIV Card (e.g., the employee
terminates employment with the contractor, the employee's duties no
longer require access to HUD systems). The GTR will instruct the
contractor as to how to return the PIV Card. Upon expiration of this
contract, the GTR will instruct the contractor as to how to return all
HUD-issued PIV Cards not previously returned. Unless otherwise directed
by the Contracting Officer, the contractor shall not return PIV Cards to
any person other than the GTR.

(f) Control of access. HUD shall have and exercise full and complete control over
granting, denying, withholding, and terminating access of contractor employees to
HUD systems. The GTR will notify the contractor immediately when HUD has
determined that an employee is unsuitable or unfit to be permitted access to a
HUD system. The contractor shall immediately notify such employee that he/she
no longer has access to any HUD system, physically retrieve the employee's PIV
Card from the employee, and provide a suitable replacement employee in
accordance with the requirements of this clause.

(g) Incident response notification. An incident is defined as an event, either
accidental or deliberate, that results in unauthorized access, loss, disclosure,
modification, or destruction of information technology systems, applications, or
data. The contractor shall immediately notify the GTR and the Contracting
Officer of any known or suspected incident, or any unauthorized disclosure of the
information contained in the system(s) to which the contractor has access.

(h) Nondisclosure of information. (1) Neither the contractor nor any of its
employees shall divulge or release data or information developed or obtained
during performance of this contract, except to authorized government personnel
with an established need to know, or upon written approval of the Contracting
Officer. Information contained in all source documents and other media provided
by HUD is the sole property of HUD.

(2) The contractor shall require that all employees who may have access to
the system(s)/applications(s) identified in paragraph (b) of this clause sign
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a pledge of nondisclosure of information. The employees shall sign these
pledges before they are permitted to perform work under this contract. The
contractor shall maintain the signed pledges for a period of 3 years after
final payment under this contract. The contractor shall provide a copy of
these pledges to the GTR.

(i) Security procedures. (1) The Contractor shall comply with applicable federal
and HUD statutes, regulations, policies, and procedures governing the security of
the system(s) to which the contractor's employees have access including, but not
limited to:

(i) The Federal Information Security Management Act (FISMA) of
2002;

(ii) OMB Circular A-130, Management of Federal Information
Resources, Appendix III, Security of Federal Automated
Information Resources;

(iii) HUD Handbook 2400.25, Information Technology Security
Policy;

(iv) HUD Handbook 732.3, Personnel Security/Suitability;

(v) Federal Information Processing Standards 201 (FIPS 201),
Sections 2.1 and 2.2;

(vi) Homeland Security Presidential Directive 12 (HSPD-12); and

(vii) OMB Memorandum M-05-24, Implementing Guidance for
HSPD-12. The HUD Handbooks are available online at:
http://www.hud.gov/offices/adm/hudclips/ or from the GTR.

(2) The contractor shall develop and maintain a compliance matrix that
lists each requirement set forth in paragraphs, (b), (c), (d), (e), (f), (g), (h),
(i)(1), and (m) of this clause with specific actions taken, and/or procedures
implemented, to satisfy each requirement. The contractor shall identify an
accountable person for each requirement, the date upon which
actions/procedures were initiated/ completed, and certify that information
contained in this compliance matrix is correct. The contractor shall ensure
that information in this compliance matrix is complete, accurate, and
up-to-date at all times for the duration of this contract. Upon request, the
contractor shall provide copies of the current matrix to HUD.

(3) The Contractor shall ensure that its employees, in performance of the
contract, receive annual training (or once if the contract is for less than one
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year) in HUD information technology security policies, procedures,
computer ethics, and best practices in accordance with HUD Handbook
2400.25.

(j) Access to contractor's systems. The Contractor shall afford HUD, including the
Office of Inspector General, access to the Contractor's facilities, installations,
operations, documentation (including the compliance matrix required under
paragraph (i)(2) of this clause), databases, and personnel used in performance of
the contract. Access shall be provided to the extent required to carry out, but not
limited to, any information security program activities, investigation, and audit to
safeguard against threats and hazards to the integrity, availability, and
confidentiality of HUD data and systems, or to the function of information
systems operated on behalf of HUD, and to preserve evidence of computer crime.

(k) Contractor compliance with this clause. Failure on the part of the contractor to
comply with the terms of this clause may result in termination of this contract for
default.

(l) Physical access to Federal Government facilities. The contractor and any
subcontractor(s) shall also comply with the requirements of HUDAR clause
2452.237-75 when the contractor's or subcontractor's employees will perform any
work under this contract on site in a HUD or other Federal Government facility.

(m) Subcontracts. The contractor shall incorporate this clause in all subcontracts
where the requirements specified in paragraph (b) of this section are applicable to
performance of the subcontract.

(End of clause)

2452.239-71 Information Technology Virus Security. (FEB 2006)

(a) The contractor hereby agrees to make every reasonable effort to deliver
information technology products to HUD free of known computer viruses. The
contractor shall be responsible for examining all such products prior to their
delivery to HUD using software tools and processes capable of detecting all
known viruses.

(b) The contractor shall include the following statement on deliveries of hardware,
software, and data products, including diskettes, made under this contract:

[product description, part/catalog number, other identifier, and serial number, if
any]

"This product has been scanned for known viruses using [name of virus-screening
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product, including version number, if any] and is certified to be free of known
viruses at the time of delivery."

(c) The Contracting Officer may assess monetary damages against the contractor
sufficient to compensate HUD for actual or estimated costs resulting from
computer virus damage or malicious destruction of computer information arising
from the contractor's failure to take adequate precautions to preclude delivery of
virus-containing products in the delivery of hardware, software, or data on
diskettes under this contract.

(d) This clause shall not limit the rights of the government under any other clause
of this contract.

(End of clause)

2452.251-70 Contractor employee travel. (OCT 1999)

List of Documents, Exhibits and Other Attachments Section J

Attachme
nt

Number

Attachment
Title

Date Numbe
r of

Pages

Cross
Reference
Materials

Documen
t Version

1 Performance
Work

Statement Tem

12/10/2015 18 BASE

2 Quality
Assurance

Surveillance

12/10/2015 4 BASE

3 Labor
Worksheet

12/10/2015 7 BASE

4 Material
Worksheet

12/10/2015 3 BASE

5 Other
Worksheet

12/10/2015 3 BASE

6 PRS 12/10/2015 2 BASE
7 Structured

Approach
12/10/2015 9 BASE

8 List of
Deliverables

12/10/2015 1 BASE

9 TINA 12/10/2015 1 BASE
10 Definitions 12/10/2015 1 BASE
11

Non-Disclosur
e Statement

12/10/2015 1 BASE
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12 Tech Refresh
Template

12/10/2015 1 BASE

13 Solicitation
Questions

Format

12/10/2015 1 BASE

2452.219-74 Small business subcontracting goals. (DEC 2012)

(a) This provision does not apply to offerors that are small businesses.

(b) The offeror's attention is directed to the FAR clause at 52.219-9, "Small
Business Subcontracting Plan," herein. HUD will evaluate proposed
subcontracting plans using the Departmental small business subcontracting goals
set forth in paragraph (c) of this clause. Offerors that are unable to propose
subcontracting that meets HUD's established goals must provide the rationale for
their proposed level of subcontracting.

(c) HUD's subcontracting goals are as follows:

(i) Small Business-55% (Contracting Officer insert HUD small business
subcontracting goal percentage)

(ii) The total Small Business goal shown in paragraph (c)(i) of this clause
contains the following subordinate goals:

(A) Small Disadvantaged Business- 5%

(B) Women-Owned Small Business- 5%

(C) Service-Disabled Veteran-Owned Small Business- 3%

(D) HUBZone Small Business- 3%

(End of Provision)

2452.233-70 Review of contracting officer protest decisions. (FEB 2006)

(a) In accordance with FAR 33.103 and HUDAR 2433.103, a protester may
request an appeal of the Contracting Officer's decision concerning a protest
initially made by the protester to the Contracting Officer. The protestor must
submit a written request for an appeal to [ insert name of HCA and address ] not
later than 10 days after the protestor's receipt of the Contracting Officer's decision
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(see FAR 33.101 for the definition of "days").

(b) The HCA shall make an independent review of the Contracting Officer's
decision and provide the protester with the HCA's decision on the appeal.

(End of provision)

Representations, Certifications, and Other Statements of Bidders Section K

Instructions, Conditions, and Notices to Bidders Section L

L1. Offerors may propose Contract Line Item Number Structure based on their technical

solution

L2. Offerors must submit the Performance Work Statement and Quality Assurance

Surveillance Plan in the format provided. See attachment 1 and 2.

L3. Questions are due March 4, 2016 no exceptions. Offerors must use the attached

question format. See attachment 13.

To be Completed with Final Solicitation

Evaluation Factors for Award Section M

To be Added with Final Solicitation
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LABOR DISTRIBUTION

PWS Description

Based Period -

HOURS

Base Period -Total

Price/Cost

FTE - based on

1920

Based Period

- HOURS

Base Period -Total

Price/Cost

FTE - based on

1920

Based

Period -

HOURS

Database Management

Enterprise Engineering

Telecommunications

Unified Communications

Webcasting Services

Desktops and Notebooks

Installations, Moves,

Additions Changes and

Performance Modeling

Technology Assessment

System Acceptance

Intergration and Testing

Facilities Management

Security

LABOR CATEGORY

Program Manager

LABOR CATEGORY

System Engineer

Repeat the information for the option
years.
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Security, Engineering and

Initiatives

CDM Tool

Printing and Distribution

Configuration

Management

Program Management

Quality Control

QC Tool

LAN Administration

LAN Administration &

Backup

Active Directory

Consolidation

Email Administration &

Support

Collaboration

Administration & Support
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Tape Management
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COMMENT

Base Period -Total

Price/Cost

FTE - based

on 1920

Based

Period -

HOURS

Base Period -

Total

Price/Cost

FTE - based on

1920

Based Period -

HOURS

Base Period -

Total Price/Cost

FTE - based on

1920

LABOR CATEGORY LABOR CATEGORY

System ArchitectServer Admin (Sr.)Business Analyst

LABOR CATEGORY
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PWS Description COMMENT

Base Period - Quantity Description

Base Period -Total

Price/Cost

Database Management

Enterprise Engineering

Telecommunications

Unified Communications

Webcasting Services

Desktops and Notebooks

Installations, Moves, Additions Changes

and Relocations

Performance Modeling

Technology Assessment

System Acceptance

Intergration and Testing

Facilities Management

Security

Security, Engineering and Initiatives

MATERIAL DISTRIBUTION

Repeat the information for
the option years.
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CDM Tool

Printing and Distribution

Configuration Management

Program Management

Quality Control

QC Tool

LAN Administration

LAN Administration & Backup

Active Directory Consolidation

Email Administration & Support

Collaboration Administration & Support

Tape Management
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PWS Description COMMENT

Base Period - Quantity Description

Base Period -Total

Price/Cost

3.1 Database Management

Enterprise Engineering

Telecommunications

Unified Communications

Webcasting Services

Desktops and Notebooks

Installations, Moves, Additions

Changes and Relocations

Performance Modeling

Technology Assessment

System Acceptance

Intergration and Testing

Facilities Management

Security

Security, Engineering and Initiatives

OTHER DISTRIBUTION

Repeat the information for
the option years.
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CDM Tool

Printing and Distribution

Configuration Management

Program Management

Quality Control

QC Tool

LAN Administration

LAN Administration & Backup

Active Directory Consolidation

Email Administration & Support

Collaboration Administration &

Support

Tape Management
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Performance Requirement Summary
(PRS)

PURPOSE

The PRS is the mechanism for HUD to assess the performance of the Contractor in their continued requirements to manage, maintain and support the HITS infrastructure. The PRS defines
the Acceptable Quality Level (AQL) and the associated frequency and mechanism for measuring the contractor’s performance in compliance with the contract. The PRS ensures that the
Contractor’s quality system and quality control (QC) activities meet the performance requirements of the HITS contract and meet the satisfactory level and definition of satisfactory of each
CPARS evaluation areas.

PWS
PARA(s)

Contractor
to Fill in

Performance
Description

Frequency Performance
Standard

AQL Method of
Surveillance

Means Method of Surveillance Details CPARS ELEMENTS

Database
Management
Customer
Satisfaction

Biannually Survey will be issued to participants.
The survey will consist of six scored
questions.

75% 100%
Inspection

Customer
Survey

Survey will be issued to participants. The survey
will consist of six scored questions.

Satisfaction level will be the percentage of satisfied
respondents, calculated by the number of
respondents who answered “Neutral”, “Satisfied”,
or “Very Satisfied” divided by the total number of
respondents.

If the percentage of survey responses falls below
the HUD practice for statistically significant results,
the Contractor will be credited with meeting the
AQL.

Quality, Management of Key Personnel, and Business
Relationships

VTC Availability Quarterly 90% VTC
Scheduler
and
ServiceDesk

VTC availability is based on the number of VTC
scheduled end points including EX90, C40, SX20,
Jabber clients, and scheduled “off net” sites (e.g.

Schedule and Business Relationship
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Random
Sampling

Tickets FEMA). Any end point for which a trouble ticket is
opened during a VTC due to quality or performance
issues is designated a “problem endpoint.”

VTC availability is based on the following

equation

Total Scheduled End Points – Problem End
Points x100 = Percent Available
Total End Points

Example:
(40 Scheduled End Points – 1 End Point unable
to view HD VTC x 100)/ 40 End Points = 97.5%
Calculation will be done monthly and
submitted quarterly.
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[Type text]

LIST OF DELIVERABLES

CDRL

No.

PWS

Para
Deliverable Title Frequency Due Date

A001 [PM] Ad Hoc Report As required As required

C001 [EE] HITS Enterprise Architecture document Annually Feburary 2015/
Feburary 2016



Attachment 9 

Certificate of Current Cost or Pricing Data 

This is to certify that, to the best of my knowledge and belief, the cost 

or pricing data (as defined in section 2.101 of the Federal Acquisition 

Regulation (FAR) and required under FAR subsection 15.403-4) 

submitted, either actually or by specific identification in writing, to the 

Contracting Officer or to the Contracting Officer’s representative in 

support of _____________________________________ * are accurate, 

complete, and current as of _______________________________ **.  

This certification includes the cost or pricing data supporting any 

advance agreements and forward pricing rate agreements between the 

offeror and the Government that are part of the proposal. 

Firm 

Signature 

Name 

Title ____________   

Date of execution*** 

* Identify the proposal, request for price adjustment, or other submission involved, giving the 

appropriate identifying number (e.g., RFP No.). 

** Insert the day, month, and year when price negotiations were concluded and price agreement 

was reached or, if applicable, an earlier date agreed upon between the parties that is as close as 

practicable to the date of agreement on price. 

*** Insert the day, month, and year of signing, which should be as close as practicable to the 

date when the price negotiations were concluded and the contract price was agreed to. 

(End of certificate) 
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DEFINITIONS

Help Desk Tier 1 Tier 1 serves as the first point of contact for most users and shall be
responsible for performing the initial triage of problems. The Help
Desk staff shall be responsible for following established scripts and
researching knowledge databases to analyze problems and either
resolve or submit to Tier 2 help desk support. When the Tier 1
operator is unable to resolve the caller’s problem quickly, the call shall
escalate to Tier 2 software support or request desk side support to
resolve problems at a given location.

Help Desk Tier 2 Tier 2 personnel are more experienced in troubleshooting and, with
remote desktop control tools, these personnel are integrated with staff
that monitor and maintain the host, application, and network
infrastructures. Some Tier 2 personnel shall be outside the contractor’s
staff as they perform core functions that are not within the scope of
the contractor (e.g. network engineers, database analysts who work for
the other contractor).

Help Desk Tier 3 Tier 3 personnel are engineers who are more experienced and capable
than personnel at Tier 1 and Tier 2. For services under the contractor’s
scope of work, tier 3 engineers perform detailed troubleshooting and
engineering and shall be the primary point of contact for vendor
involvement for issues other than those that can be addressed by the
contractor’s on-hand staff. Some Tier 3 personnel shall be outside the
contractor’s staff as they perform core functions that are not within the
scope of the contractor (e.g. network engineers, database analysts who
work for the other contractor).

End of Life End-of-life" (EOL) is a term used with respect to a product supplied to
customers, indicating that the product is in the end of its useful life
(from the vendor's point-of-view), and a vendor intends to stop
marketing, selling, or sustaining it. (The vendor may simply intend to
limit or end support for the product.) In the specific case of product
sales, a vendor may employ the more specific term "end-of-sale" (EOS).
The time-frame after the last production date depends on the product
and relates to the expected product lifetime from a customer's point-
of-view.

Obsolescence End-of-life" (EOL) is a term used with respect to a product supplied to
customers, indicating that the product is in the end of its useful life
(from the vendor's point-of-view), and a vendor intends to stop
marketing, selling, or sustaining it. (The vendor may simply intend to
limit or end support for the product.) In the specific case of product
sales, a vendor may employ the more specific term "end-of-sale" (EOS).
The time-frame after the last production date depends on the product
and relates to the expected product lifetime from a customer's point-
of-view.
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Tech Refresh

A B C D E F G H

Hardware Product Vendor Quantity End of Support Date Comments PWS Para # CLIN PRICE COST

Switch - WS-C3560-24PS Cisco 40 07/31/15 Switch deployed throughout enterprise

Switch - WS-C3560-48PS Cisco 139 07/31/15 Switch deployed throughout enterprise

Switch - 4507-R Cisco 2 07/31/15 2 switches in Lanham

Switch - WS-X4013+ (Sup II+) Cisco 125 07/31/15 Supervisor blades deployed throughout enterprise

Switch - WS-X4515(SupIV) Cisco 13 07/31/15 Supervisor blades deployed throughout enterprise

Router - 2821 (Orlando INET) Cisco 1 10/31/16 DR site router

CX4-240 Clariion EMC (Hardware) 01/01/16 Critical systems (Exchange/SharePoint)

VTL (Virtual Tape Libraries) EMC (Hardware) 06/01/15 Critical systems backup

Avamar Grid EMC By terabyte 01/01/15 Backup storage. Moved to required tab with HUD concurrence

GX4002 Intrusion Detection

Device

IBM 1 01/26/15 Provides network IDS services (DMZ monitoring)

Continuous Diagnostic and

Mitigation servers

Microsoft 2 (est.) New service required by

DHS/HUD

HUD to provide SW modules via DHS, LM to price implementation and support

Latitude E6410's Dell 1152 12/01/16 Laptop refresh for base year

Software Product Vendor Quantity End of Support Date Comments
EMC Avamar 6.1.1.87 EMC 06/30/15 Enterprise backup
EMC SourceOne 6.8.0 EMC 03/31/15 Email Archive
McAfee Agent 4.6 McAfee 03/31/15 Enterprise virus protection
McAfee ePolicy Orchestrator (ePO)

4.6.6

McAfee 12/31/15 Enterprise virus protection

Internet Explorer 10 Microsoft 10/31/2015

Recommened ~1 browser upgrade per year, dependent on MS release cycle. HUD

concurs, will be included in proposal as 1/yr cycle.

Adobe reader 10 Adobe 11/18/15 HUD concurs, will be included in proposal as 1/yr cycle.

PDF Converter 8.20.3315 Nuance

none listed

Upgrade may be needed/desired with future product releases. HUD concurs, will be

included in proposal for upgraded based on Nuance release cycle

To be completed by Offeror (Include supporting

documentation to justify cost/price)



Attachment 12

TECHNOLOGY REFRESH TEMPLATE

PWS Performance
Objective

Product Category Product Category
Description

Recommended
Technology Refresh
Timeframe / Cycle

Technology Refresh
Driver

Key:

HEAT SI Objective Identify the applicable SI Objective that the proposed hardware is addressing: Enterprise-
Wide Services, Data Center Services, End User Services, Cloud Services, or LAN Services

Product Category Identify the hardware category that is proposed to meet each SI Objective (e.g. Servers,
storage devices, network devices, laptops, desktops, routers, or switches)

Product Category Provide additional information on the recommended hardware for each category (e.g.
Description vendor, class of product, specifications, etc.)

Recommended Identify hardware refresh intervals recommended for each hardware category
Technology Refresh
Timeframe/Cycle

Technology Refresh Identify the technology refresh recommendation driver (e.g. performance
Driver recommendations, reliability recommendations, industry best practices, federal

regulations, etc.)



HEAT SI Solicitation Questions
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Vendor Name
Solicitation

Part/Section Questions


